AUG 05, 2019 02:58 PM

34360.

TIP NO

3.4

R-1015

FED AID NO NHF-0070(049)
GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

CARTERET, CRAVEN

2:00 PM 1/ 27 001
JUL 16 2019 C204177
10.353 Ml

BALFOUR BEATTY
INFRASTRUCTURE INC

WILMINGTON, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

THALLE - UNITED JV LLC

HILLSBOROUGH, NC
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0000100000-N
0000400000-N
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0028000000-N

0028000000-N

0028000000-N

0028000000-N

0028000000-N

0028000000-N

0028000000-N

0028000000-N

0028000000-N

0028000000-N

0028000000-N

0028000000-N

0029000000-N

0029000000-N

0029000000-N

0029000000-N

0036000000-E
0050000000-E
0063000000-N
0106000000-E
0127000000-N
0134000000-E
0194000000-E
0196000000-E
0199000000-E

800
801
SP
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

225
226
SP

230
235
240
265
270
SP

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

FIELD OFFICE

GENERIC MISCELLANEOUS ITEM (LS)
UTILITY COORDINATOR

TYPE | STANDARD APPR **trssikes
(138+69.74 -L-)

TYPE | STANDARD APPR **trsikes
(139+25.54 -L-)

TYPE | STANDARD APPR **trssikks
(176+32.00 -L- LT)

TYPE | STANDARD APPR **txsikes
(176+32.00 -L- RT)

TYPE | STANDARD APPR **txssies
(227+54.13 -L-)

TYPE | STANDARD APPR **trssikks
(227+59.99 -L-)

TYPE | STANDARD APPR **trsikks
(288+29.87 -L- LT)

TYPE | STANDARD APPR **txssies
(288+29.87 -L- RT)

TYPE | STANDARD APPR **txsikes
(44+71.82 -Y4-)

TYPE | STANDARD APPR **trssies
(506+32.25 -L-)

TYPE | STANDARD APPR **txsikes
(506+47.11 -L-)

TYPE | STANDARD APPR **txsikks
(52+32.96 -Y3-)

TYPE IIl REINFORCED APPR #+sbtees
(11+50.20 -RP1AB-)

TYPE Il REINFORCED APPR #+sbtees
(12+01.81 -RP1AB-)

TYPE IIl REINFORCED APPR *+sbtres
(516+87.37 -L- LT)

TYPE IIl REINFORCED APPR #+sbtees
(516+87.37 -L- RT)

UNDERCUT EXCAVATION

SUPP CLEARING & GRUBBING
GRADING

BORROW EXCAVATION

EMBM'T SETTLEMENT GAUGE
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATL, CLASS Ill
GEOTEXTILE SOIL STABILIZATION

TEMPORARY SHORING

Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

96,000

CcYy

5 ACR

Lump Sum
5,793,000
2

9,730
150,000
74,600
1,612

CcYy
EA
CcY
CcYy
SY
SF

8350000.00
5000000.00
149000.00
400000.00

100000.00

100000.00

100000.00

100000.00

100000.00

75000.00

100000.00

100000.00

60000.00

75000.00

100000.00

110000.00

80000.00

100000.00

90000.00

60000.00

14.00 1344000.00
6000.00 30000.00
15800000.00

0.01 57930.00
1200.00 2400.00
3.00 29190.00
0.01 1500.00
2.00 149200.00
19.00 30628.00

9800000.00
3000000.00
437470.00
250000.00

80000.00

85000.00

80000.00

80000.00

65000.00

60000.00

80000.00

80000.00

45000.00

60000.00

75000.00

95000.00

65000.00

75000.00

65000.00

45000.00

3.90 374400.00
100.00 500.00
73087619.00

0.01 57930.00
570.00 1140.00
4.20 40866.00
0.01 1500.00
0.70 52220.00
22.60 36431.20

9800000.00
2270000.00
150000.00
725000.00

62310.55

63694.28

45757.41

45757.41

53411.90

57867.46

45757.41

45757.41

35966.32

51538.85

62446.70

58264.20

79584.48

68008.94

82418.59

70821.90

7.20 691200.00

5900.00 29500.00

15600000.00
8.95 51847350.00

2800.00 5600.00

6.10 59353.00
7.64 1146000.00
1.70 126820.00
35.00 56420.00



AUG 05, 2019 02:58 PM CARTERET, CRAVEN
34360.3.4

TIP NO R-1015

FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

2:00 PM 2/ 27 001
JUL 16 2019 C204177
10.353 Ml

BALFOUR BEATTY
INFRASTRUCTURE INC

WILMINGTON, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

THALLE - UNITED JV LLC

HILLSBOROUGH, NC

0030 0241000000-E SP GENERIC GRADING ITEM (SY) 6,000 SY 10.00 60000.00
GEOTEXTILE FOR EMBANKMENT STA-BILIZATION

0031 0255000000-E SP GENERIC GRADING ITEM (TON) 100 TON 300.00 30000.00
HAULING & DISPOSAL OF PETROLEUM CONTAMINATED
SOIL

0032 0318000000-E 300 FND CONDIT MATL MINOR STRS 5,260 TON 51.00 268260.00

0033 0320000000-E 300 FND CONDIT GEOTEXTILE 16,530 SY 2.00 33060.00

0034 0342000000-E 310 **" SIDE DRAIN PIPE 88 LF 112.00 9856.00
(307)

0035 0342000000-E 310 **" SIDE DRAIN PIPE 52 LF 124.00 6448.00
(36")

0036 0342000000-E 310 **" SIDE DRAIN PIPE 116 LF 197.00 22852.00
(607)

0037 0342000000-E 310 **" SIDE DRAIN PIPE 76 LF 310.00 23560.00
(84")

0038 0343000000-E 310 15" SIDE DRAIN PIPE 524 LF 43.00 22532.00

0039 0344000000-E 310 18" SIDE DRAIN PIPE 980 LF 58.00 56840.00

0040 0345000000-E 310 24" SIDE DRAIN PIPE 272 LF 50.00 13600.00

0041 0354000000-E 310 **" RC PIPE CULV ***** 548 LF 48.00 26304.00
(15", V)

0042 0354000000-E 310 **" RC PIPE CULV ***** 400 LF 59.00 23600.00
(18",v)

0043 0354000000-E 310 **" RC PIPE CULV ***+* 416 LF 63.00 26208.00
(24", V)

0044 0354000000-E 310 **" RC PIPE CULV ***** 548 LF 103.00 56444.00
(30", V)

0045 0354000000-E 310 **" RC PIPE CULV ***** 3,064 LF 131.00 401384.00
(36", V)

0046 0354000000-E 310 **" RC PIPE CULV ***** 388 LF 167.00 64796.00
(42", V)

0047 0354000000-E 310 **" RC PIPE CULV ***** 664 LF 502.00 333328.00
(72, V)

0048 0354000000-E 310 **" RC PIPE CULV ***** 728 LF 720.00 524160.00
(84", V)

0049 0366000000-E 310 15"RC PIPE CULV Il 3,580 LF 36.00 128880.00

0050 0372000000-E 310 18"RC PIPE CULV Il 1,664 LF 39.00 64896.00

0051 0378000000-E 310 24" RC PIPE CULV Il 684 LF 65.00 44460.00

0052 0384000000-E 310 30" RC PIPE CULV Il 732 LF 100.00 73200.00

0053 0390000000-E 310 36" RC PIPE CULV Il 1,436 LF 105.00 150780.00

0054 0396000000-E 310 42"RC PIPE CULV Il 628 LF 126.00 79128.00

0055 0402000000-E 310 48"RC PIPE CULV Il 192 LF 164.00 31488.00

0056 0414000000-E 310 60" RC PIPE CULV Il 92 LF 275.00 25300.00

0057 0426000000-E 310 72"RC PIPE CULV Il 404 LF 369.00 149076.00

0058 0448000000-E 310 **" RCP CULV CLASS IV 720 LF 175.00 126000.00

(48"

2.80 16800.00
200.00 20000.00
43.40 228284.00
1.00 16530.00
96.50 8492.00
108.50 5642.00
218.00 25288.00
326.00 24776.00
54.00 28296.00
52.00 50960.00
58.50 15912.00
72.50 39730.00
55.00 22000.00
68.40 28454.40
101.00 55348.00
125.00 383000.00
140.00 54320.00
432.00 286848.00
608.00 442624.00
42.00 150360.00
47.40 78873.60
121.00 82764.00
101.00 73932.00
105.00 150780.00
112.00 70336.00
134.00 25728.00
230.00 21160.00
320.00 129280.00
157.00 113040.00

4.25

145.00

55.00
2.80
70.50

78.25

147.25

490.50

35.50
40.00
49.43
49.50

65.00

81.00

93.50

121.00

153.50

450.00

665.00

40.75
52.25
64.25
80.25
106.75
128.75
162.50
290.00
409.50
168.50

25500.00

14500.00

289300.00
46284.00
6204.00

4069.00

17081.00

37278.00

18602.00
39200.00
13444.96
27126.00

26000.00

33696.00

51238.00

370744.00

59558.00

298800.00

484120.00

145885.00
86944.00
43947.00
58743.00

153293.00
80855.00
31200.00
26680.00

165438.00

121320.00



AUG 05, 2019 02:58 PM

34360.

TIP NO

3.4

R-1015

FED AID NO NHF-0070(049)
GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

CARTERET, CRAVEN

2:00 PM 3/ 27 001
JUL 16 2019 C204177
10.353 Ml

BALFOUR BEATTY
INFRASTRUCTURE INC

WILMINGTON, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

THALLE - UNITED JV LLC

HILLSBOROUGH, NC

0059

0060

0061
0062
0063
0064
0065
0066
0067

0068

0069

0070

0071

0072

0073
0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093

0448000000-E

0448000000-E

0448200000-E
0448300000-E
0448400000-E
0448500000-E
0448600000-E
0448700000-E
0546000000-E

0546000000-E

0546000000-E

0564000000-E

0564000000-E

0564000000-E

0995000000-E
0996000000-N
1000000000-E
1077000000-E
1099500000-E
1099700000-E
1111000000-E

1121000000-E
1220000000-E
1275000000-E
1330000000-E
1491000000-E
1503000000-E
1519000000-E
1523000000-E
1575000000-E
1693000000-E
1840000000-E
2000000000-N
2020000000-N
2022000000-E

310

310

310
310
310
310
310
310
310

310

310

310

310

310

340
350
462
SP

505
505
SP

520
545
600
607
610
610
610
610
620
654
665
806
806
815

*r RCP CULV CLASS IV
(72")

*r" RCP CULV CLASS IV
(84"

15" RCP CULV CLASS IV
18" RCP CULV CLASS IV
24" RCP CULV CLASS IV
30" RCP CULV CLASS IV
36" RCP CULV CLASS IV
42" RCP CULV CLASS IV
*5" CAA PIPE CLVT #ome”
(15", 0.064")

5" CAA PIPE CLVT #om”
(18", 0.064")

5" CAA PIPE CLVT #om”
(24", 0.064")

**" CAA PIPE ELBOW *os
(15", 0.064")

*+" CAA PIPE ELBOW *os"
(18", 0.064")

" CAA PIPE ELBOW *os
(24", 0.064")

PIPE REMOVAL

PIPE CLEAN OUT

6" SLOPE PROTECTION
#57 STONE

SHALLOW UNDERCUT
CLASS IV SUBGRD STABILIZATION

CLASS IV AGGREGATE STABILIZATION

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S9.5C
ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR
MILLED RUMBLE STRIPS
RIGHT-OF-WAY MARKERS
CONTROL-OF-ACCESS MARKERS
SUBDRAIN EXCAVATION

944
388

10,972
2,460
580
388
8,212
396
5,464

694
76
150
30
4

3,991
3
250

LF

LF

LF
LF
LF
LF
LF
LF
LF

LF

LF

EA

EA

EA

LF
EA
SY

400 TON

1,000

CcY

2,550 TON
50,600 TON
272,400 TON
2,500 TON
14,290 GAL

1,500

SY

21,090 TON
139,880 TON
13,140 TON
98,960 TON
14,485 TON
1,300 TON

215,500
97

147
1,434

LF
EA
EA
(24

427.00 403088.00
623.00 241724.00
41.00 449852.00
51.00 125460.00
69.00 40020.00
87.00 33756.00
111.00 911532.00
150.00 59400.00
42.00 229488.00
48.00 33312.00
79.00 6004.00
611.00 91650.00
675.00 20250.00
842.00 3368.00
29.00 115739.00
2500.00 7500.00
110.00 27500.00
52.00 20800.00
5.00 5000.00
41.00 104550.00
0.01 506.00
48.00 13075200.00
54.00 135000.00
5.00 71450.00
15.00 22500.00
57.00 1202130.00
48.00 6714240.00
57.00 748980.00
52.50 5195400.00
490.00 7097650.00
260.00 338000.00
0.17 36635.00
245.31 23795.07
260.49 38292.03
16.00 22944.00

393.00 370992.00
750.00 291000.00
48.50 532142.00
52.50 129150.00
87.90 50982.00
88.30 34260.40
108.50 891002.00
129.00 51084.00
52.70 287952.80
56.80 39419.20
63.80 4848.80
342.00 51300.00
402.00 12060.00
521.00 2084.00
23.00 91793.00
5106.00 15318.00
150.00 37500.00
79.00 31600.00
9.20 9200.00
40.60 103530.00
37.15 1879790.00
42.20 11495280.00
50.20 125500.00
5.00 71450.00
15.00 22500.00
57.00 1202130.00
48.00 6714240.00
57.00 748980.00
52.50 5195400.00
490.00 7097650.00
172.00 223600.00
0.09 19395.00
59.00 5723.00
107.00 15729.00
30.00 43020.00

480.50

756.50

49.50
55.25
70.25
90.00
113.00
142.00
47.00

62.50

68.75

468.75

590.25

534.71

19.50
3750.00
24.50
52.75
19.25
45.50
42.00
47.50
45.00
3.75
8.95
57.13
48.11
57.13
52.62
491.14
311.89
0.20
325.00
275.00
30.00

453592.00

293522.00

543114.00
135915.00
40745.00
34920.00
927956.00
56232.00
256808.00

43375.00

5225.00

70312.50

17707.50

2138.84

77824.50
11250.00
6125.00
21100.00
19250.00
116025.00
2125200.00
12939000.00
112500.00
53587.50
13425.00
1204871.70
6729626.80
750688.20
5207275.20
7114162.90
405457.00
43100.00
31525.00
40425.00
43020.00



AUG 05, 2019 02:58 PM CARTERET, CRAVEN 2:00 PM 4] 27 001
34360.3.4 JUL 16 2019 C204177

TIP NO R-1015 10.353 Ml
FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

BALFOUR BEATTY BARNHILL CONTRACTING THALLE - UNITED JV LLC
INFRASTRUCTURE INC COMPANY
WILMINGTON, NC ROCKY MOUNT, NC HILLSBOROUGH, NC
0094 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 6,400 SY 1.70 10880.00 9.00 57600.00 9.00 57600.00
0095 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 1,075 CY 57.00 61275.00 75.00 80625.00 75.00 80625.00
0096 2044000000-E 815 6" PERF SUBDRN PIPE 6,400 LF 9.00 57600.00 15.00 96000.00 16.00 102400.00
0097 2070000000-N 815 SUBDRN PIPE OUTLET 13 EA 345.00 4485.00 350.00 4550.00 350.00 4550.00
0098 2077000000-E 815 6" OUTLET PIPE 78 LF 43.00 3354.00 40.00 3120.00 40.00 3120.00
0099 2209000000-E 838 ENDWALLS 134.3 CY 1500.00 201450.00 1225.00 164517.50 1075.00 144372.50
0100 2220000000-E 838 REINFORCED ENDWALLS 101.1 CY 2000.00 202200.00 1032.00 104335.20 1500.00 151650.00
0101 2286000000-N 840 MASNRY DRAINAGE STRUCT 331 EA 2200.00 728200.00 2095.00 693445.00 2630.00 870530.00
0102 2297000000-E 840 MASNRY DRAINAGE STRUCT 9.2 CY 1300.00 11960.00 1510.00 13892.00 875.00 8050.00
0103 2308000000-E 840 MASNRY DRAINAGE STRUCT 60.1 LF 400.00 24040.00 139.00 8353.90 250.00 15025.00
0104 2364000000-N 840 FRAME W/2GRTS 840.16 STD 13 EA 660.00 8580.00 475.00 6175.00 800.00 10400.00
0105 2364200000-N 840 FRAME W/2GRTS 840.20 STD 137 EA 600.00 82200.00 427.00 58499.00 715.00 97955.00
0106 2365000000-N 840 FRAME W/2GRTS 840.22 STD 133 EA 600.00 79800.00 418.00 55594.00 685.00 91105.00
0107 2366000000-N 840 FRAME W/2GRTS 840.24 STD 11 EA 600.00 6600.00 420.00 4620.00 660.00 7260.00
0108 2367000000-N 840 FRAME W/2GRTS 840.29 STD 31 EA 600.00 18600.00 429.00 13299.00 710.00 22010.00
0109 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 3 EA 750.00 2250.00 544.00 1632.00 990.00 2970.00
0110 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 2 EA 750.00 1500.00 556.00 1112.00 880.00 1760.00
0111 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 2 EA 750.00 1500.00 556.00 1112.00 880.00 1760.00
0112 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 500.00 1000.00 345.00 690.00 850.00 1700.00
0113 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 9 EA 800.00 7200.00 800.00 7200.00 1150.00 10350.00
0114 2542000000-E 846 1'-6" CONC CURB & GUTTER 3,760 LF 22.54 84750.40 22.54 84750.40 20.00 75200.00
0115 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,780 LF 28.16 50124.80 28.16 50124.80 22.00 39160.00
0116 2556000000-E 846 SHOULDER BERM GUTTER 29,970 LF 19.72 591008.40 19.72 591008.40 22.00 659340.00
0117 2577000000-E 846 CONC EXPRESSWAY GUTTER 2,400 LF 50.75 121800.00 50.75 121800.00 55.00 132000.00
0118 2591000000-E 848 4" CONCRETE SIDEWALK 100 SY 53.25 5325.00 53.25 5325.00 100.00 10000.00
0119 2612000000-E 848 6" CONCRETE DRIVEWAY 40 SY 85.20 3408.00 85.20 3408.00 150.00 6000.00
0120 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 50 SY 85.20 4260.00 85.20 4260.00 150.00 7500.00
0121 2724000000-E 857 PC REINF BARRIER SNGL FC 1,239 LF 124.74 154552.86 115.00 142485.00 84.00 104076.00
0122 2752000000-E SP GENERIC PAVING ITEM (LF) 426 LF 300.00 127800.00 433.00 184458.00 35.50 15123.00
MEDIAN HAZARD PROTECTION
0123 2815000000-N 858 ADJDROP INLETS 3 EA 3000.00 9000.00 1250.00 3750.00 1200.00 3600.00
0124 3001000000-N SP IMPACT ATTEN TYPE TL-3 8 EA 6150.57 49204.56 6506.00 52048.00 8311.00 66488.00
0125 3030000000-E 862 STL BEAM GUARDRAIL 50,425 LF 15.07 759904.75 14.60 736205.00 15.00 756375.00
0126 3210000000-N 862 GR END TYPE CAT-1 22 EA 512.55 11276.10 500.00 11000.00 510.00 11220.00
0127 3215000000-N SP GRANCHOR TYPE Il 8 EA 1607.99 12863.92 1501.00 12008.00 1600.00 12800.00
0128 3287000000-N SP GRENDTYPETL-3 53 EA 2763.74 146478.22 2821.00 149513.00 2750.00 145750.00
0129 3288000000-N SP GRENDTYPE TL-2 2 EA 2713.49 5426.98 2639.00 5278.00 2700.00 5400.00

0130 3317000000-N SP GR ANCHOR TYPE B-77 63 EA 1381.87 87057.81 1365.00 85995.00 1375.00 86625.00



AUG 05, 2019 02:58 PM

34360.

TIP NO

3.4

R-1015

FED AID NO NHF-0070(049)
GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

CARTERET, CRAVEN

2:00 PM 5/ 27 001
JUL 16 2019 C204177
10.353 Ml

BALFOUR BEATTY

INFRASTRUCTURE INC

WILMINGTON, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

THALLE - UNITED JV LLC

HILLSBOROUGH, NC

0131
0132
0133

0134
0135
0136
0137
0138
0139
0140

0141
0142
0143
0144
0145
0146
0147
0148
0149
0150
0151

0152

0153

0154

0155

0156

0157

0158

0159
0160
0161
0162

3360000000-E
3380000000-E
3389150000-N

3389200000-E
3389500000-N
3389600000-N
3503000000-E
3509000000-E
3515000000-E
3578000000-N

3628000000-E
3649000000-E
3656000000-E
4048000000-E
4054000000-E
4057000000-E
4060000000-E
4066000000-E
4072000000-E
4082000000-E
4082100000-N

4082100000-N

4082100000-N

4082100000-N

4082100000-N

4082100000-N

4082100000-N

4082100000-N

4096000000-N
4102000000-N
4108000000-N
4109000000-N

863
862
SP

865
865
865
866
866
866
SP

876
876
876
902
902
SP

903
903
903
903
906

906

906

906

906

906

906

906

904
904
904
904

REMOVE EXISTING GUARDRAIL
TEMP STL BM GUARDRAIL

TEMP GDRL END UNITS v+

(TL-2)

CABLE GUIDERAIL

ADDITIONAL GUIDERAIL POSTS

CBL GUIDERAIL ANCH UNIT

WOVEN WIRE FENCE 47" FAB

4" TIMBER POSTS 7-6"LONG

5" TIMBER POSTS 8'-0"LONG
GENERIC FENCING ITEM (EA)

16' USFS WELDED PIPE GATES

RIP RAP, CLASS |

RIP RAP, CLASS B

GEOTEXTILE FOR DRAINGE

REINF CONC FOUNDTN

PLN CONC FOUNDTN

OVERHEAD FOOTING

SUPPORT, BREAKAWAY STL BM
SUPPORTS, SIMPLE STL BM
SUPPORT, 3-LB STL U-CHAN
SUPPORT, WOOD

SUPPORT, OVRHD SIGN STR STA *++
(22+05 -RP1AB-)

SUPPORT, OVRHD SIGN STR STA *++
(42+00 -L-)

SUPPORT, OVRHD SIGN STR STA *++
(504+50 -L-)

SUPPORT, OVRHD SIGN STR STA *++
(544+00 -L-)

SUPPORT, OVRHD SIGN STR STA *++
(57+15 -RP2AC-)

SUPPORT, OVRHD SIGN STR STA *++
(58+50 -L-)

SUPPORT, OVRHD SIGN STR STA *++
(76+00 -L-)

SUPPORT, OVRHD SIGN STR STA *++
(89+84 -L-)

SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE *** (OVRHD)
QY

640
888

46,000
18

39
108,660
6,920
1,550
14

LF
LF
EA

LF
EA
EA
LF
EA
EA
EA

2,020 TON
900 TON

9,800

16

4

148
14,533
7,946

306

4,474
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

12
125
27
14

SY
CcY
CcY
CcY
LB
LB
LF
LF

EA
EA
EA
EA

1.01
9.05
2009.99

6.78
50.25
1532.62
3.35
17.50
31.00
4850.00

70.00
70.00
3.00
925.00
725.00
1150.00
4.00
2.80
10.50
14.00

125.00

72.00
120.00
660.00

646.40
8036.40
8039.96

311880.00
904.50
59772.18
364011.00
121100.00
48050.00
67900.00

141400.00
63000.00
29400.00
14800.00

2900.00

170200.00
58132.00
22248.80

3213.00
62636.00
50550.00

27800.00

45350.00

68080.00

50135.00

31400.00

63275.00

55335.00

1500.00
9000.00
3240.00
9240.00

0.90 576.00
9.10 8080.80
1911.00 7644.00
6.40 294400.00
45.00 810.00
1456.00 56784.00
3.65 396609.00
20.00 138400.00
25.00 38750.00
2500.00 35000.00
71.00 143420.00
77.00 69300.00
2.40 23520.00
925.00 14800.00
725.00 2900.00
1150.00 170200.00
4.00 58132.00
2.80 22248.80
10.50 3213.00
14.00 62636.00
50550.00

27800.00

45350.00

68080.00

50135.00

31400.00

63275.00

55335.00

125.00 1500.00
72.00 9000.00
120.00 3240.00
660.00 9240.00

1.00
9.00
2000.00

6.75
50.00
1525.00
3.35
17.50
31.00
4850.00

64.00
63.50
4.25
939.09
736.04
1167.51
4.06
2.84
10.66
14.21

126.90

73.10
121.83
670.05

640.00
7992.00
8000.00

310500.00
900.00
59475.00
364011.00
121100.00
48050.00
67900.00

129280.00
57150.00
41650.00
15025.44

2944.16

172791.48
59003.98
22566.64

3261.96
63575.54
51319.80

28223.35

46040.61

69116.75

50898.48

31878.17

64238.58

56177.66

1522.80
9137.50
3289.41
9380.70



AUG 05, 2019 02:58 PM CARTERET, CRAVEN 2:00 PM 6/ 27 001
34360.3.4 JUL 16 2019 C204177

TIP NO R-1015 10.353 Ml
FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

BALFOUR BEATTY BARNHILL CONTRACTING THALLE - UNITED JV LLC
INFRASTRUCTURE INC COMPANY
WILMINGTON, NC ROCKY MOUNT, NC HILLSBOROUGH, NC
0163 4109000000-N 904 (SBK)BN ERECTION, TYPE ** (OVRHD) 7 EA 330.00 2310.00 330.00 2310.00 335.03 2345.21
0164 4110000000-N 904 ac)m ERECTION, TYPE ** (GRD MTD) 29 EA 660.00 19140.00 660.00 19140.00 670.05 19431.45
0165 4110000000-N 904 (SBK)BN ERECTION, TYPE ** (GRD MTD) 22 EA 330.00 7260.00 330.00 7260.00 335.03 7370.66
0166 4114000000-N 904 SIGN ERECTION, MILEMARKERS 22 EA 33.00 726.00 33.00 726.00 33.50 737.00
0167 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 3 EA 700.00 2100.00 700.00 2100.00 710.66 2131.98
0168 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 8 EA 72.00 576.00 72.00 576.00 73.10 584.80
0169 4141000000-N 907 DISPOSE SUPPORT, WOOD 8 EA 1.00 8.00 1.00 8.00 1.02 8.16
0170 4158000000-N 907 DISPOSE SIGN SYST WOOD 56 EA 1.00 56.00 1.00 56.00 1.02 57.12
0171  4400000000-E 1110 WORK ZONE SIGNS (STAT) 929 SF 12.20 11333.80 7.25 6735.25 16.50 15328.50
0172  4405000000-E 1110 WORK ZONE SIGNS (PORT) 822 SF 28.00 23016.00 27.00 22194.00 9.75 8014.50
0173  4410000000-E 1110 WORK ZONE SIGNS (BARR) 373 SF 10.07 3756.11 12.60 4699.80 11.00 4103.00
0174 4415000000-N 1115 FLASHING ARROW BOARD 6 EA 3700.00 22200.00 2492.00 14952.00 1664.44 9986.64
0175 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 21000.00 84000.00 10750.00 43000.00 16613.89 66455.56
0176 4430000000-N 1130 DRUMS 860 EA 68.00 58480.00 57.70 49622.00 41.00 35260.00
0177  4445000000-E 1145 BARRICADES (TYPE Ill) 208 LF 30.00 6240.00 43.00 8944.00 28.00 5824.00
0178 4455000000-N 1150 FLAGGER 60 DAY 400.00 24000.00 378.00 22680.00 321.17 19270.20
0179 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5 EA 8947.28 44736.40 8500.00 42500.00 11378.26 56891.30
0180 4470000000-N 1160 REM & RES CRASH CUSHION 3 EA 3421.02 10263.06 3250.00 9750.00 5249.59 15748.77
0181 4480000000-N 1165 TMA 4 EA 11439.62 45758.48 19207.00 76828.00 19600.00 78400.00
0182 4485000000-E 1170 PORT CONC BARRIER 5280 LF 31.58 166742.40 30.00 158400.00 37.60 198528.00
0183  4500000000-E 1170 REM & RES PORT CONC BARRIER 670 LF 10.53 7055.10 10.00 6700.00 8.95 5996.50
0184 4510000000-N 1190 LAW ENFORCEMENT 40 HR 65.00 2600.00 40.40 1616.00 50.00 2000.00
0185 4516000000-N 1180 SKINNY DRUM 500 EA 42.00 21000.00 42.00 21000.00 32.00 16000.00
0186 4650000000-N 1251 TEMP RAISED PVMT MRKS 394 EA 6.50 2561.00 10.00 3940.00 10.00 3940.00
0187 4685000000-E 1205 THERMO PVT MKG LINES 490 45345 LF 0.70 31741.50 0.85 38543.25 0.95 43077.75
0189 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 294,113 LF 0.90 264701.70 1.05 308818.65 1.10 323524.30
0191 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 714 LF 1.85 1320.90 2.10 1499.40 2.20 1570.80
0193  4700000000-E 1205 12"WIDE THERMO 90 MILS 13,433 LF 2.15 28880.95 2.10 28209.30 2.20 29552.60
0197 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 100 EA 150.00 15000.00 200.00 20000.00 100.00 10000.00
0198 4810000000-E 1205 PAINT PVMT MARKINGS 4" 51,288 LF 0.20 10257.60 0.25 12822.00 0.30 15386.40
0199 4815000000-E 1205 PAINT PVMT MARKINGS 6" 147,366 LF 0.25 36841.50 0.25 36841.50 0.30 44209.80
0200 4835000000-E 1205 PAINT PVT MKG LINES 24" 208 LF 3.00 624.00 5.00 1040.00 5.00 1040.00
0201 4845000000-N 1205 PAINT PVT MKG SYMBOL 10 EA 50.00 500.00 50.00 500.00 50.00 500.00
0202 4847020000-E 1205 POLYUREA LINES (4", 30 MILS) 2,334 LF 1.80 4201.20 3.75 8752.50 3.75 8752.50
0203  4847040000-E 1205 POLYUREA LINES (6", 30 MILS) 18,160 LF 2.30 41768.00 4.25 77180.00 4.25 77180.00
0204 4847080000-E 1205 POLYUREA LINES (12", 30 MILS) 819 LF 3.50 2866.50 8.50 6961.50 8.50 6961.50

0205 4850000000-E 1205 LINE REMOVAL 4" WIDE 80 LF 1.50 120.00 1.00 80.00 1.25 100.00



AUG 05, 2019 02:58 PM CARTERET, CRAVEN 2:00 PM 7127 001
34360.3.4 JUL 16 2019 C204177

TIP NO R-1015 10.353 Ml
FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

BALFOUR BEATTY BARNHILL CONTRACTING THALLE - UNITED JV LLC
INFRASTRUCTURE INC COMPANY
WILMINGTON, NC ROCKY MOUNT, NC HILLSBOROUGH, NC
0206 4855000000-E 1205 LINE REMOVAL 6" WIDE 2,500 LF 1.50 3750.00 1.25 3125.00 1.80 4500.00
0207 4870000000-E 1205 LINE REMOVAL 24" WIDE 20 LF 5.00 100.00 5.00 100.00 7.00 140.00
0208 4900000000-N 1251 PERM RAISED PVMT MARKERS 147 EA 7.55 1109.85 10.00 1470.00 10.00 1470.00
0209 4905000000-N 1253 SNOWPLB PVMT MRKER 2,693 EA 34.00 91562.00 29.00 78097.00 26.24 70664.32
0210 6000000000-E 1605 TEMPORARY SILT FENCE 503,715 LF 2.30 1158544.50 1.25 629643.75 2.55 1284473.25
0211 6006000000-E 1610 EROS CONTRL STONE CL A 660 TON 65.00 42900.00 65.40 43164.00 75.00 49500.00
0212 6009000000-E 1610 EROS CONTRL STONE CL B 32,100 TON 0.01 321.00 49.00 1572900.00 55.00 1765500.00
0213 6012000000-E 1610 SEDIMENT CONTROL STONE 23,000 TON 0.01 230.00 42.80 984400.00 51.00 1173000.00
0214 6015000000-E 1615 TEMPORARY MULCHING 560.5 ACR 672.50 376936.25 672.50 376936.25 816.00 457368.00
0215 6018000000-E 1620 SEED FOR TEMP SEEDING 25,500 LB 2.97 75735.00 2.97 75735.00 3.06 78030.00
0216 6021000000-E 1620 FERT FOR TEMP SEEDING 128.5 TON 769.00 98816.50 769.00 98816.50 1020.41 131122.69
0217 6024000000-E 1622 TEMPORARY SLOPE DRAINS 55,000 LF 0.01 550.00 6.00 330000.00 12.42 683100.00
0218 6029000000-E SP  SAFETY FENCE 70,000 LF 2.40 168000.00 1.90 133000.00 1.28 89600.00
0219 6030000000-E 1630 SILT EXCAVATION 65,100 CY 0.01 651.00 0.10 6510.00 6.45 419895.00
0220 6036000000-E 1631 MATTING FOR EROS CONTROL 79,000 SY 1.38 109020.00 1.38 109020.00 1.43 112970.00
0221 6037000000-E SP COIR FIBER MAT 700 SY 4.75 3325.00 4.75 3325.00 6.12 4284.00
0222 6038000000-E SP  PERM SOIL REINF MAT 10,550 SY 4.38 46209.00 4.38 46209.00 4.10 43255.00
0223 6042000000-E 1632 1/4" HARDWARE CLOTH 14,200 LF 4.42 62764.00 2.70 38340.00 5.00 71000.00
0224 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 1,300 SY 4.92 6396.00 2.50 3250.00 2.12 2756.00
0225 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 600 LF 175.00 105000.00 115.00 69000.00 76.79 46074.00
0226 6069000000-E 1638 STILLING BASINS 1,250 CY 17.00 21250.00 8.85 11062.50 2.70 3375.00
0227 6070000000-N 1639 SPECIAL STILLING BASINS 40 EA 200.00 8000.00 498.00 19920.00 435.35 17414.00
0228 6071012000-E SP COIR FIBER WATTLE 78,000 LF 6.12 477360.00 6.00 468000.00 6.12 477360.00
0229 6071020000-E SP  POLYACRYLAMIDE (PAM) 36,350 LB 7.85 285347.50 5.00 181750.00 7.46 271171.00
0230 6071030000-E 1640 COIR FIBER BAFFLE 20,100 LF 3.81 76581.00 4.00 80400.00 7.14 143514.00
0231 6071050000-E SP (1 ls/;[;\AMER 53 EA 700.00 37100.00 965.00 51145.00 1300.00 68900.00
0232 6071050000-E SP :;'I“)SKIMMER 4 EA 800.00 3200.00 1090.00 4360.00 1300.00 5200.00
0233  6084000000-E 1660 SEEDING AND MULCHING 753 ACR 1726.50 1300054.50 1726.50 1300054.50 2040.82 1536737.46
0234 6087000000-E 1660 MOWING 702 ACR 100.00 70200.00 100.00 70200.00 102.04 71632.08
0235 6090000000-E 1661 SEED FOR REPAIR SEEDING 5400 LB 11.87 64098.00 11.87 64098.00 6.81 36774.00
0236 6093000000-E 1661 FERT FOR REPAIR SEEDING 30 TON 1200.00 36000.00 1200.00 36000.00 1089.59 32687.70
0237 6096000000-E 1662 SEED FOR SUPP SEEDING 18,675 LB 5.80 108315.00 5.80 108315.00 2.04 38097.00
0238 6108000000-E 1665 FERTILIZER TOPDRESSING 560.15 TON 794.50 445039.18 794.50 445039.18 1020.41 571582.66
0239 6111000000-E SP  IMPERVIOUS DIKE 2,200 LF 33.74 74228.00 46.75 102850.00 67.75 149050.00
0240 6114500000-N 1667 SPECIALIZED HAND MOWING 450 MHR 55.00 24750.00 55.00 24750.00 30.61 13774.50
0241 6117000000-N SP RESPONSE FOR EROS CONTROL 250 EA 0.01 2.50 50.00 12500.00 102.04 25510.00
0242 6117500000-N SP CONC WASHOUT STRUCTURE 12 EA 3000.00 36000.00 1180.00 14160.00 932.08 11184.96

0243 6120000000-E SP  CULVERT DIVERSION CHANNEL 4,175 CY 15.00 62625.00 9.25 38618.75 11.68 48764.00



AUG 05, 2019 02:58 PM CARTERET, CRAVEN 2:00 PM 8/ 27 001
34360.3.4 JUL 16 2019 C204177

TIP NO R-1015 10.353 Ml
FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

BALFOUR BEATTY BARNHILL CONTRACTING THALLE - UNITED JV LLC
INFRASTRUCTURE INC COMPANY
WILMINGTON, NC ROCKY MOUNT, NC HILLSBOROUGH, NC

0244 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 5000.00 500.00 6122.40 612.24

0245 6141000000-E SP GENERIC EROSION CONTROL ITEM (SY) 445,000 SY 1.79 796550.00 1.79 796550.00 2.04 907800.00
NATURAL FIBER MATTING

0246 7060000000-E 1705 SIGNAL CABLE 6,520 LF 3.40 22168.00 3.40 22168.00 1.73 11279.60

0247  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 39 EA 851.00 33189.00 851.00 33189.00 710.66 27715.74

0248 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 4 EA 955.00 3820.00 955.00 3820.00 862.95 3451.80

0249  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 1255.00 5020.00 1255.00 5020.00 1218.28 4873.12

0250 7252000000-E 1710 MESSENGER CABLE (1/4") 14,550 LF 2.50 36375.00 2.50 36375.00 2.23 32446.50

0251 7264000000-E 1710 MESSENGER CABLE (3/8") 1,820 LF 1.90 3458.00 1.90 3458.00 3.55 6461.00

0252 7279000000-E 1715 TRACER WIRE 26,630 LF 0.70 18641.00 0.70 18641.00 0.66 17575.80

0253  7300000000-E 1715 UNPAVED TRENCH (**#tiitir) 2,550 LF 8.60 21930.00 8.60 21930.00 7.11 18130.50
(1,27

0254 7300000000-E 1715 UNPAVED TRENCH (i) 13,560 LF 7.65 103734.00 7.65 103734.00 9.64 130718.40
(2,27

0255 7300000000-E 1715 UNPAVED TRENCH (i) 270 LF 8.80 2376.00 8.80 2376.00 12.18 3288.60
(3,27

0256 7300000000-E 1715 UNPAVED TRENCH (**#iitir) 30 LF 10.00 300.00 10.00 300.00 16.24 487.20
(4,2

0257 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 170 LF 9.00 1530.00 9.00 1530.00 457 776.90

0258 7301000000-E 1715 DIRECT DRILL (*hsitine) 900 LF 18.00 16200.00 18.00 16200.00 18.27 16443.00
(1,27

0259 7301000000-E 1715 DIRECT DRILL (¥hsiitinr) 860 LF 26.00 22360.00 26.00 22360.00 26.40 22704.00
(1,6

0260 7301000000-E 1715 DIRECT DRILL (*Hsitine) 5960 LF 21.00 125160.00 21.00 125160.00 22.34 133146.40
(2,27

0261 7301000000-E 1715 DIRECT DRILL (*hxiitine) 50 LF 23.00 1150.00 23.00 1150.00 28.43 1421.50
(3,27

0262 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 42 EA 234.00 9828.00 234.00 9828.00 533.00 22386.00

0263 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 61 EA 583.00 35563.00 583.00 35563.00 710.66 43350.26

0264 7372000000-N 1721 GUY ASSEMBLY 42 EA 462.00 19404.00 462.00 19404.00 456.85 19187.70

0265 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 1 EA 412.00 412.00 412.00 412.00 431.47 431.47

0266 7420000000-E 1722 2" RISER WITH WEATHERHEAD 18 EA 514.00 9252.00 514.00 9252.00 634.52 11421.36

0267 7430000000-N 1722 HEAT SHRINK TUB KIT 22 EA 116.00 2552.00 116.00 2552.00 111.68 2456.96

0268 7432000000-E 1722 2" RISER WITH TUBING 16 EA 630.00 10080.00 630.00 10080.00 761.42 12182.72

0269 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,270 LF 7.25 16457.50 7.25 16457.50 6.60 14982.00

0270 7456000000-E 1726 LEAD-IN CABLE(*+*tirx) 7,370 LF 2.10 15477.00 2.10 15477.00 1.70 12529.00
(14-2)

0271 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 72,940 LF 2.30 167762.00 2.30 167762.00 2.03 148068.20
(24)

0272 7528000000-E 1730 DROP CABLE 10,000 LF 2.00 20000.00 2.00 20000.00 1.78 17800.00

0273 7540000000-N 1731 SPLICE ENCLOSURE 23 EA 1534.00 35282.00 1534.00 35282.00 1725.89 39695.47

0274 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 1149.00 1149.00 1149.00 1149.00 1522.84 1522.84

0275 7552000000-N 1731 INTERCONNECT CENTER 31 EA 1380.00 42780.00 1380.00 42780.00 1624.37 50355.47

0276 7566000000-N 1733 DELINEATOR MARKER 23 EA 12.00 276.00 12.00 276.00 111.68 2568.64
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34360.3.4 JUL 16 2019 C204177

TIP NO R-1015 10.353 Ml
FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

BALFOUR BEATTY BARNHILL CONTRACTING THALLE - UNITED JV LLC
INFRASTRUCTURE INC COMPANY
WILMINGTON, NC ROCKY MOUNT, NC HILLSBOROUGH, NC

0277 7575160000-E 1734 REM EXT COMM CABLE 5190 LF 0.70 3633.00 0.70 3633.00 0.66 3425.40

0278 7576000000-N SP  METAL STRAIN SIGNAL POLE 12 EA 11905.00 142860.00 11905.00 142860.00 13197.97 158375.64

0279  7613000000-N SP  SOIL TEST 20 EA 1220.00 24400.00 1220.00 24400.00 1116.75 22335.00

0280 7614100000-E SP  DRILLED PIER FOUND 72 CY 1580.00 113760.00 1580.00 113760.00 121.83 8771.76

0281 7636000000-N 1745 SIGN FOR SIGNALS 18 EA 415.00 7470.00 415.00 7470.00 355.33 6395.94

0282  7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 832.00 2496.00 832.00 2496.00 2538.07 7614.21

0283  7696000000-N 1751 CONTLRS WITH CBNT (#*wsersiees) 17 EA 13523.00 229891.00 13523.00 229891.00 15228.43 258883.31
(2070E)

0284 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 351.00 1053.00 351.00 1053.00 507.61 1522.83

0285 7960000000-N SP METAL POLE FOUND REMVL 4 EA 2916.00 11664.00 2916.00 11664.00 2538.07 10152.28

0286 7972000000-N SP  METAL POLE REMOVAL 4 EA 756.00 3024.00 756.00 3024.00 1015.23 4060.92

0287  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 5147.00 36029.00 5147.00 36029.00 6091.37 42639.59
CCTV CAMERA ASSEMBLY

0288  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 14257.00 28514.00 14257.00 28514.00 2538.07 5076.14
CCTV CAMERA EXTENSION POLE

0289  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 2806.00 14030.00 2806.00 14030.00 4060.91 20304.55
CCTV WOOD POLE

0290  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 3682.00 11046.00 3682.00 11046.00 3553.30 10659.90
CONTROLLER (TYPE 2070E)

0291  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 139 EA 98.00 13622.00 98.00 13622.00 203.05 28223.95
DETECTOR CARD (TYPE 2070E)

0292 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 6213.00 12426.00 6213.00 12426.00 6091.37 12182.74
DMS ACCESS LADDER

0293  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 82127.00 164254.00 82127.00 164254.00 91370.56 182741.12
DMS TYPE A

0294  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 52652.00 105304.00 52652.00 105304.00 50761.42 101522.84
DMS TYPE A STRUCTURE

0295  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 63367.00 380202.00 63367.00 380202.00 76142.13 456852.78
DMS TYPE B

0296 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 20020.00 120120.00 20020.00 120120.00
DMS TYPE B STRUCTURE

0297  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 12 EA 1178.00 14136.00 1178.00 14136.00 3045.69 36548.28
ELECTRICAL SERVICE FOR ITS DEVICE

0298  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 20 EA 1518.00 30360.00 1518.00 30360.00 1421.32 28426.40
ETHERNET EDGE SWITCH

0299  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 5172.00 31032.00 5172.00 31032.00 5583.76 33502.56
FIELD EQUIPMENT CABINET

0300 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 3928.00 27496.00 3928.00 27496.00 3654.82 25583.74
FURNISH CCTV CAMERA ASSEMBLY

0301 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 37 EA 242.00 8954.00 242.00 8954.00 203.05 7512.85
JUNCTION BOX MARKER

0302  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 16618.00 149562.00 16618.00 149562.00 16751.27 150761.43
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES

0303  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 446.00 892.00 446.00 892.00 456.86 913.72

WOOD PEDESTAL



AUG 05, 2019 02:58 PM CARTERET, CRAVEN 2:.00PM 10/ 27 001
34360.3.4 JUL 16 2019 C204177

TIP NO R-1015 10.353 Ml
FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

BALFOUR BEATTY BARNHILL CONTRACTING THALLE - UNITED JV LLC
INFRASTRUCTURE INC COMPANY
WILMINGTON, NC ROCKY MOUNT, NC HILLSBOROUGH, NC

0304 7992000000-E SP  GENERIC SIGNAL ITEM (CY) 48 CY 1413.00 67824.00 1413.00 67824.00 1218.27 58476.96
DMS FOUNDATION

0381 0000970000-E SP  GENERIC MISCELLANEOUS ITEM (ACR) 6.3 ACR 6000.00 37800.00 7800.00 49140.00 7800.00 49140.00
CLEARING ACCESS FOR DUKE

0382  0000970000-E SP  GENERIC MISCELLANEOUS ITEM (ACR) 14.31 ACR 5000.00 71550.00 8800.00 125928.00 8800.00 125928.00
SPECIALIZED CLEARING

0383 0015000000-N 205 SEALING ABANDONED WELLS 25 EA 1200.00 30000.00 2000.00 50000.00 3105.50 77637.50

0384 6045000000-E SP *" TEMPORARY PIPE 85 LF 800.00 68000.00 293.00 24905.00 370.00 31450.00
(72")

0385  6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 5 ACR 8000.00 40000.00 9850.00 49250.00 2500.00 12500.00
COMPOST BLANKET

0386 1891000000-E SP  GENERIC PAVING ITEM (SY) 256 SY 50.00 12800.00 150.00 38400.00 40.00 10240.00
MEDIAN CROSSOVER

0387 2619000000-E 850 4" CONCRETE PAVED DITCH 330 SY 110.00 36300.00 110.00 36300.00 80.00 26400.00

0388 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 50 LF 125.00 6250.00 90.00 4500.00 40.50 2025.00

0389 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 50 LF 35.00 1750.00 25.00 1250.00 25.00 1250.00

0390 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 609 LF 6.00 3654.00 10.00 6090.00 6.00 3654.00
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0391 4892000000-N 1205 GENERIC PVMT MARKING ITEM (EA) 1205 32 EA 55.00 1760.00 100.00 3200.00 350.00 11200.00
THERMOPLASTIC PAMENT MARKING CHARACTER (90
MILS)

0394 6134000000-N SP GENERIC EROSION CONTROL ITEM (HR) 25 HR 50.00 1250.00 100.00 2500.00 500.00 12500.00
HERBICIDE APPLICATION FOR NON- NATIVE INVASIVE
SPECIES

0395 7696000000-N 1751 CONTLRS WITH CBNT (*tiktiiiiitir) 1 EA 12068.00 12068.00 12068.00 12068.00 16243.65 16243.65
(TYPE 2070E POLE MOUNTED)

0396 7360000000-N 1720 WOOD POLE 6 EA 1013.00 6078.00 1013.00 6078.00 1218.27 7309.62

0397 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 434.00 434.00 434.00 434.00 1319.80 1319.80

0398 0453000000-E 310 **"PIPE END SECTION 16 EA 1700.00 27200.00 870.00 13920.00 1000.00 16000.00
(15")

0399 0453000000-E 310 **"PIPE END SECTION 14 EA 1800.00 25200.00 870.00 12180.00 1700.00 23800.00
(18")

0400 0453000000-E 310 **"PIPE END SECTION 3 EA 2400.00 7200.00 1720.00 5160.00 1450.00 4350.00
(24")

0401 3678000000-E SP GENERIC EROSION CONTROL ITEM (SF) 14,500 SF 6.00 87000.00 14.10 204450.00 12.20 176900.00
HEAVY DUTY MATS
CULVERT ITEMS

0305 8126000000-N 414 CULV EXCAV @ kit Lump Sum 60000.00 60000.00 124500.00
(44+89.00-RP2AC-)

0306 8126000000-N 414 CULV EXCAV @ kit Lump Sum 65000.00 65000.00 75600.00
(509+41.00-L-)

0307 8133000000-E 414 FND CONDIT MAT, BOX CULV 1,025 TON 50.00 51250.00 50.00 51250.00 50.00 51250.00

0308 8196000000-E 420 CLASS A CONCRETE (CULV) 2,346.4 CY 450.00 1055880.00 450.00 1055880.00 450.00 1055880.00

0309 8217000000-E 425 REINF STEEL (BRIDGE) 206,812 LB 1.00 206812.00 1.00 206812.00 1.00 206812.00



AUG 05, 2019 02:58 PM

34360.

TIP NO

3.4

R-1015

FED AID NO NHF-0070(049)
GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

CARTERET, CRAVEN

2:00PM 11/ 27 001
JUL 16 2019 C204177
10.353 Ml

BALFOUR BEATTY
INFRASTRUCTURE INC

WILMINGTON, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

THALLE - UNITED JV LLC

HILLSBOROUGH, NC

0310

0311

0312

0313

0314

0315

0316

0317

0318

0319

0320

0321

0322

0323

0324

0325

0326

0327

0328

0329

0330

0331

0332
0333

8801000000-E

8801000000-E

8801000000-E

8801000000-E

8017000000-N

8017000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8112730000-N
8147000000-E

SP

SP

SP

SP

SP

SP

410

410

410

410

410

410

410

410

410

410

410

410

410

410

410

410

450
420

WALL ITEMS

MSE RETAIN WALL NO **
SI-)SE RETAIN WALL NO **
f\i)SE RETAIN WALL NO **
E\Z;SE RETAIN WALL NO **

STRUCTURE ITEMS

CM&R TEMP ACCESS **xtkkkikrx
(177+67.00-L-)

CM&R TEMP ACCESS #*xtskikikrx
(287+62.50-L-)

END EXCAV B** STA **#¥kkx
(1, 138+31.09-L-LT)

END EXCAV B** STA **¥kkkx
(1, 138+31.09-L-RT)

END EXCAYV B** STA #*¥¥rrx
(1, 227+57.02-L-LT)

END EXCAYV B** STA #*¥¥rrx
(1, 227+57.02-L-RT)

END EXCAV B** STA **#¥kkx
(1, 44+71.82-Y4-)

END EXCAV B** STA **#¥kkx
(1, 506+32.25-L-LT)

END EXCAYV B** STA #*¥wrxx
(1, 506+32.25-L-RT)

END EXCAV B** STA **#¥kkx
(1, 52+32.96-Y3-)

END EXCAV B** STA **#¥kkx
(2, 138+31.09-L-LT)

END EXCAYV B** STA #*¥¥kxx
(2, 138+31.09-L-RT)

END EXCAYV B** STA #*¥wrxx
(2, 227+57.02-L-LT)

END EXCAV B** STA **#¥kkx
(2, 227+57.02-L-RT)

END EXCAV B** STA **#¥kkx
(2, 506+32.25-L-LT)

END EXCAYV B** STA #*¥wkrx
(2, 506+32.25-L-RT)

END EXCAV B** STA **#¥kkx
(3, 138+31.09-L-LT)

END EXCAV B** STA **#¥kkx
(3, 138+31.09-L-RT)

PDA TESTING

REINF CONCRETE DECK SLAB

8,200
4,600
6,400

5,400

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

38 EA

340,594

SF

SF

SF

SF

SF

80.00 656000.00

80.00 368000.00

80.00 512000.00

80.00 432000.00

5000000.00

4500000.00

50000.00

50000.00

50000.00

50000.00

25000.00

50000.00

50000.00

25000.00

50000.00

50000.00

50000.00

50000.00

50000.00

50000.00

75000.00

60000.00

2000.00 76000.00
50.00 17029700.00

75.55 619510.00

75.55 347530.00

75.55 483520.00

75.55 407970.00

3300000.00

2300000.00

10000.00

9000.00

9000.00

9000.00

4000.00

35000.00

40000.00

5000.00

13000.00

13000.00

10000.00

9000.00

18000.00

23000.00

28000.00

26000.00

1857.24 70575.12
36.00 12261384.00

69.10 566620.00

69.10 317860.00

69.10 442240.00

69.10 373140.00

624122.55

3696610.22

14467.21

14467.21

12048.02

12048.02

726.05

152789.90

152789.90

3485.02

15345.89

15345.89

17836.68

17836.68

44391.44

44391.44

45592.00

45592.00

2795.39 106224.82
39.31 13388750.14



AUG 05, 2019 02:58 PM
34360.3.4

TIP NO R-1015
FED AID NO NHF-0070(049)
GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

CARTERET, CRAVEN

2:00PM 12/ 27 001

JUL 16 2019 C204177

10.353 Ml

BALFOUR BEATTY
INFRASTRUCTURE INC

WILMINGTON, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

THALLE - UNITED JV LLC

HILLSBOROUGH, NC

0334 8161000000-E 420 GROOVING BRIDGE FLOORS

0335 8175000000-E 420 CLASS AA CONC (BRIDGE)

0336 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0337 8210000000-N 422 BRG APPR SLAB *#wk
(11+76.30-RP1AB-LT)

0338 8210000000-N 422 BRG APPR SLAB *#wk
(11+76.30-RP1AB-RT)

0339 8210000000-N 422 BRG APPR SLAB *#k

(138+31.09-L-LT)
422 BRG APPR SLAB *tikkkikix
(138+31.09-L-RT)

0340 8210000000-N

0341 8210000000-N 422 BRG APPR SLAB **ssernnss
(177+67.00-L-LT)

0342 8210000000-N 422 BRG APPR SLAB **ssernnss
(177+67.00-L-RT)

0343  8210000000-N 422 BRG APPR SLAB ***ssrrnnss

(227+57.02-L-LT)
422 BRG APPR SLAB *tikkkikix
(227+57.02-L-RT)

0344 8210000000-N

0345 8210000000-N 422 BRG APPR SLAB **+ssrrnnss
(287+62.50-L-LT)

0346 8210000000-N 422 BRG APPR SLAB ***sernnss
(287+62.50-L-RT)

0347 8210000000-N 422 BRG APPR SLAB **ssernnss

(44+71.82-Y4-)
422 BRG APPR SLAB *tikkkiix
(506+32.25-L-LT)

0348 8210000000-N

0349 8210000000-N 422 BRG APPR SLAB *rettonses
(506+32.25-L-RT)

0350 8210000000-N 422 BRG APPR SLAB *reetonnes
(516+87.37-L-LT)

0351 8210000000-N 422 BRG APPR SLAB *eetonnes
(516+87.37-L-RT)

0352 8210000000-N 422 BRG APPR SLAB *rettonnes
(52+32.96-Y3-)

0353 8217000000-E 425 REINF STEEL (BRIDGE)

0354 8224000000-E 425 EPOXY COAT REINF STL BRDG

0355 8238000000-E 425 SPIRAL COL REINF STL BRG

0356 8265000000-E 430 54" PRESTR CONCRETE GIRDR

0357 8277000000-E 430 72"MOD PRESTR CONC GIRDR

0358 8328000000-E 450 PILE DRV EQUIP SETUP * PRESTR CONC PILES
(12")

0359 8328000000-E 450 PILE DRV EQUIP SETUP * PRESTR CONC PILES
(20")

0360 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES

(HP12X53)

308,222 SF
1,140.6 CY
4,001.5 CY

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

605,741
184,196
47,027
8,099.63
1,892.44
92

84

576

LB
LB
LB
LF
LF
EA

EA

EA

0.50 154111.00
1300.00 1482780.00
1175.00 4701762.50

150000.00

150000.00

150000.00

150000.00

150000.00

150000.00

150000.00

150000.00

150000.00

150000.00

100000.00

150000.00

150000.00

150000.00

150000.00

150000.00

1.10 666315.10
1.25 230245.00
2.14 100637.78
450.00 3644833.50
475.00 898909.00
7500.00 690000.00

10000.00 840000.00

8000.00 4608000.00

0.43 132535.46
820.00 935292.00
680.00 2721020.00

57000.00

48000.00

61000.00

62000.00

61000.00

60000.00

67000.00

77000.00

62000.00

60000.00

35000.00

59000.00

75000.00

67000.00

59000.00

73000.00

1.09 660257.69
1.25 230245.00
211 99226.97
280.00 2267896.40
305.00 577194.20
3500.00 322000.00

7000.00 588000.00

3800.00 2188800.00

0.78 240413.16
1325.88 1512298.73
1040.40 4163160.60

75745.93

61946.20

79876.98

80593.29

70407.35

70407.35

83101.56

97385.03

70407.35

70407.35

38688.95

73446.26

95040.53

87573.44

74985.94

90755.80

1.10 666315.10
1.25 230245.00
2.03 95464.81
283.06 2292681.27
314.56 595285.93
2317.54 213213.68

2896.92 243341.28

1738.15 1001174.40



AUG 05, 2019 02:58 PM CARTERET, CRAVEN 2:00PM 13/ 27 001
34360.3.4 JUL 16 2019 C204177

TIP NO R-1015 10.353 Ml
FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

BALFOUR BEATTY BARNHILL CONTRACTING THALLE - UNITED JV LLC
INFRASTRUCTURE INC COMPANY
WILMINGTON, NC ROCKY MOUNT, NC HILLSBOROUGH, NC

0361 8328400000-E 450 (PP”'_DEB(F(Q)VSE)QUIP SETUP ** GALV STEEL PILES 28 EA 5000.00 140000.00 4000.00 112000.00 3476.30 97336.40
0362 8329000000-E 450 12" PRESTR CONC PILES 5,020 LF 25.00 125500.00 25.00 125500.00 91.18 457723.60
0363 8336000000-E 450 20" PRESTR CONC PILES 4,760 LF 64.00 304640.00 64.00 304640.00 164.26 781877.60
0364 8364000000-E 450 HP12X53 PILES 43,970 LF 26.00 1143220.00 27.00 1187190.00 56.08 2465837.60
0365 8385200000-E 450 ZZ’:(%(*;’(‘)’; GALV STL PILE 2,510 LF 49.00 122990.00 51.00 128010.00 84.09 211065.90
0366 8391000000-N 450 STEEL PILE POINTS 34 EA 166.00 5644.00 162.00 5508.00 268.05 9113.70
0367 8392000000-N 450 PIPE PILE PLATES 28 EA 150.00 4200.00 145.00 4060.00 367.01 10276.28
0368 8392500000-E 450 PREDRILLING FOR PILES 274 LF 107.00 29318.00 107.00 29318.00 64.91 17785.34
0369 8393000000-N 450 PILE REDRIVES 801 EA 110.00 88110.00 187.00 149787.00 200.52 160616.52
0370 8475000000-E 460 TWO BAR METAL RAIL 712.59 LF 105.00 74821.95 95.00 67696.05 116.57 83066.62
0371 8503000000-E 460 CONCRETE BARRIER RAIL 15,087.36 LF 150.00 2263104.00 94.00 1418211.84 105.47 1591263.86
0372 8517000000-E 460 g.l-*;X;*;**GC)ONC PARAPET 744.24 LF 150.00 111636.00 106.00 78889.44 126.35 94034.72
0373 8531000000-E 462 4" SLOPE PROTECTION 12,882.3 SY 120.00 1545876.00 78.00 1004819.40 164.39 2117721.30
0374 8608000000-E 876 RIP RAPII(2-0") 1,883 TON 90.00 169470.00 80.00 150640.00 82.46 155272.18
0375 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 2,128 SY 3.00 6384.00 3.00 6384.00 1.88 4000.64
0376 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 480000.00 346000.00 597194.70
0377 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 840000.00 755000.00 937513.07
0378 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 34,740 LF 77.00 2674980.00 79.00 2744460.00 108.55 3771027.00

HP14X73 METALLIZED STEEL PILES
0379 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 28,382.49 LF 480.00 13623595.20 291.00 8259304.59 290.20 8236598.60

MODIFIED 74" PRESTRESSED CONCRETE GIRDERS
0380 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 396 EA 7500.00 2970000.00 3500.00 1386000.00 1495.24 592115.04

PILE DRIVING EQUIPMENT SETUP FOR HP14X73

METALIZED STEEL PILES

CONTRACT TOTAL TOTAL 167243715.65 TOTAL 198569465.44 TOTAL 203643400.36

ROADWAY ITEMS SUB-TOTAL 89354990.62 SUB-TOTAL 147110148.28 SUB-TOTAL 147138833.34

CULVERT ITEMS SUB-TOTAL 1438942.00 SUB-TOTAL 1438942.00 SUB-TOTAL 1514042.00

WALL ITEMS SUB-TOTAL 1968000.00 SUB-TOTAL 1858530.00 SUB-TOTAL 1699860.00

STRUCTURE ITEMS SUB-TOTAL 74481783.03 SUB-TOTAL 48161845.16 SUB-TOTAL 53290665.02



AUG 05, 2019 02:58 PM CARTERET, CRAVEN
34360.3.4

TIP NO R-1015

FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

2:00PM 14/ 27 001
JUL 16 2019 C204177

10.353 Ml

FLATIRON BRANCH CIVIL A JOINT

ST WOOTEN CORPORATION

VENTURE
BROOMFIELD, CO WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 11460000.00 11500000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 600000.00 2800000.00

0003 0000700000-N SP  FIELD OFFICE Lump Sum 397000.00 185000.00

0004 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 1200000.00 400000.00
UTILITY COORDINATOR

0005 0028000000-N SP TYPE | STANDARD APPR itk Lump Sum 55000.00 99000.00
(138+69.74 -L-)

0006 0028000000-N SP TYPE | STANDARD APPR ki Lump Sum 57000.00 100000.00
(139+25.54 -L-)

0007 0028000000-N SP TYPE | STANDARD APPR ik Lump Sum 45000.00 70000.00
(176+32.00 -L- LT)

0008 0028000000-N SP TYPE | STANDARD APPR ik Lump Sum 45000.00 70000.00
(176+32.00 -L- RT)

0009 0028000000-N SP TYPE | STANDARD APPR #*#iiicik Lump Sum 48000.00 69000.00
(227+54.13 -L-)

0010 0028000000-N SP TYPE | STANDARD APPR ik Lump Sum 53000.00 72000.00
(227+59.99 -L-)

0011 0028000000-N SP TYPE | STANDARD APPR ik Lump Sum 52000.00 44000.00
(288+29.87 -L- LT)

0012 0028000000-N SP TYPE | STANDARD APPR ki Lump Sum 45000.00 44000.00
(288+29.87 -L- RT)

0013 0028000000-N SP TYPE | STANDARD APPR #*#tiikickiik Lump Sum 43000.00 35000.00
(44+71.82 -Y4-)

0014 0028000000-N SP TYPE | STANDARD APPR #*tiikiiik Lump Sum 35000.00 82000.00
(506+32.25 -L-)

0015 0028000000-N SP TYPE | STANDARD APPR ik Lump Sum 45000.00 85000.00
(506+47.11 -L-)

0016 0028000000-N SP TYPE | STANDARD APPR #*#tikickik Lump Sum 52000.00 39000.00
(52+32.96 -Y3-)

0017 0029000000-N SP  TYPE Il REINFORCED APPR **#iikik Lump Sum 99000.00 49000.00
(11+50.20 -RP1AB-)

0018 0029000000-N SP  TYPE Il REINFORCED APPR **#iikik Lump Sum 83000.00 42850.00
(12+01.81 -RP1AB-)

0019 0029000000-N SP  TYPE Il REINFORCED APPR **#iikik Lump Sum 87000.00 58750.00
(516+87.37 -L- LT)

0020 0029000000-N SP  TYPE Il REINFORCED APPR **#iikiik Lump Sum 75000.00 58750.00
(516+87.37 -L- RT)

0021 0036000000-E 225 UNDERCUT EXCAVATION 96,000 CY 9.00 864000.00 22.50 2160000.00

0022 0050000000-E 226 SUPP CLEARING & GRUBBING 5 ACR 4800.00 24000.00 4700.00 23500.00

0023 0063000000-N SP GRADING Lump Sum 10000000.00 17000000.00

0024 0106000000-E 230 BORROW EXCAVATION 5,793,000 CY 12.60 72991800.00 13.00 75309000.00

0025 0127000000-N 235 EMBM'T SETTLEMENT GAUGE 2 EA 750.00 1500.00 2400.00 4800.00

0026 0134000000-E 240 DRAINAGE DITCH EXCAVATION 9,730 CY 5.00 48650.00 10.00 97300.00

0027 0194000000-E 265 SELECT GRANULAR MATL, CLASS I 150,000 CY 16.70 2505000.00 27.00 4050000.00

0028 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 74,600 SY 1.65 123090.00 2.50 186500.00

0029 0199000000-E SP TEMPORARY SHORING 1,612 SF 32.00 51584.00 29.00 46748.00



AUG 05, 2019 02:58 PM CARTERET, CRAVEN 2:.00PM 15/ 27 001
34360.3.4 JUL 16 2019 C204177

TIP NO R-1015 10.353 Ml
FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
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0030 0241000000-E SP GENERIC GRADING ITEM (SY) 6,000 SY 1.45 8700.00 3.00 18000.00
GEOTEXTILE FOR EMBANKMENT STA-BILIZATION
0031 0255000000-E SP GENERIC GRADING ITEM (TON) 100 TON 75.00 7500.00 100.00 10000.00
HAULING & DISPOSAL OF PETROLEUM CONTAMINATED
SOIL
0032 0318000000-E 300 FND CONDIT MATL MINOR STRS 5,260 TON 48.00 252480.00 65.00 341900.00
0033 0320000000-E 300 FND CONDIT GEOTEXTILE 16,530 SY 1.65 27274.50 3.00 49590.00
0034 0342000000-E 310 **" SIDE DRAIN PIPE 88 LF 103.00 9064.00 110.00 9680.00
(307
0035 0342000000-E 310 **" SIDE DRAIN PIPE 52 LF 110.00 5720.00 141.00 7332.00
(36")
0036 0342000000-E 310 **" SIDE DRAIN PIPE 116 LF 260.00 30160.00 365.00 42340.00
(60)
0037 0342000000-E 310 **" SIDE DRAIN PIPE 76 LF 390.00 29640.00 562.00 42712.00
(84")
0038 0343000000-E 310 15" SIDE DRAIN PIPE 524 LF 52.00 27248.00 71.00 37204.00
0039 0344000000-E 310 18" SIDE DRAIN PIPE 980 LF 60.00 58800.00 73.00 71540.00
0040 0345000000-E 310 24" SIDE DRAIN PIPE 272 LF 70.00 19040.00 89.00 24208.00
0041 0354000000-E 310 **" RC PIPE CULV ***** 548 LF 66.00 36168.00 82.00 44936.00
(15", V)
0042 0354000000-E 310 **" RC PIPE CULV ***** 400 LF 62.00 24800.00 75.00 30000.00
(18", v)
0043 0354000000-E 310 **" RC PIPE CULV ***** 416 LF 98.00 40768.00 102.00 42432.00
(24", V)
0044 0354000000-E 310 **" RC PIPE CULV ***** 548 LF 114.00 62472.00 134.00 73432.00
(30", V)
0045 0354000000-E 310 **" RC PIPE CULV ***+* 3,064 LF 165.00 505560.00 167.00 511688.00
(36", V)
0046 0354000000-E 310 **" RC PIPE CULV ***** 388 LF 190.00 73720.00 161.00 62468.00
(42", V)
0047 0354000000-E 310 **" RC PIPE CULV ***** 664 LF 500.00 332000.00 656.00 435584.00
(72, V)
0048 0354000000-E 310 **" RC PIPE CULV ***** 728 LF 900.00 655200.00 1065.00 775320.00
(84", V)
0049 0366000000-E 310 15"RC PIPE CULV Il 3,580 LF 70.00 250600.00 56.00 200480.00
0050 0372000000-E 310 18"RC PIPE CULV Il 1,664 LF 72.00 119808.00 64.00 106496.00
0051 0378000000-E 310 24" RC PIPE CULV Il 684 LF 120.00 82080.00 134.00 91656.00
0052 0384000000-E 310 30"RC PIPE CULV Il 732 LF 132.00 96624.00 140.00 102480.00
0053 0390000000-E 310 36" RC PIPE CULV Il 1,436 LF 137.00 196732.00 133.00 190988.00
0054 0396000000-E 310 42"RC PIPE CULV Il 628 LF 155.00 97340.00 152.00 95456.00
0055 0402000000-E 310 48"RC PIPE CULV Il 192 LF 192.00 36864.00 185.00 35520.00
0056 0414000000-E 310 60" RC PIPE CULV Il 92 LF 265.00 24380.00 310.00 28520.00
0057 0426000000-E 310 72"RC PIPE CULV Il 404 LF 400.00 161600.00 480.00 193920.00
0058 0448000000-E 310 **" RCP CULV CLASS IV 720 LF 311.00 223920.00 205.00 147600.00

(48"
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0059 0448000000-E 310 :;’;‘"?CP CULV CLASS IV 944 LF 400.00 377600.00 521.00 491824.00
0060 0448000000-E 310 :;’:"?CP CULV CLASS IV 388 LF 725.00 281300.00 964.00 374032.00
0061 0448200000-E 310 15"RCP CULV CLASS IV 10972 LF 60.00 658320.00 65.00 713180.00
0062 0448300000-E 310 18"RCP CULV CLASS IV 2,460 LF 79.00 194340.00 76.00 186960.00
0063 0448400000-E 310 24" RCP CULV CLASS IV 580 LF 89.00 51620.00 107.00 62060.00
0064 0448500000-E 310 30" RCP CULV CLASS IV 388 LF 109.00 42292.00 115.00 44620.00
0065 0448600000-E 310 36" RCP CULV CLASS IV 8212 LF 180.00 1478160.00 137.00 1125044.00
0066 0448700000-E 310 42" RCP CULV CLASS IV 396 LF 200.00 79200.00 166.00 65736.00
0067 0546000000-E 310 **" CAA PIPE CLVT *” 5464 LF 80.00 437120.00 54.00 295056.00
(15", 0.064")
0068 0546000000-E 310 **" CAA PIPE CLVT *” 694 LF 85.00 58990.00 61.00 42334.00
(18", 0.064")
0069 0546000000-E 310 **" CAA PIPE CLVT #” 76 LF 99.00 7524.00 78.00 5928.00
(24", 0.064")
0070 0564000000-E 310 :;I(‘:%AOZLF:)E ELBOW o 150 EA 485.00 72750.00 500.00 75000.00
0071 0564000000-E 310 **" CAA PIPE ELBOW * 30 EA 565.00 16950.00 562.00 16860.00
(18", 0.064")
0072 0564000000-E 310 **" CAA PIPE ELBOW * 4 EA 725.00 2900.00 694.00 2776.00
(24", 0.064")
0073 0995000000-E 340 PIPE REMOVAL 3,991 LF 32.00 127712.00 30.00 119730.00
0074 0996000000-N 350 PIPE CLEAN OUT 3 EA 2300.00 6900.00 3200.00 9600.00
0075 1000000000-E 462 6" SLOPE PROTECTION 250 SY 120.00 30000.00 122.00 30500.00
0076 1077000000-E SP  #57 STONE 400 TON 53.00 21200.00 68.00 27200.00
0077 1099500000-E 505 SHALLOW UNDERCUT 1,000 cY 15.00 15000.00 24.00 24000.00
0078 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 2,550 TON 39.00 99450.00 44.00 112200.00
0079  1111000000-E SP  CLASS IV AGGREGATE STABILIZATION 50,600 TON 41.00 2074600.00 55.00 2783000.00
0080 1121000000-E 520 AGGREGATE BASE COURSE 272,400 TON 42.00 11440800.00 44.50 12121800.00
0081 1220000000-E 545 INCIDENTAL STONE BASE 2,500 TON 48.00 120000.00 45.00 112500.00
0082 1275000000-E 600 PRIME COAT 14,290 GAL 5.00 71450.00 5.00 71450.00
0083 1330000000-E 607 INCIDENTAL MILLING 1,500 SY 9.00 13500.00 7.75 11625.00
0084 1491000000-E 610 ASP CONC BASE CRS B25.0C 21,090 TON 57.00 1202130.00 65.00 1370850.00
0085 1503000000-E 610 ASP CONC INTR CRS 119.0C 139,880 TON 48.00 6714240.00 59.00 8252920.00
0086 1519000000-E 610 ASP CONC SURF CRS S9.5B 13,140 TON 57.00 748980.00 65.00 854100.00
0087 1523000000-E 610 ASP CONC SURF CRS S9.5C 98,960 TON 52.50 5195400.00 60.00 5937600.00
0088  1575000000-E 620 ASP FOR PLANT MIX 14,485 TON 490.00 7097650.00 450.00 6518250.00
0089  1693000000-E 654 ASPH PLT MIX PVMT REPAIR 1,300 TON 175.00 227500.00 220.00 286000.00
0090 1840000000-E 665 MILLED RUMBLE STRIPS 215,500 LF 0.10 21550.00 0.17 36635.00
0091 2000000000-N 806 RIGHT-OF-WAY MARKERS 97 EA 200.00 19400.00 325.00 31525.00
0092 2020000000-N 806 CONTROL-OF-ACCESS MARKERS 147 EA 200.00 29400.00 325.00 47775.00

0093 2022000000-E 815 SUBDRAIN EXCAVATION 1,434 CY 31.00 44454.00 30.00 43020.00
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0094 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 6,400 SY 9.10 58240.00 9.00 57600.00
0095 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 1,075 CY 80.00 86000.00 75.00 80625.00
0096 2044000000-E 815 6" PERF SUBDRN PIPE 6,400 LF 15.50 99200.00 16.00 102400.00
0097 2070000000-N 815 SUBDRN PIPE OUTLET 13 EA 360.00 4680.00 50.00 650.00
0098 2077000000-E 815 6" OUTLET PIPE 78 LF 41.00 3198.00 40.00 3120.00
0099 2209000000-E 838 ENDWALLS 134.3 CY 1350.00 181305.00 1200.00 161160.00
0100 2220000000-E 838 REINFORCED ENDWALLS 101.1 CY 1600.00 161760.00 1750.00 176925.00
0101 2286000000-N 840 MASNRY DRAINAGE STRUCT 331 EA 2300.00 761300.00 2640.00 873840.00
0102 2297000000-E 840 MASNRY DRAINAGE STRUCT 9.2 CY 1500.00 13800.00 1240.00 11408.00
0103 2308000000-E 840 MASNRY DRAINAGE STRUCT 60.1 LF 600.00 36060.00 144.00 8654.40
0104 2364000000-N 840 FRAME W/2GRTS 840.16 STD 13 EA 600.00 7800.00 678.00 8814.00
0105 2364200000-N 840 FRAME W/2GRTS 840.20 STD 137 EA 600.00 82200.00 715.00 97955.00
0106 2365000000-N 840 FRAME W/2GRTS 840.22 STD 133 EA 600.00 79800.00 700.00 93100.00
0107 2366000000-N 840 FRAME W/2GRTS 840.24 STD 11 EA 600.00 6600.00 700.00 7700.00
0108 2367000000-N 840 FRAME W/2GRTS 840.29 STD 31 EA 600.00 18600.00 700.00 21700.00
0109 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 3 EA 700.00 2100.00 725.00 2175.00
0110 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 2 EA 700.00 1400.00 750.00 1500.00
0111 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 2 EA 450.00 900.00 750.00 1500.00
0112 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 700.00 1400.00 500.00 1000.00
0113 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 9 EA 1150.00 10350.00 1200.00 10800.00
0114 2542000000-E 846 1'-6" CONC CURB & GUTTER 3,760 LF 20.00 75200.00 20.75 78020.00
0115 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,780 LF 23.00 40940.00 28.80 51264.00
0116 2556000000-E 846 SHOULDER BERM GUTTER 29,970 LF 22.50 674325.00 25.85 774724.50
0117 2577000000-E 846 CONC EXPRESSWAY GUTTER 2,400 LF 56.00 134400.00 39.50 94800.00
0118 2591000000-E 848 4" CONCRETE SIDEWALK 100 SY 102.00 10200.00 60.75 6075.00
0119 2612000000-E 848 6" CONCRETE DRIVEWAY 40 SY 153.00 6120.00 130.00 5200.00
0120 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 50 SY 155.00 7750.00 100.00 5000.00
0121 2724000000-E 857 PC REINF BARRIER SNGL FC 1,239 LF 70.00 86730.00 132.00 163548.00
0122 2752000000-E SP GENERIC PAVING ITEM (LF) 426 LF 150.00 63900.00 468.00 199368.00

MEDIAN HAZARD PROTECTION

0123 2815000000-N 858 ADJDROP INLETS 3 EA 1250.00 3750.00 2020.00 6060.00
0124 3001000000-N SP IMPACT ATTEN TYPE TL-3 8 EA 10105.00 80840.00 3500.00 28000.00
0125 3030000000-E 862 STL BEAM GUARDRAIL 50,425 LF 16.00 806800.00 16.00 806800.00
0126 3210000000-N 862 GR END TYPE CAT-1 22 EA 635.00 13970.00 550.00 12100.00
0127 3215000000-N SP GRANCHOR TYPE Il 8 EA 1720.00 13760.00 1650.00 13200.00
0128 3287000000-N SP GRENDTYPETL-3 53 EA 2677.00 141881.00 3100.00 164300.00
0129 3288000000-N SP GRENDTYPE TL-2 2 EA 2576.00 5152.00 2900.00 5800.00

0130 3317000000-N SP GR ANCHOR TYPE B-77 63 EA 1645.00 103635.00 1500.00 94500.00
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0131 3360000000-E 863 REMOVE EXISTING GUARDRAIL 640 LF 3.05 1952.00 1.00 640.00
0132 3380000000-E 862 TEMP STL BM GUARDRAIL 888 LF 10.00 8880.00 10.00 8880.00
0133 3389150000-N SP TEMP GDRL END UNITS #***** 4 EA 1720.00 6880.00 2100.00 8400.00
(TL-2)
0134 3389200000-E 865 CABLE GUIDERAIL 46,000 LF 7.30 335800.00 7.00 322000.00
0135 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 18 EA 105.00 1890.00 50.00 900.00
0136 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 39 EA 1995.00 77805.00 1600.00 62400.00
0137 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 108,660 LF 3.72 404215.20 3.35 364011.00
0138 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 6,920 EA 20.30 140476.00 17.50 121100.00
0139 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 1,550 EA 25.40 39370.00 31.00 48050.00
0140 3578000000-N SP GENERIC FENCING ITEM (EA) 14 EA 2540.00 35560.00 4850.00 67900.00
16' USFS WELDED PIPE GATES
0141 3628000000-E 876 RIP RAP, CLASSI 2,020 TON 80.00 161600.00 86.11 173942.20
0142 3649000000-E 876 RIP RAP, CLASS B 900 TON 70.00 63000.00 75.70 68130.00
0143 3656000000-E 876 GEOTEXTILE FOR DRAINGE 9,800 SY 2.00 19600.00 5.10 49980.00
0144 4048000000-E 902 REINF CONC FOUNDTN 16 CY 935.00 14960.00 925.00 14800.00
0145 4054000000-E 902 PLN CONC FOUNDTN 4 CY 735.00 2940.00 725.00 2900.00
0146 4057000000-E SP OVERHEAD FOOTING 148 CY 1165.00 172420.00 1150.00 170200.00
0147 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 14,533 LB 4.05 58858.65 4.00 58132.00
0148 4066000000-E 903 SUPPORTS, SIMPLE STL BM 7,946 LB 2.85 22646.10 2.80 22248.80
0149 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 306 LF 10.65 3258.90 10.50 3213.00
0150 4082000000-E 903 SUPPORT, WOOD 4,474 LF 14.50 64873.00 14.00 62636.00
0151 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 51400.00 50550.00
(22+05 -RP1AB-)
0152 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 29000.00 27800.00
(42+00 -L-)
0153 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 46000.00 45350.00
(504+50 -L-)
0154 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 69000.00 68080.00
(544+00 -L-)
0155 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 51000.00 50135.00
(57+15 -RP2AC-)
0156 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 32000.00 31400.00
(58+50 -L-)
0157 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 64000.00 63275.00
(76+00 -L-)
0158 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 56000.00 55335.00
(89+84 -L-)
0159 4096000000-N 904 SIGN ERECTION, TYPE D 12 EA 130.00 1560.00 125.00 1500.00
0160 4102000000-N 904 SIGN ERECTION, TYPEE 125 EA 73.00 9125.00 72.00 9000.00
0161 4108000000-N 904 SIGN ERECTION, TYPE F 27 EA 125.00 3375.00 120.00 3240.00
0162 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 14 EA 667.00 9338.00 660.00 9240.00

QY
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0163 4109000000-N 904 (SBI()BN ERECTION, TYPE ** (OVRHD) 7 EA 335.00 2345.00 330.00 2310.00
0164 4110000000-N 904 (S/_I\()BN ERECTION, TYPE *** (GRD MTD) 29 EA 667.00 19343.00 660.00 19140.00
0165 4110000000-N 904 (SBI()BN ERECTION, TYPE *** (GRD MTD) 22 EA 335.00 7370.00 330.00 7260.00
0166 4114000000-N 904 SIGN ERECTION, MILEMARKERS 22 EA 35.00 770.00 33.00 726.00
0167 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 3 EA 710.00 2130.00 700.00 2100.00
0168 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 8 EA 75.00 600.00 72.00 576.00
0169 4141000000-N 907 DISPOSE SUPPORT, WOOD 8 EA 1.00 8.00 1.00 8.00
0170 4158000000-N 907 DISPOSE SIGN SYST WOOD 56 EA 1.00 56.00 1.00 56.00
0171 4400000000-E 1110 WORK ZONE SIGNS (STAT) 929 SF 7.75 7199.75 7.75 7199.75
0172 4405000000-E 1110 WORK ZONE SIGNS (PORT) 822 SF 9.45 7767.90 40.00 32880.00
0173 4410000000-E 1110 WORK ZONE SIGNS (BARR) 373 SF 6.55 2443.15 7.75 2890.75
0174 4415000000-N 1115 FLASHING ARROW BOARD 6 EA 4150.00 24900.00 5600.00 33600.00
0175 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 14100.00 56400.00 20000.00 80000.00
0176 4430000000-N 1130 DRUMS 860 EA 43.00 36980.00 65.00 55900.00
0177 4445000000-E 1145 BARRICADES (TYPE IlI) 208 LF 26.00 5408.00 32.00 6656.00
0178 4455000000-N 1150 FLAGGER 60 DAY 385.00 23100.00 335.00 20100.00
0179 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5 EA 8800.00 44000.00 9750.00 48750.00
0180 4470000000-N 1160 REM & RES CRASH CUSHION 3 EA 3400.00 10200.00 2950.00 8850.00
0181 4480000000-N 1165 TMA 4 EA 15000.00 60000.00 11000.00 44000.00
0182 4485000000-E 1170 PORT CONC BARRIER 5,280 LF 31.00 163680.00 37.60 198528.00
0183 4500000000-E 1170 REM & RES PORT CONC BARRIER 670 LF 11.00 7370.00 8.95 5996.50
0184 4510000000-N 1190 LAW ENFORCEMENT 40 HR 60.00 2400.00 50.00 2000.00
0185 4516000000-N 1180 SKINNY DRUM 500 EA 29.00 14500.00 44.00 22000.00
0186 4650000000-N 1251 TEMP RAISED PVMT MRKS 394 EA 8.15 3211.10 10.00 3940.00
0187 4685000000-E 1205 THERMO PVT MKG LINES 4"90 45,345 LF 0.80 36276.00 0.95 43077.75
0189 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 294,113 LF 1.15 338229.95 1.10 323524.30
0191 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 714 LF 3.85 2748.90 2.20 1570.80
0193 4700000000-E 1205 12"WIDE THERMO 90 MILS 13,433 LF 2.30 30895.90 2.20 29552.60
0197 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 100 EA 175.00 17500.00 200.00 20000.00
0198 4810000000-E 1205 PAINT PVMT MARKINGS 4" 51,288 LF 0.35 17950.80 0.30 15386.40
0199 4815000000-E 1205 PAINT PVMT MARKINGS 6" 147,366 LF 0.35 51578.10 0.30 44209.80
0200 4835000000-E 1205 PAINT PVT MKG LINES 24" 208 LF 3.55 738.40 5.00 1040.00
0201 4845000000-N 1205 PAINT PVT MKG SYMBOL 10 EA 87.00 870.00 50.00 500.00
0202 4847020000-E 1205 POLYUREA LINES (4", 30 MILS) 2,334 LF 1.05 2450.70 3.75 8752.50
0203 4847040000-E 1205 POLYUREA LINES (6", 30 MILS) 18,160 LF 1.30 23608.00 4.25 77180.00
0204 4847080000-E 1205 POLYUREA LINES (12", 30 MILS) 819 LF 2.55 2088.45 8.50 6961.50
0205 4850000000-E 1205 LINE REMOVAL 4" WIDE 80 LF 5.10 408.00 1.00 80.00



AUG 05, 2019 02:58 PM

34360.

TIP NO

3.4

R-1015

FED AID NO NHF-0070(049)
GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

CARTERET, CRAVEN

2:00PM 20/ 27 001
JUL 16 2019 C204177

10.353 Ml

FLATIRON BRANCH CIVIL A JOINT

ST WOOTEN CORPORATION

VENTURE

BROOMFIELD, CO WILSON, NC
0206 4855000000-E 1205 LINE REMOVAL 6" WIDE 2,500 LF 1.55 3875.00 1.25 3125.00
0207 4870000000-E 1205 LINE REMOVAL 24" WIDE 20 LF 7.15 143.00 5.00 100.00
0208 4900000000-N 1251 PERM RAISED PVMT MARKERS 147 EA 7.15 1051.05 10.00 1470.00
0209 4905000000-N 1253 SNOWPLB PVMT MRKER 2,693 EA 32.00 86176.00 29.00 78097.00
0210 6000000000-E 1605 TEMPORARY SILT FENCE 503,715 LF 2.00 1007430.00 1.98 997355.70
0211 6006000000-E 1610 EROS CONTRL STONE CL A 660 TON 70.00 46200.00 76.87 50734.20
0212 6009000000-E 1610 EROS CONTRL STONE CL B 32,100 TON 0.01 321.00 50.00 1605000.00
0213 6012000000-E 1610 SEDIMENT CONTROL STONE 23,000 TON 0.01 230.00 40.00 920000.00
0214 6015000000-E 1615 TEMPORARY MULCHING 560.5 ACR 635.00 355917.50 672.50 376936.25
0215 6018000000-E 1620 SEED FOR TEMP SEEDING 25,500 LB 6.10 155550.00 2.97 75735.00
0216 6021000000-E 1620 FERT FOR TEMP SEEDING 128.5 TON 711.00 91363.50 769.00 98816.50
0217 6024000000-E 1622 TEMPORARY SLOPE DRAINS 55,000 LF 0.01 550.00 6.00 330000.00
0218 6029000000-E SP SAFETY FENCE 70,000 LF 1.50 105000.00 1.65 115500.00
0219 6030000000-E 1630 SILT EXCAVATION 65,100 CY 0.01 651.00 6.00 390600.00
0220 6036000000-E 1631 MATTING FOR EROS CONTROL 79,000 SY 1.50 118500.00 1.38 109020.00
0221 6037000000-E SP COIR FIBER MAT 700 SY 12.50 8750.00 4.75 3325.00
0222 6038000000-E SP PERM SOIL REINF MAT 10,550 SY 5.00 52750.00 4.38 46209.00
0223 6042000000-E 1632 1/4" HARDWARE CLOTH 14,200 LF 5.00 71000.00 5.00 71000.00
0224 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 1,300 SY 5.00 6500.00 2.79 3627.00
0225 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 600 LF 135.00 81000.00 45.00 27000.00
0226 6069000000-E 1638 STILLING BASINS 1,250 CY 12.00 15000.00 10.00 12500.00
0227 6070000000-N 1639 SPECIAL STILLING BASINS 40 EA 500.00 20000.00 540.00 21600.00
0228 6071012000-E SP COIR FIBER WATTLE 78,000 LF 0.01 780.00 7.00 546000.00
0229 6071020000-E SP POLYACRYLAMIDE (PAM) 36,350 LB 6.10 221735.00 1.00 36350.00
0230 6071030000-E 1640 COIR FIBER BAFFLE 20,100 LF 0.01 201.00 4.50 90450.00
0231 6071050000-E SP a lS/;I‘;\/IMER 53 EA 1000.00 53000.00 3200.00 169600.00
0232 6071050000-E SP :; )SKIMMER 4 EA 1100.00 4400.00 4650.00 18600.00
0233 6084000000-E 1660 SEEDING AND MULCHING 753 ACR 1990.00 1498470.00 1726.50 1300054.50
0234 6087000000-E 1660 MOWING 702 ACR 155.00 108810.00 100.00 70200.00
0235 6090000000-E 1661 SEED FOR REPAIR SEEDING 5,400 LB 12.20 65880.00 11.87 64098.00
0236 6093000000-E 1661 FERT FOR REPAIR SEEDING 30 TON 815.00 24450.00 1200.00 36000.00
0237 6096000000-E 1662 SEED FOR SUPP SEEDING 18,675 LB 8.15 152201.25 5.80 108315.00
0238 6108000000-E 1665 FERTILIZER TOPDRESSING 560.15 TON 595.00 333289.25 794.50 445039.18
0239 6111000000-E SP IMPERVIOUS DIKE 2,200 LF 31.00 68200.00 115.50 254100.00
0240 6114500000-N 1667 SPECIALIZED HAND MOWING 450 MHR 65.00 29250.00 55.00 24750.00
0241 6117000000-N SP RESPONSE FOR EROS CONTROL 250 EA 305.00 76250.00 100.00 25000.00
0242 6117500000-N SP CONC WASHOUT STRUCTURE 12 EA 1100.00 13200.00 1200.00 14400.00
0243 6120000000-E SP CULVERT DIVERSION CHANNEL 4,175 CY 7.00 29225.00 10.00 41750.00
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0244 6123000000-E 1670 REFORESTATION 0.1 ACR 41000.00 4100.00 5000.00 500.00

0245 6141000000-E SP GENERIC EROSION CONTROL ITEM (SY) 445,000 SY 1.85 823250.00 1.79 796550.00
NATURAL FIBER MATTING

0246 7060000000-E 1705 SIGNAL CABLE 6,520 LF 3.45 22494.00 3.40 22168.00

0247 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 39 EA 860.00 33540.00 851.00 33189.00

0248 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 4 EA 965.00 3860.00 955.00 3820.00

0249 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 1270.00 5080.00 1255.00 5020.00

0250 7252000000-E 1710 MESSENGER CABLE (1/4") 14,550 LF 2.55 37102.50 2.50 36375.00

0251 7264000000-E 1710 MESSENGER CABLE (3/8") 1,820 LF 2.00 3640.00 1.90 3458.00

0252 7279000000-E 1715 TRACER WIRE 26,630 LF 0.70 18641.00 0.70 18641.00

0253 7300000000-E 1715 UNPAVED TRENCH (¥*ikikix) 2,550 LF 8.70 22185.00 8.60 21930.00
(1,27

0254 7300000000-E 1715 UNPAVED TRENCH (**ikirik) 13,560 LF 7.75 105090.00 7.65 103734.00
(2,27

0255 7300000000-E 1715 UNPAVED TRENCH (¥*ikirik) 270 LF 8.90 2403.00 8.80 2376.00
(3,27

0256 7300000000-E 1715 UNPAVED TRENCH (¥*ikirik) 30 LF 10.50 315.00 10.00 300.00
(4,27

0257 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 170 LF 9.10 1547.00 9.00 1530.00

0258 7301000000-E 1715 DIRECT DRILL (¥*riiorks) 900 LF 19.00 17100.00 18.00 16200.00
(1,27

0259 7301000000-E 1715 DIRECT DRILL (¥*riiorks) 860 LF 27.00 23220.00 26.00 22360.00
(1,6

0260 7301000000-E 1715 DIRECT DRILL (¥*riiorks) 5960 LF 22.00 131120.00 21.00 125160.00
(2,27

0261 7301000000-E 1715 DIRECT DRILL (¥*iiorks) 50 LF 24.00 1200.00 23.00 1150.00
(3,27

0262 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 42 EA 237.00 9954.00 234.00 9828.00

0263 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 61 EA 590.00 35990.00 583.00 35563.00

0264 7372000000-N 1721 GUY ASSEMBLY 42 EA 467.00 19614.00 462.00 19404.00

0265 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 1 EA 420.00 420.00 412.00 412.00

0266 7420000000-E 1722 2" RISER WITH WEATHERHEAD 18 EA 520.00 9360.00 514.00 9252.00

0267 7430000000-N 1722 HEAT SHRINK TUB KIT 22 EA 120.00 2640.00 116.00 2552.00

0268 7432000000-E 1722 2" RISER WITH TUBING 16 EA 640.00 10240.00 630.00 10080.00

0269 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,270 LF 7.50 17025.00 7.25 16457.50

0270 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 7,370 LF 2.15 15845.50 2.10 15477.00
(14-2)

0271 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 72,940 LF 2.35 171409.00 2.30 167762.00
(24)

0272 7528000000-E 1730 DROP CABLE 10,000 LF 2.05 20500.00 2.00 20000.00

0273 7540000000-N 1731 SPLICE ENCLOSURE 23 EA 1550.00 35650.00 1534.00 35282.00

0274 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 1165.00 1165.00 1149.00 1149.00

0275 7552000000-N 1731 INTERCONNECT CENTER 31 EA 1395.00 43245.00 1380.00 42780.00

0276 7566000000-N 1733 DELINEATOR MARKER 23 EA 115.00 2645.00 12.00 276.00
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0277 7575160000-E 1734 REM EXT COMM CABLE 5190 LF 0.70 3633.00 0.70 3633.00
0278 7576000000-N SP  METAL STRAIN SIGNAL POLE 12 EA 12100.00 145200.00 11905.00 142860.00
0279  7613000000-N SP  SOIL TEST 20 EA 1235.00 24700.00 1220.00 24400.00
0280 7614100000-E SP  DRILLED PIER FOUND 72 CY 1600.00 115200.00 1580.00 113760.00
0281 7636000000-N 1745 SIGN FOR SIGNALS 18 EA 420.00 7560.00 415.00 7470.00
0282  7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 845.00 2535.00 832.00 2496.00
0283  7696000000-N 1751 CONTLRS WITH CBNT (#*wskersiees) 17 EA 13700.00 232900.00 13523.00 229891.00
(2070E)
0284 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 355.00 1065.00 351.00 1053.00
0285 7960000000-N SP  METAL POLE FOUND REMVL 4 EA 2950.00 11800.00 2916.00 11664.00
0286 7972000000-N SP  METAL POLE REMOVAL 4 EA 765.00 3060.00 756.00 3024.00
0287  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 5200.00 36400.00 5147.00 36029.00
CCTV CAMERA ASSEMBLY
0288  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 14500.00 29000.00 14257.00 28514.00
CCTV CAMERA EXTENSION POLE
0289  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 2850.00 14250.00 2806.00 14030.00
CCTV WOOD POLE
0290  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 3720.00 11160.00 3682.00 11046.00
CONTROLLER (TYPE 2070E)
0291  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 139 EA 99.00 13761.00 98.00 13622.00
DETECTOR CARD (TYPE 2070E)
0292 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 6300.00 12600.00 6213.00 12426.00
DMS ACCESS LADDER
0293  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 83000.00 166000.00 82127.00 164254.00
DMS TYPE A
0294 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 54000.00 108000.00 52652.00 105304.00
DMS TYPE A STRUCTURE
0295  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 65000.00 390000.00 63367.00 380202.00
DMS TYPE B
0296 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 21000.00 126000.00 20020.00 120120.00
DMS TYPE B STRUCTURE
0297  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 12 EA 1200.00 14400.00 1178.00 14136.00
ELECTRICAL SERVICE FOR ITS DEVICE
0298  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 20 EA 1550.00 31000.00 1518.00 30360.00
ETHERNET EDGE SWITCH
0299  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 5300.00 31800.00 5172.00 31032.00
FIELD EQUIPMENT CABINET
0300 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 4000.00 28000.00 3928.00 27496.00
FURNISH CCTV CAMERA ASSEMBLY
0301 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 37 EA 245.00 9065.00 242.00 8954.00
JUNCTION BOX MARKER
0302  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 17000.00 153000.00 16618.00 149562.00
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES
0303  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 452.00 904.00 446.00 892.00

WOOD PEDESTAL



AUG 05, 2019 02:58 PM

34360.

TIP NO

3.4

R-1015

FED AID NO NHF-0070(049)
GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

CARTERET, CRAVEN

2:00PM 23/ 27 001
JUL 16 2019 C204177

10.353 Ml

FLATIRON BRANCH CIVIL A JOINT

ST WOOTEN CORPORATION

VENTURE
BROOMFIELD, CO WILSON, NC

0304 7992000000-E SP GENERIC SIGNAL ITEM (CY) 48 CY 1450.00 69600.00 1413.00 67824.00
DMS FOUNDATION

0381 0000970000-E SP GENERIC MISCELLANEOUS ITEM (ACR) 6.3 ACR 6700.00 42210.00 6600.00 41580.00
CLEARING ACCESS FOR DUKE

0382 0000970000-E SP GENERIC MISCELLANEOUS ITEM (ACR) 14.31 ACR 6700.00 95877.00 6600.00 94446.00
SPECIALIZED CLEARING

0383 0015000000-N 205 SEALING ABANDONED WELLS 25 EA 2500.00 62500.00 1500.00 37500.00

0384 6045000000-E SP **" TEMPORARY PIPE 85 LF 300.00 25500.00 180.00 15300.00
(72")

0385 6135000000-E SP GENERIC EROSION CONTROL ITEM (ACR) 5 ACR 8000.00 40000.00 6000.00 30000.00
COMPOST BLANKET

0386 1891000000-E SP GENERIC PAVING ITEM (SY) 256 SY 125.00 32000.00 120.00 30720.00
MEDIAN CROSSOVER

0387 2619000000-E 850 4" CONCRETE PAVED DITCH 330 SY 82.00 27060.00 214.00 70620.00

0388 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 50 LF 93.00 4650.00 37.00 1850.00

0389 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 50 LF 26.00 1300.00 5.00 250.00

0390 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 609 LF 7.15 4354.35 10.00 6090.00
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0391 4892000000-N 1205 GENERIC PVMT MARKING ITEM (EA) 1205 32 EA 205.00 6560.00 100.00 3200.00
THERMOPLASTIC PAMENT MARKING CHARACTER (90
MILS)

0394 6134000000-N SP GENERIC EROSION CONTROL ITEM (HR) 25 HR 75.00 1875.00 250.00 6250.00
HERBICIDE APPLICATION FOR NON- NATIVE INVASIVE
SPECIES

0395 7696000000-N 1751 CONTLRS WITH CBNT (F*tikitiioioki) 1 EA 7500.00 7500.00 12068.00 12068.00
(TYPE 2070E POLE MOUNTED)

0396 7360000000-N 1720 WOOD POLE EA 1500.00 9000.00 1013.00 6078.00

0397 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 400.00 400.00 434.00 434.00

0398 0453000000-E 310 **" PIPE END SECTION 16 EA 1800.00 28800.00 1180.00 18880.00
(15")

0399 0453000000-E 310 **" PIPE END SECTION 14 EA 2200.00 30800.00 1300.14 18201.96
(18")

0400 0453000000-E 310 **" PIPE END SECTION 3 EA 3000.00 9000.00 2335.00 7005.00
(24")

0401 3678000000-E SP GENERIC EROSION CONTROL ITEM (SF) 14,500 SF 32.00 464000.00 19.00 275500.00
HEAVY DUTY MATS
CULVERT ITEMS

0305 8126000000-N 414 CULV EXCAV @ **¥arkrktiir Lump Sum 80000.00 68000.00
(44+89.00-RP2AC-)

0306 8126000000-N 414 CULV EXCAV @ **arkrktir Lump Sum 225000.00 88300.00
(509+41.00-L-)

0307 8133000000-E 414 FND CONDIT MAT, BOX CULV 1,025 TON 75.00 76875.00 50.00 51250.00

0308 8196000000-E 420 CLASS A CONCRETE (CULV) 2,346.4 CY 625.00 1466500.00 450.00 1055880.00

0309 8217000000-E 425 REINF STEEL (BRIDGE) 206,812 LB 1.20 248174.40 1.00 206812.00
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WALL ITEMS
0310 8801000000-E SP  MSE RETAIN WALL NO ** 8,200 SF 90.00 738000.00 85.00 697000.00
1)
0311 8801000000-E SP  MSE RETAIN WALL NO ** 4,600 SF 85.00 391000.00 85.00 391000.00
@)
0312 8801000000-E SP  MSE RETAIN WALL NO ** 6,400 SF 90.00 576000.00 85.00 544000.00
(3)
0313 8801000000-E SP  MSE RETAIN WALL NO ** 5400 SF 88.00 475200.00 85.00 459000.00
(4)
STRUCTURE ITEMS
0314 8017000000-N SP  CM&R TEMP ACCESS *#eerrrik Lump Sum 14500000.00 2993000.00
(177+67.00-L-)
0315 8017000000-N SP  CM&R TEMP ACCESS *#eerrrix Lump Sum 5015000.00 2948000.00
(287+62.50-L-)
0316 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 50000.00 40000.00
(1, 138+31.09-L-LT)
0317 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 7000.00 38000.00
(1, 138+31.09-L-RT)
0318 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 32000.00 14800.00
(1, 227+57.02-L-LT)
0319 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 38000.00 16700.00
(1, 227+57.02-L-RT)
0320 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 3000.00 9400.00
(1, 44+71.82-Y4-)
0321 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 55000.00 79000.00
(1, 506+32.25-L-LT)
0322 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 140000.00 79000.00
(1, 506+32.25-L-RT)
0323 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 5500.00 13700.00
(1, 52+32.96-Y3-)
0324 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 60000.00 58000.00
(2, 138+31.09-L-LT)
0325 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 48000.00 46000.00
(2, 138+31.09-L-RT)
0326 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 61000.00 13200.00
(2, 227+57.02-L-LT)
0327 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 40000.00 16700.00
(2, 227+57.02-L-RT)
0328 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 40000.00 98000.00
(2, 506+32.25-L-LT)
0329 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 57000.00 57000.00
(2, 506+32.25-L-RT)
0330 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 120000.00 52000.00
(3, 138+31.09-L-LT)
0331 8091000000-N 410 FND EXCAV B** STA #eex Lump Sum 60000.00 53000.00
(3, 138+31.09-L-RT)
0332 8112730000-N 450 PDATESTING 38 EA 4200.00 159600.00 3380.00 128440.00

0333 8147000000-E 420 REINF CONCRETE DECK SLAB 340,594 SF 34.50 11750493.00 37.00 12601978.00
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0334 8161000000-E 420 GROOVING BRIDGE FLOORS 308,222 SF 0.73 225002.06 0.50 154111.00

0335 8175000000-E 420 CLASS AA CONC (BRIDGE) 1,140.6 CY 1150.00 1311690.00 940.00 1072164.00

0336 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 4,001.5 CY 855.00 3421282.50 700.00 2801050.00

0337 8210000000-N 422 BRG APPR SLAB **trrikiiiik Lump Sum 60000.00 60950.00
(11+76.30-RP1AB-LT)

0338 8210000000-N 422 BRG APPR SLAB **¥rriiiik Lump Sum 50000.00 54600.00
(11+76.30-RP1AB-RT)

0339 8210000000-N 422 BRG APPR SLAB **#rrikiiiik Lump Sum 64000.00 58000.00
(138+31.09-L-LT)

0340 8210000000-N 422 BRG APPR SLAB ***trikiiiik Lump Sum 64000.00 58000.00
(138+31.09-L-RT)

0341 8210000000-N 422 BRG APPR SLAB **#trkiiik Lump Sum 61000.00 57000.00
(177+67.00-L-LT)

0342 8210000000-N 422 BRG APPR SLAB **#trkiiiik Lump Sum 60000.00 57000.00
(177+67.00-L-RT)

0343 8210000000-N 422 BRG APPR SLAB **#trkiiiik Lump Sum 65000.00 58000.00
(227+57.02-L-LT)

0344 8210000000-N 422 BRG APPR SLAB **ttrkiiik Lump Sum 75000.00 67000.00
(227+57.02-L-RT)

0345 8210000000-N 422 BRG APPR SLAB **ttrikiiik Lump Sum 60000.00 58560.00
(287+62.50-L-LT)

0346 8210000000-N 422 BRG APPR SLAB **ttrkiiik Lump Sum 60000.00 58560.00
(287+62.50-L-RT)

0347 8210000000-N 422 BRG APPR SLAB **ttrkiiik Lump Sum 30000.00 40000.00
(44+71.82-Y4-)

0348 8210000000-N 422 BRG APPR SLAB **#rrkiiik Lump Sum 61000.00 59000.00
(506+32.25-L-LT)

0349 8210000000-N 422 BRG APPR SLAB **trrkiiiik Lump Sum 71000.00 65000.00
(506+32.25-L-RT)

0350 8210000000-N 422 BRG APPR SLAB **#trkiiiik Lump Sum 62000.00 70000.00
(516+87.37-L-LT)

0351 8210000000-N 422 BRG APPR SLAB **trrikiiiik Lump Sum 60000.00 64000.00
(516+87.37-L-RT)

0352 8210000000-N 422 BRG APPR SLAB **#triiiiik Lump Sum 71000.00 68800.00
(52+32.96-Y3-)

0353 8217000000-E 425 REINF STEEL (BRIDGE) 605,741 LB 1.05 636028.05 1.00 605741.00

0354 8224000000-E 425 EPOXY COAT REINF STL BRDG 184,196 LB 1.15 211825.40 1.40 257874.40

0355 8238000000-E 425 SPIRAL COL REINF STL BRG 47,027 LB 1.10 51729.70 2.10 98756.70

0356 8265000000-E 430 54" PRESTR CONCRETE GIRDR 8,099.63 LF 275.00 2227398.25 275.00 2227398.25

0357 8277000000-E 430 72" MOD PRESTR CONC GIRDR 1,892.44 LF 295.00 558269.80 310.00 586656.40

0358 8328000000-E 450 PILE DRV EQUIP SETUP * PRESTR CONC PILES 92 EA 2000.00 184000.00 880.00 80960.00
(127)

0359 8328000000-E 450 PILE DRV EQUIP SETUP * PRESTR CONC PILES 84 EA 2200.00 184800.00 1556.00 130704.00
(207

0360 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 576 EA 1400.00 806400.00 960.00 552960.00

(HP12X53)
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0361 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES 28 EA 4800.00 134400.00 1650.00 46200.00
(PP14X0.50)
0362 8329000000-E 450 12"PRESTR CONC PILES 5020 LF 61.00 306220.00 36.00 180720.00
0363 8336000000-E 450 20" PRESTR CONC PILES 4,760 LF 135.00 642600.00 97.00 461720.00
0364 8364000000-E 450 HP12X53 PILES 43,970 LF 62.00 2726140.00 34.00 1494980.00
0365 8385200000-E 450 PP®X*o* GALV STL PILE 2,510 LF 131.00 328810.00 80.00 200800.00
(14X0.50)
0366 8391000000-N 450 STEEL PILE POINTS 34 EA 250.00 8500.00 94.00 3196.00
0367 8392000000-N 450 PIPE PILE PLATES 28 EA 150.00 4200.00 168.00 4704.00
0368 8392500000-E 450 PREDRILLING FOR PILES 274 LF 60.00 16440.00 300.00 82200.00
0369 8393000000-N 450 PILE REDRIVES 801 EA 600.00 480600.00 68.00 54468.00
0370 8475000000-E 460 TWO BAR METAL RAIL 71259 LF 125.00 89073.75 125.00 89073.75
0371 8503000000-E 460 CONCRETE BARRIER RAIL 15,087.36 LF 110.00 1659609.60 109.68 1654781.64
0372 8517000000-E 460 (1;*;};*;*5%0 PARAPET 74424 LF 120.00 89308.80 154.00 114612.96
0373  8531000000-E 462 4" SLOPE PROTECTION 12,8823 SY 120.00 1545876.00 74.00 953290.20
0374 8608000000-E 876 RIP RAP I (2'-0") 1,883 TON 85.00 160055.00 81.00 152523.00
0375 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 2,128 SY 2.50 5320.00 2.75 5852.00
0376 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 1000000.00 158000.00
0377 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 725000.00 1150000.00
0378 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 34,740 LF 105.00 3647700.00 90.00 3126600.00
HP14X73 METALLIZED STEEL PILES
0379 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 28,382.49 LF 280.00 7947097.20 265.00 7521359.85
MODIFIED 74" PRESTRESSED CONCRETE GIRDERS
0380 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 396 EA 1000.00 396000.00 1400.00 554400.00
PILE DRIVING EQUIPMENT SETUP FOR HP14X73
METALIZED STEEL PILES
CONTRACT TOTAL TOTAL 229203209.86 TOTAL 231427133.49
ROADWAY ITEMS SUB-TOTAL 15997949135  SUB-TOTAL 180977646.34
CULVERT ITEMS SUB-TOTAL 2096549.40  SUB-TOTAL 1470242.00
WALL ITEMS SUB-TOTAL 2180200.00  SUB-TOTAL 2091000.00
STRUCTURE ITEMS SUB-TOTAL 64946969.11  SUB-TOTAL 46888245.15
BIDDERS IN ORDER CONTRACT TOTAL
BALFOUR BEATTY INFRASTRUCTURE INC 1 167243715.65
BARNHILL CONTRACTING COMPANY 2 198569465.44
THALLE - UNITED JV LLC 3 203643400.36
FLATIRON BRANCH CIVIL A JOINT VENTURE 4 229203209.86



AUG 05, 2019 02:58 PM CARTERET, CRAVEN 2:00PM 27/ 27 001

34360.3.4 JUL 16 2019 C204177

TIP NO R-1015 10.353 Ml
FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

ST WOOTEN CORPORATION 5 231427133.49



AUG 05, 2019 02:58 PM NORTHAMPTON 2:00 PM 1/ 22 002
34472.3.2 JUL 16 2019 C204210

TIP NO R-2582A 8.197 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

THALLE CONSTRUCTION CO., INC. BARNHILL CONTRACTING W C ENGLISH INCORPORATED
COMPANY
HILLSBOROUGH, NC ROCKY MOUNT, NC LYNCHBURG, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 4000000.00 4400000.00 4757000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 1100000.00 1500000.00 597322.16
0003  0001000000-E 200 CLEARING & GRUBBING Lump Sum 1200000.00 8100000.00 16224100.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 6500.00 26000.00 2800.00 11200.00 6840.61 27362.44
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 250,000 CY 11.00 2750000.00 4.00 1000000.00 6.40 1600000.00
0006 0028000000-N SP  TYPE | STANDARD APPR #¥tkiisiik Lump Sum 100000.00 65000.00 34000.00
(192+85.76 -L- LT)
0007  0028000000-N SP  TYPE | STANDARD APPR #tkiiiiik Lump Sum 100000.00 65000.00 34000.00
(192+85.76 -L- RT)
0008  0028000000-N SP  TYPE | STANDARD APPR #¥tkiiiiik Lump Sum 60000.00 55000.00 32000.00
(198+42.23 -L- LT)
0009  0028000000-N SP  TYPE | STANDARD APPR #*¥tkiiiiik Lump Sum 100000.00 55000.00 32000.00
(198+42.23 -L- RT)
0010 0029000000-N SP  TYPE Ill REINFORCED APPR ##iiitiok Lump Sum 100000.00 55000.00 48000.00
(170+20.99 -L- LT)
0011  0029000000-N SP  TYPE Ill REINFORCED APPR ##iiitiok Lump Sum 100000.00 55000.00 48000.00
(170+20.99 -L- RT)
0012 0036000000-E 225 UNDERCUT EXCAVATION 94,000 CY 6.50 611000.00 4.00 376000.00 9.50 893000.00
0013 0084000000-E SP  WICK DRAINS 135,000 LF 0.51 68850.00 0.46 62100.00 0.57 76950.00
0014 0106000000-E 230 BORROW EXCAVATION 3,125,000 CY 5.50 17187500.00 0.01 31250.00 7.61 23781250.00
0015 0127000000-N 235 EMBMT SETTLEMENT GAUGE 16 EA 1400.00 22400.00 890.00 14240.00 2190.00 35040.00
0016 0134000000-E 240 DRAINAGE DITCH EXCAVATION 18,460 CY 7.00 129220.00 6.35 117221.00 6.35 117221.00
0017 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 41,810 SY 3.50 146335.00 5.80 242498.00 5.75 240407.50
0018 0177000000-E 250 BREAKING OF EXT ASPH PVMT 41,740 SY 1.70 70958.00 5.70 237918.00 3.40 141916.00
0019 0192000000-N 260 PROOF ROLLING 90 HR 300.00 27000.00 280.00 25200.00 200.00 18000.00
0020 0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 10,700 CY 31.00 331700.00 0.01 107.00 32.55 348285.00
0021 0195000000-E 265 SELECT GRANULAR MATERIAL 107,500 CY 5.50 591250.00 0.01 1075.00 7.60 817000.00
0022 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 115,100 SY 1.30 149630.00 1.05 120855.00 2.50 287750.00
0023  0199000000-E SP TEMPORARY SHORING 3,235 SF 46.00 148810.00 85.00 274975.00 50.00 161750.00
0024 0222000000-E SP GEOTEXTILE ROCK EMBANK 1,050 SY 2.14 2247.00 3.15 3307.50 3.25 3412.50
0025 0255000000-E SP  GENERIC GRADING ITEM (TON) 1,000 TON 120.00 120000.00 61.50 61500.00 141.40 141400.00
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL
0026 0318000000-E 300 FND CONDIT MATL MINOR STRS 2,830 TON 30.00 84900.00 35.90 101597.00 40.00 113200.00
0027 0320000000-E 300 FND CONDIT GEOTEXTILE 8,890 SY 3.00 26670.00 2.60 23114.00 3.20 28448.00
0028 0343000000-E 310 15" SIDE DRAIN PIPE 6,196 LF 62.00 384152.00 35.85 222126.60 45.25 280369.00
0029 0344000000-E 310 18" SIDE DRAIN PIPE 1,072 LF 64.00 68608.00 41.00 43952.00 54.00 57888.00
0030 0345000000-E 310 24" SIDE DRAIN PIPE 196 LF 69.00 13524.00 61.80 12112.80 66.30 12994.80
0031 0348000000-E 310 Z‘;)IDE DRAIN PIPE ELBOW 4 EA 500.00 2000.00 455.00 1820.00 221.00 884.00
0032 0350000000-E sP (245«3 PIPE CULV, CONTR DESIGN 368 LF 100.00 36800.00 168.90 62155.20 205.00 75440.00
0033  0350000000-E SP **'RC PIPE CULV, CONTR DESIGN 300 LF 225.00 67500.00 200.75 60225.00 237.00 71100.00

(307
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34472.

TIP NO

3.2
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FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

NORTHAMPTON

2:00 PM
JUL 16 2019

8.197 MI

2/ 22 002
C204210

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

BARNHILL CONTRACTING

COMPANY

ROCKY MOUNT, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

0034
0035
0036
0037
0038
0039
0040
0041

0042
0043
0044
0045
0046
0047
0048
0049

0050

0051

0052

0053

0054

0055

0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068

0366000000-E
0372000000-E
0378000000-E
0384000000-E
0390000000-E
0396000000-E
0402000000-E
0448000000-E

0448200000-E
0448300000-E
0448400000-E
0448700000-E
0582000000-E
0588000000-E
0594000000-E
0636000000-E

0636000000-E

0636000000-E

0973100000-E

0973100000-E

0973300000-E

0973300000-E

0995000000-E
1011000000-N
1077000000-E
1099500000-E
1099700000-E
1111000000-E
1121000000-E
1220000000-E
1275000000-E
1330000000-E
1491000000-E
1503000000-E
1519000000-E

310
310
310
310
310
310
310
310

310
310
310
310
310
310
310
310

310

310

330

330

330

330

340
500
SP

505
505
SP

520
545
600
607
610
610
610

15" RC PIPE CULV Il
18" RC PIPE CULV Il

24" RC PIPE CULV Il

30" RC PIPE CULV Il

36" RC PIPE CULV Il

42" RC PIPE CULV Il

48" RC PIPE CULV Il

" RCP CULV CLASS IV

(72")

15" RCP CULV CLASS IV

18" RCP CULV CLASS IV

24" RCP CULV CLASS IV

42" RCP CULV CLASS IV

15" CS PIPE CULV 0.064"

18" CS PIPE CULV 0.064"

24" CS PIPE CULV 0.064"

" CS ELBOW *+++" THICK

(15", 0.064")

" CS ELBOW *+++" THICK

(18", 0.064")

" CS ELBOW *+++" THICK

(24", 0.064")

#"\WLD STL PIPE GRAD B IN SOIL
(18", 0.500")

#"\WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

#"\WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.500")

#"\WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

PIPE REMOVAL

FINE GRADING

#57 STONE

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
CLASS IV AGGREGATE STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE

PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C

ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5B

4,560 LF
4,192 LF
1,936 LF
692 LF
1,476 LF
676 LF
672 LF
456 LF

532 LF
352 LF
380 LF
648 LF
1,048 LF
640 LF
80 LF

26 EA

10 EA
2 EA
206 LF
104 LF
206 LF
104 LF

5939 LF
Lump Sum
500 TON
1,500 CY
2,900 TON
500 TON
165,000 TON
75 TON
3,560.55 GAL
4,100 SY
67,530 TON
53,490 TON
4,580 TON

50.00
50.00
70.00
95.00
115.00
150.00
160.00
460.00

53.00
190.00
83.00
150.00
52.00
56.00
65.00
420.00

470.00

600.00

300.00

470.00

0.01

0.01

25.00

40.00
12.00
25.00
19.00
30.00
45.00

4.40

6.85
42.40
42.20
50.95

228000.00
209600.00
135520.00

65740.00
169740.00
101400.00
107520.00
209760.00

28196.00
66880.00
31540.00
97200.00
54496.00
35840.00

5200.00
10920.00

4700.00

1200.00

61800.00

48880.00

2.06

1.04

148475.00
1400000.00
20000.00
18000.00
72500.00
9500.00
4950000.00
3375.00
15666.42
28085.00
2863272.00
2257278.00
233351.00

40.85
48.50
58.30
80.15
101.35
120.55
147.60
390.50

40.00
45.05
68.10
131.85
43.00
52.50
51.25
420.00

465.00

580.00

400.00

570.00

1730.00

1730.00

10.55

41.25
11.75
27.95
24.40
27.70
63.00

5.00

9.60
46.00
45.50
55.35

186276.00
203312.00
112868.80
55463.80
149592.60
81491.80
99187.20
178068.00

21280.00
15857.60
25878.00
85438.80
45064.00
33600.00

4100.00
10920.00

4650.00

1160.00

82400.00

59280.00

356380.00

179920.00

62656.45
26277000.00
20625.00
17625.00
81055.00
12200.00
4570500.00
4725.00
17802.75
39360.00
3106380.00
2433795.00
253503.00

53.70
64.20
81.00
102.00
127.00
155.00
183.00
485.00

57.00
68.50
87.35
170.50
52.60
62.00
75.00
345.00

391.50

530.00

653.50

975.00

0.01

0.01

21.00

37.75
11.00
26.15
28.40
26.40
39.25

5.00
17.15
43.73
43.53
52.55

244872.00
269126.40
156816.00

70584.00
187452.00
104780.00
122976.00
221160.00

30324.00
24112.00
33193.00
110484.00
55124.80
39680.00
6000.00
8970.00

3915.00

1060.00

134621.00

101400.00

2.06

1.04

124719.00
2102450.00
18875.00
16500.00
75835.00
14200.00
4356000.00
2943.75
17802.75
70315.00
2953086.90
2328419.70
240679.00



AUG 05, 2019 02:58 PM
34472.3.2

TIP NO R-2582A
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

NORTHAMPTON

2:00 PM
JUL 16 2019

8.197 MI

3/ 22 002
C204210

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

BARNHILL CONTRACTING

COMPANY

ROCKY MOUNT, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

0069 1523000000-E 610
0070 1524200000-E 610
0071 1575000000-E 620
0072 1577000000-E 620
0073 1693000000-E 654
0074 1847000000-E 710
0075 2020000000-N 806
0076 2022000000-E 815
0077 2026000000-E 815
0078 2036000000-E 815
0079 2044000000-E 815
0080 2070000000-N 815
0081 2077000000-E 815
0082 2209000000-E 838
0083 2220000000-E 838
0084 2253000000-E 840
0085 2275000000-E SP

0086 2286000000-N 840
0087 2308000000-E 840
0088 2364000000-N 840
0089 2364200000-N 840
0090 2365000000-N 840
0091 2366000000-N 840
0092 2367000000-N 840
0093 2374000000-N 840
0094 2374000000-N 840
0095 2407000000-N 840
0096 2451000000-N 852
0097 2535000000-E 846
0098 2535000000-E 846
0099 2549000000-E 846
0100 2556000000-E 846
0101 2570000000-N SP

0102 2612000000-E 848
0103 2647000000-E 852

0104 2830000000-N 858

ASP CONC SURF CRS S9.5C
ASP CONC SURF CRS $9.5D

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX
ASPH PLT MIX PVMT REPAIR
wreesPCC PYMT THRU LNS

(107

CONTROL-OF-ACCESS MARKERS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

ENDWALLS

REINFORCED ENDWALLS

PIPE COLLARS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.20 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

(F)

FRAME-GRT-HD 840.03 **

(G)

STL FRAM W/ 2 GTR, STD 840.37
CONC TRANS SECT FOR DROP INLET
s CONCRETE CURB

(8" X 12"

s CONCRETE CURB

(9" X 12"

2-6" CONC CURB & GUTTER
SHOULDER BERM GUTTER
MODIFIED CONCRETE FLUME

6" CONCRETE DRIVEWAY

5" MONO CONC ISLANDS (SURF MTD)
ADJ MANHOLES

61,920 TON
660 TON
9,630 TON
40 TON
615 TON

1,160

71
806.4
2,400
403.2
2,400

30
63.4
7.1
0.447
35
141
51.6
18

32
57

19
18
990

1,260

2,090
8,401

250
6,360
12

SY

EA
CcYy
SY
CcYy
LF
EA
LF
CcY
CcY
CcYy
CcY
EA
LF
EA
EA
EA
EA
EA
EA

EA

EA
EA
LF

LF

LF
LF
EA
SY
SY
EA

42.25
75.00
474.70
661.70
150.00
70.00

300.00
35.00
9.00
75.00
18.00
350.00
40.00
1700.00
1200.00
1900.00
450.00
2700.00
200.00
850.00
800.00
770.00
770.00
790.00
920.00

920.00

1800.00
750.00
17.00

17.50

25.50
26.00
650.00
65.00
65.00
600.00

2616120.00
49500.00
4571361.00
26468.00
92250.00
81200.00

21300.00
28224.00
21600.00
30240.00
43200.00
1750.00
1200.00
107780.00
8520.00
849.30
15750.00
380700.00
10320.00
15300.00
6400.00
24640.00
43890.00
2370.00
2760.00

920.00

34200.00
13500.00
16830.00

22050.00

53295.00
218426.00
1300.00
16250.00
413400.00
7200.00

46.75
110.00
550.00
730.00
143.15
151.75

300.00
5.90
1.70

67.60
9.70
380.00
17.65
700.00
1065.00
3890.00
405.00
1200.00

240.00

550.00

560.00

560.00

560.00

560.00

610.00

610.00

1430.00
800.00
26.85

27.85

30.00
21.80
1500.00
77.96
65.21
750.00

2894760.00
72600.00
5296500.00
29200.00
88037.25
176030.00

21300.00
4757.76
4080.00

27256.32

23280.00
1900.00

529.50

44380.00
7561.50
1738.83

14175.00

169200.00

12384.00
9900.00
4480.00

17920.00

31920.00
1680.00
1830.00

610.00

27170.00
14400.00
26581.50

35091.00

62700.00
183141.80
3000.00
19490.00
414735.60
9000.00

43.58
77.36
489.62
682.50
307.15
112.00

340.00
36.85
9.45
79.00
19.00
368.00
42.00
1265.00
1315.00
1550.00
370.00
1174.00
368.00
663.00
595.00
1236.00
1236.00
595.00
737.00

737.00

1585.00
2500.00
30.00

31.00

31.00
33.00
1230.00
91.00
79.30
1481.00

2698473.60
51057.60
4715040.60
27300.00
188897.25
129920.00

24140.00
29715.84
22680.00
31852.80
45600.00
1840.00
1260.00
80201.00
9336.50
692.85
12950.00
165534.00
18988.80
11934.00
4760.00
39552.00
70452.00
1785.00
2211.00

737.00

30115.00
45000.00
29700.00

39060.00

64790.00
277233.00
2460.00
22750.00
504348.00
17772.00



AUG 05, 2019 02:58 PM NORTHAMPTON 2:00 PM 4/ 22 002
34472.3.2 JUL 16 2019 C204210

TIP NO R-2582A 8.197 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

THALLE CONSTRUCTION CO., INC. BARNHILL CONTRACTING W C ENGLISH INCORPORATED
COMPANY
HILLSBOROUGH, NC ROCKY MOUNT, NC LYNCHBURG, VA

0105 2845000000-N 858 ADJ METER OR VALVE BOXES 77 EA 500.00 38500.00 387.00 29799.00 1175.00 90475.00
0106 3030000000-E 862 STL BEAM GUARDRAIL 14,400 LF 15.40 221760.00 15.40 221760.00 16.20 233280.00
0107 3045000000-E 862 SBGR SHOP CURVED 50 LF 18.00 900.00 18.00 900.00 19.00 950.00
0108 3145000000-E 862 I(ESX) LENGTH GR POST ** STL 20 EA 40.00 800.00 40.00 800.00 42.10 842.00
0109 3150000000-N 862 ADDIT GUARDRAIL POSTS 15 EA 30.00 450.00 30.00 450.00 31.55 473.25
0110 3210000000-N 862 GREND TYPE CAT-1 10 EA 520.00 5200.00 520.00 5200.00 550.00 5500.00
0111 3287000000-N SP GREND TYPE TL-3 27 EA 2900.00 78300.00 2900.00 78300.00 3100.00 83700.00
0112 3317000000-N SP GR ANCHOR TYPE B-77 25 EA 1320.00 33000.00 1320.00 33000.00 1400.00 35000.00
0113  3360000000-E 863 REMOVE EXISTING GUARDRAIL 4,300 LF 0.25 1075.00 0.25 1075.00 1.00 4300.00
0114 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 76,390 LF 3.80 290282.00 3.80 290282.00 4.00 305560.00
0115 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 4,843 EA 18.00 87174.00 18.00 87174.00 18.95 91774.85
0116 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 1,128 EA 30.00 33840.00 30.00 33840.00 31.55 35588.40
0117 3564000000-E 866 (34(;!‘_ (laﬁTlE“;*HlGH, **\WIDE, **OPEN 17 EA 650.00 11050.00 650.00 11050.00 685.00 11645.00
0118 3575000000-E SP  GENERIC FENCING ITEM (LF) 3,315 LF 29.50 97792.50 29.50 97792.50 31.00 102765.00

POST & BOARD FENCE
0119  3595000000-E 869 RELAPPING GUARDRAIL 900 LF 3.00 2700.00 3.00 2700.00 3.15 2835.00
0120 3628000000-E 876 RIP RAP, CLASS | 570 TON 55.00 31350.00 59.00 33630.00 50.50 28785.00
0121 3635000000-E 876 RIP RAP, CLASSII 1,450 TON 60.00 87000.00 49.00 71050.00 52.80 76560.00
0122 3642000000-E 876 RIP RAP, CLASS A 470 TON 61.00 28670.00 50.70 23829.00 47.25 22207.50
0123 3649000000-E 876 RIP RAP, CLASS B 2,370 TON 62.00 146940.00 55.60 131772.00 45.25 107242.50
0124 3656000000-E 876 GEOTEXTILE FOR DRAINGE 22,545 SY 3.00 67635.00 1.70 38326.50 2.75 61998.75
0125 4048000000-E 902 REINF CONC FOUNDTN 36 CY 850.00 30600.00 850.00 30600.00 950.00 34200.00
0126 4054000000-E 902 PLN CONC FOUNDTN 1 CY 630.00 630.00 630.00 630.00 950.00 950.00
0127 4057000000-E SP OVERHEAD FOOTING 41 CY 910.00 37310.00 910.00 37310.00 1684.00 69044.00
0128 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 20,262 LB 4.00 81048.00 4.00 81048.00 5.80 117519.60
0129 4066000000-E 903 SUPPORTS, SIMPLE STL BM 14,824 LB 2.50 37060.00 2.50 37060.00 4.20 62260.80
0130 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 7,640 LF 10.00 76400.00 10.00 76400.00 6.60 50424.00
0131 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **+* Lump Sum 55500.00 55500.00 66700.00

(1-95 NB EXIT 173)
0132 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **+* Lump Sum 62250.00 65250.00 78300.00

(1-95 SB EXIT 176)
0133  4096000000-N 904 SIGN ERECTION, TYPE D 18 EA 120.00 2160.00 120.00 2160.00 184.15 3314.70
0134 4102000000-N 904 SIGN ERECTION, TYPE E 238 EA 48.00 11424.00 48.00 11424.00 68.40 16279.20
0135 4108000000-N 904 SIGN ERECTION, TYPE F 102 EA 62.00 6324.00 62.00 6324.00 100.00 10200.00
0136 4109000000-N 904 (S/i()BN ERECTION, TYPE ** (OVRHD) 4 EA 300.00 1200.00 300.00 1200.00 842.00 3368.00
0137 4109000000-N 904 (SBI()BN ERECTION, TYPE ** (OVRHD) 2 EA 70.00 140.00 70.00 140.00 842.00 1684.00
0138  4110000000-N 904 SIGN ERECTION, TYPE ** (GRD MTD) 19 EA 300.00 5700.00 300.00 5700.00 526.00 9994.00

QY
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0139

0140

0141

0142
0143
0144
0145
0146
0147
0148
0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164

0165
0166
0167
0168
0169
0170
0171
0172
0173
0174

4110000000-N

4116100000-N

4116100000-N

4138000000-N
4141000000-N
4152000000-N
4155000000-N
4158000000-N
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4480000000-N
4485000000-E
4500000000-E
4516000000-N
4650000000-N
4685000000-E
4695000000-E
4725000000-E
4770000000-E

4810000000-E
4820000000-E
4835000000-E
4845000000-N
4850000000-E
4870000000-E
4905000000-N
4915000000-E
4955000000-N
4957000000-N

904

904

904

907

907

907

907

907

1110
1110
1110
1115
1120
1130
1135
1145
1150
1165
1170
1170
1180
1251
1205
1205
1205
1205

1205
1205
1205
1205
1205
1205
1253
1264
1264
1264

SIGN ERECTION, TYPE ** (GRD MTD)
B

(SI()BN ERECT, RELOC ** GRD MTD
A

(SI()BN ERECT, RELOC ** GRD MTD
D

(DI)SPOSE SUPPORT, STL BM
DISPOSE SUPPORT, WOOD
DISPOSE SIGN SYST STL BM
DISPOSE SIGN SYST U-CHAN
DISPOSE SIGN SYST WOOD

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

CONES

BARRICADES (TYPE Iil)

FLAGGER

TMA

PORT CONC BARRIER

REM & RES PORT CONC BARRIER
SKINNY DRUM

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 890 MILS
THERMO PVT SYMBOL 90MILS

4" COLD APPL PLSTIC LINES TYPE **
|

I(Dl\INT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 8"
PAINT PVT MKG LINES 24"
PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE

LINE REMOVAL 24" WIDE
SNOWPLB PVMT MRKER

7" U-CHANNEL POSTS

OBJECT MARKERS (END OF RD)
OBJECT MARKERS (TYPE **)

0]

10 EA 180.00 1800.00

2 EA 300.00 600.00

3 EA 120.00 360.00

1 EA 975.00 975.00

4 EA 1.00 4.00

13 EA 975.00 12675.00

56 EA 1.00 56.00

86 EA 1.00 86.00
1,300 SF 7.65 9945.00
660 SF 8.85 5841.00
190 SF 6.35 1206.50

4 EA 2300.00 9200.00

4 EA 10650.00 42600.00

425 EA 40.00 17000.00
150 EA 16.00 2400.00
300 LF 24.00 7200.00
1,440 DAY 290.00 417600.00
3 EA 16200.00 48600.00

900 LF 25.00 22500.00
1,800 LF 6.00 10800.00
150 EA 28.00 4200.00
2,000 EA 6.00 12000.00
259,263 LF 0.58 150372.54
20,043 LF 1.60 32068.80
160 EA 175.00 28000.00
2,396 LF 3.50 8386.00
479,210 LF 0.21 100634.10
19,735 LF 1.00 19735.00
56 LF 5.00 280.00

177 EA 50.00 8850.00
6,825 LF 1.00 6825.00
28 LF 5.00 140.00
2,238 EA 27.00 60426.00
8 EA 45.00 360.00

8 EA 85.00 680.00

11 EA 110.00 1210.00

180.00 1800.00
300.00 600.00
120.00 360.00
975.00 975.00
1.00 4.00
975.00 12675.00
1.00 56.00
1.00 86.00
9.60 12480.00
28.65 18909.00
9.95 1890.50
2970.00 11880.00
10300.00 41200.00
61.20 26010.00
28.55 4282.50
64.00 19200.00
190.50 274320.00
14980.00 44940.00
28.00 25200.00
7.00 12600.00
40.80 6120.00
6.00 12000.00
0.58 150372.54
1.60 32068.80
175.00 28000.00
3.50 8386.00
0.21 100634.10
1.00 19735.00
5.00 280.00
50.00 8850.00
1.00 6825.00
5.00 140.00
27.00 60426.00
55.00 440.00
75.00 600.00
75.00 825.00

526.00

842.00

315.00

26.30
16.00
10.50
5.25
1.05
8.60
22.45
24.00
4325.00
23341.00
63.05
30.00
68.00
268.00
14155.00
40.00
6.75
43.25
6.30
0.61
1.68
184.15
3.68

0.22
1.05
5.26
52.60
1.05
5.25
28.40
58.00
89.45
115.75

5260.00

1684.00

945.00

26.30
64.00
136.50
294.00
90.30
11180.00
14817.00
4560.00
17300.00
93364.00
26796.25
4500.00
20400.00
385920.00
42465.00
36000.00
12150.00
6487.50
12600.00
158150.43
33672.24
29464.00
8817.28

105426.20
20721.75
294.56
9310.20
7166.25
147.00
63559.20
464.00
715.60
1273.25
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0175 5010000000-E 1401 100" HIGH MOUNT STANDARD
0176 5015000000-E 1401 120" HIGH MOUNT STANDARD
0177 5020000000-N 1401 PORTABLE DRIVE UNIT
0178 5025000000-E SP  HIGH MOUNT FOUNDATIONS
0179 5050000000-N 1404 LIT STD MTLT #breeonees
(45' TA, 15' ARM)
0180 5070000000-N SP  STD FOUNDAT ke
(R1)
0181 5070000000-N SP  STD FOUNDAT e
(R2)
0182 5120000000-N 1407 SERVICE POLE e
(30' CLASS 4)
0183 5125000000-E 1407 SERVICE LATERAL #eees
(3 #1/0 USE)
0184 5155000000-E 1409 ELECT DUCT BD, SIZE ****
(2"
0185 5160000000-E 1409 ELECT DUCT JA, SIZE **+**
(3"
0186 5160000000-E 1409 ELECT DUCT JA, SIZE **+**
(4"
0187 5170000000-E 1410 **-#8 W/G FEEDER CIRCUIT
@)
0188 5180000000-E 1410 **-#4 W/G FEEDER CIRCUIT
@)
0189 5205000000-E 1410 **-#8 W/G FEEDR N #+ext
(2,1.5)
0190 5215000000-E 1410 *-#4 W/G FEEDER N *+x
(2,1.5)
0191 5240000000-N 1411 ELEC JB *rbrernsk
(CS36)
0192 5240000000-N 1411 ELEC JB *rsketrnsk
(HM18)
0193 5240000000-N 1411 ELEC JB *rskrernsk
(IG18)
0194 5240000000-N 1411 ELEC JB *rsbeernsk
(IG36)
0195 5240000000-N 1411 ELEC JB #rseernsk
(LS18)
0196 5270000000-N SP  GENERIC LIGHTING ITEM (EA)
100" HIGH MOUNT LUMINAIRE - LED
0197 5270000000-N SP  GENERIC LIGHTING ITEM (EA)
120" HIGH MOUNT LUMINAIRE - LED
0198 5270000000-N SP  GENERIC LIGHTING ITEM (EA)
COMMUNICATION GATEWAY
0199 5270000000-N SP  GENERIC LIGHTING ITEM (EA)
CONTROL NODE
0200 5270000000-N SP  GENERIC LIGHTING ITEM (EA)

LIGHTING CONTROL SYSTEM

1 EA 24313.00 24313.00
EA 29922.00 89766.00

1 EA 4186.00 4186.00
40 CY 1148.00 45920.00
5 EA 4265.00 21325.00

3 EA 3100.00 9300.00

2 EA 3100.00 6200.00

1 EA 972.00 972.00
25 LF 6.10 152.50
160 LF 6.15 984.00
200 LF 24.60 4920.00
110 LF 29.50 3245.00
240 LF 4.70 1128.00
240 LF 5.40 1296.00
1,640 LF 4.75 7790.00
3,160 LF 5.45 17222.00
1 EA 1600.00 1600.00

4 EA 412.00 1648.00

6 EA 412.00 2472.00

3 EA 1600.00 4800.00

5 EA 412.00 2060.00

6 EA 2205.00 13230.00
24 EA 2205.00 52920.00
1 EA 8453.00 8453.00
40 EA 391.00 15640.00
1 EA 31300.00 31300.00

24313.00 24313.00
29922.00 89766.00
4186.00 4186.00
1148.00 45920.00
4265.00 21325.00
3100.00 9300.00
3100.00 6200.00
972.00 972.00
6.10 152.50

6.15 984.00
24.60 4920.00
29.50 3245.00
4.70 1128.00

5.40 1296.00

4.75 7790.00

5.45 17222.00
1600.00 1600.00
412.00 1648.00
412.00 2472.00
1600.00 4800.00
412.00 2060.00
2205.00 13230.00
2205.00 52920.00
8453.00 8453.00
391.00 15640.00
31300.00 31300.00

25587.00 25587.00
31490.00 94470.00
4405.00 4405.00
1210.00 48400.00
4490.00 22450.00
3262.00 9786.00
3262.00 6524.00
1025.00 1025.00
6.45 161.25

6.45 1032.00
25.90 5180.00
31.00 3410.00
4.95 1188.00

5.70 1368.00

5.00 8200.00

5.75 18170.00
1685.00 1685.00
435.00 1740.00
435.00 2610.00
1685.00 5055.00
435.00 2175.00
2320.00 13920.00
2320.00 55680.00
8895.00 8895.00
411.00 16440.00
32940.00 32940.00
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0201 5270000000-N SP GENERIC LIGHTING ITEM (EA) 10 EA 573.00 5730.00
ROADWAY LIGHT STANDARD LUMI- NAIRE - 285W LED
0202 5325200000-E 1510 2" WATER LINE 13 LF 19.00 247.00
0203 5325600000-E 1510 6" WATER LINE 3,126 LF 19.66 61457.16
0204 5325800000-E 1510 8" WATER LINE 4,353 LF 25.05 109042.65
0205 5326200000-E 1510 12" WATER LINE 13,739 LF 39.48 542415.72
0206 5329000000-E 1510 DI H20 PIPE FITTINGS 22,690 LB 14.55 330139.50
0207 5536000000-E 1515 2" VALVE 2 EA 987.84 1975.68
0208 5540000000-E 1515 6" VALVE 24 EA 1483.94 35614.56
0209 5546000000-E 1515 8" VALVE 4 EA 1946.75 7787.00
0210 5558000000-E 1515 12" VALVE 22 EA 3431.89 75501.58
0211 5643100000-E 1515 3/4" WATER METER 20 EA 1338.07 26761.40
0212 5643200000-E 1515 2" WATER METER 1 EA 5896.86 5896.86
0213 5648000000-N 1515 RELOCATE WATER METER 25 EA 927.65 23191.25
0214 5653200000-E 1515 2" DCV BACKFLOW PREVNT ASMBLY 1 EA 3373.30 3373.30
0215 5666000000-N 1515 FIRE HYDRANT 14 EA 3332.68 46657.52
0216 5672000000-N 1515 RELOCATE FIRE HYDRANT 3 EA 1677.00 5031.00
0217 5673000000-E 1515 FIRE HYDRANT LEG 185 LF 51.88 9597.80
0218 5686500000-E 1515 WATER SERVICE LINE 679 LF 21.41 14537.39
0219 5691300000-E 1520 8" SANITARY GRAVITY SEWER 761 LF 67.03 51009.83
0220 5691400000-E 1520 10" SANITARY GRAVITY SEWER 1,680 LF 77.03 129410.40
0221 5691500000-E 1520 12" SANITARY GRAVITY SEWER 130 LF 126.45 16438.50
0222 5709000000-E 1520 :;'I")FORCE MAIN SEWER 73 LF 35.32 2578.36
0223 5709300000-E 1520 6" FORCE MAIN SEWER 1,537 LF 14.61 22455.57
0224 5709500000-E 1520 10" FORCE MAIN SEWER 758 LF 69.85 52946.30
0225 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 2 EA 1932.06 3864.12
0226 5768500000-E 1520 SEWER SERVICE LINE 54 LF 77.44 4181.76
0227 5769000000-E 1520 DI SEWER PIPE FITTINGS 2,365 LB 17.00 40205.00
0228 5775000000-E 1525 4' DIA UTILITY MANHOLE 14 EA 5256.48 73590.72
0229 5776000000-E 1525 5' DIA UTILITY MANHOLE 1 EA 17188.25 17188.25
0230 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 93 LF 35.59 3309.87
0231 5782000000-E 1525 UTILITY MANHOLE WALL 5' DIA 13 LF 31.77 413.01
0232 5798000000-E 1530 él?;—\NDON ' UTILITY PIPE 275 LF 7.98 2194.50
0233 5798000000-E 1530 a?;-\NDON ' UTILITY PIPE 471 LF 6.05 2849.55
0234 5800000000-E 1530 ABANDON 6" UTILITY PIPE 4,423 LF 5.04 22291.92
0235 5801000000-E 1530 ABANDON 8" UTILITY PIPE 5,152 LF 5.79 29830.08
0236 5802000000-E 1530 ABANDON 10" UTILITY PIPE 2,566 LF 7.47 19168.02

0237 5804000000-E 1530 ABANDON 12" UTILITY PIPE 12,214 LF 8.55 104429.70

573.00 5730.00
40.00 520.00
37.00 115662.00
44.50 193708.50
50.00 686950.00

9.25 209882.50
755.00 1510.00
1160.00 27840.00
1525.00 6100.00
2520.00 55440.00
480.00 9600.00
5525.00 5525.00
520.00 13000.00
4200.00 4200.00
6745.00 94430.00
7140.00 21420.00
80.00 14800.00
37.00 25123.00

193.00 146873.00

201.00 337680.00

228.00 29640.00
40.00 2920.00
67.00 102979.00

100.00 75800.00

810.00 1620.00
75.00 4050.00
17.00 40205.00

2460.00 34440.00
4775.00 4775.00

485.00 45105.00

580.00 7540.00
13.50 3712.50

8.25 3885.75
5.50 24326.50
7.50 38640.00
13.50 34641.00
12.00 146568.00

603.00 6030.00
23.50 305.50
32.00 100032.00
35.00 152355.00
48.60 667715.40
10.85 246186.50

795.00 1590.00

1491.00 35784.00
2154.00 8616.00
3700.00 81400.00
2100.00 42000.00
10608.00 10608.00
1292.00 32300.00
9100.00 9100.00
3502.00 49028.00
5304.00 15912.00
72.00 13320.00
13.25 8996.75
78.00 59358.00

105.00 176400.00

187.00 24310.00
54.00 3942.00
45.00 69165.00
82.50 62535.00

1060.00 2120.00
22.00 1188.00
12.60 29799.00

3015.00 42210.00

3815.00 3815.00

532.00 49476.00

665.00 8645.00

6.00 1650.00
7.00 3297.00
9.25 40912.75
12.60 64915.20
16.25 41697.50
21.55 263211.70
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0238
0239
0240
0241
0242
0243
0244
0245

0246

0247

0248

0249

0250

0251

0252

0253

0254
0255
0256
0257
0258
0259
0260
0261
0262
0263
0264
0265
0266
0267
0268
0269

0270

5815500000-N
5816000000-N
5828000000-N
5835600000-E
5835700000-E
5835900000-E
5836000000-E
5872600000-E

5872600000-E

5872600000-E

5882000000-N

5912000000-N

5912000000-N

5912000000-N

5912000000-N

5912000000-N

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6043000000-E
6045000000-E

6045000000-E

1530
1530
1530
1540
1540
1540
1540
1550

1550

1550

SP

SP

SP

SP

SP

SP

1605
1610
1610
1610
1615
1620
1620
1622
SP
1630
1631
SP
SP
1632
SP
SP

SP

REMOVE FIRE HYDRANT
ABANDON UTILITY MANHOLE
REMOVE UTILITY MANHOLE
12" ENCASEMENT PIPE

16" ENCASEMENT PIPE

20" ENCASEMENT PIPE

24" ENCASEMENT PIPE
DIRECT DRILL ***

(127)

DIRECT DRILL ***

(6"

DIRECT DRILL ***

(8"

GENERIC UTILITY ITEM (EA)
REMOVE UTILITY VAULT
GENERIC UTILITY ITEM (LS)

6" WATER METER, VAULT, AND CONTROLS

GENERIC UTILITY ITEM (LS)

ABANDON SANITARY SEWER PUMP STATION

GENERIC UTILITY ITEM (LS)

RELOCATE 12" PRESSURE REDUCINGVALVE

GENERIC UTILITY ITEM (LS)

SANITARY SEWER PUMP STATION (SANFILIPPO)

GENERIC UTILITY ITEM (LS)

SANITARY SEWER PUMP STATION (PS-1)

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

LOW PERMEABILITY GEOTEXTILE

* TEMPORARY PIPE
(157
* TEMPORARY PIPE
(36

11

583
238
272
794
271

130

615

1

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

261,775

EA
EA
EA
LF
LF
LF
LF
LF

LF

LF

EA

LF

6,025 TON
60,020 TON
33,555 TON

560 ACR

21,400

LB

108.5 TON

50,745
7,910
123,960
79,000
705
4,000
4,690
1,480
408

350

LF
LF
CcYy
SY
SY
SY
LF
SY
LF

LF

844.35
1309.62
1775.80

84.63

106.59

121.35

163.54

212.60

100.34

107.65

2314.00

3.00
50.00
50.00
40.00

672.50
2.75
715.00
13.00

1.50

8.00

1.38

4.75

4.50

6.00

4.00
70.00

120.00

9287.85
6548.10
1775.80
49339.29
25368.42
33007.20
129850.76
57614.60

13044.20

66204.75

2314.00

24534.65

33000.00

5526.73

362185.00

497924.00

785325.00
301250.00
3001000.00
1342200.00
376600.00
58850.00
77577.50
659685.00
11865.00
991680.00
109020.00
3348.75
18000.00
28140.00
5920.00
28560.00

42000.00

3220.00 35420.00
3220.00 16100.00
4780.00 4780.00
150.00 87450.00
160.00 38080.00
185.00 50320.00
190.00 150860.00
195.00 52845.00
150.00 19500.00
155.00 95325.00
5800.00 5800.00
68950.00

9780.00

18960.00

106000.00

465112.00

2.10 549727.50
38.15 229853.75
37.90 2274758.00
38.00 1275090.00
672.50 376600.00
2.75 58850.00
715.00 77577.50
5.80 294321.00
2.00 15820.00
0.01 1239.60
1.38 109020.00
4.75 3348.75
4.50 18000.00
4.50 21105.00
3.00 4440.00
35.90 14647.20
40.00 14000.00

1270.00 13970.00
2685.00 13425.00
3800.00 3800.00
280.00 163240.00
281.00 66878.00
405.00 110160.00
371.00 294574.00
375.00 101625.00
246.00 31980.00
239.00 146985.00
6585.00 6585.00
69100.00

49425.00

39470.00

147810.00

475910.00

2.40 628260.00
45.85 276246.25
0.01 600.20
0.01 335.55
710.00 397600.00
2.90 62060.00
752.00 81592.00
13.50 685057.50
2.70 21357.00
0.01 1239.60
1.45 114550.00
5.00 3525.00
4.75 19000.00
10.00 46900.00
7.00 10360.00
49.00 19992.00
45.00 15750.00



AUG 05, 2019 02:58 PM NORTHAMPTON 2:00 PM 9/ 22 002
34472.3.2 JUL 16 2019 C204210

TIP NO R-2582A 8.197 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

THALLE CONSTRUCTION CO., INC. BARNHILL CONTRACTING W C ENGLISH INCORPORATED
COMPANY
HILLSBOROUGH, NC ROCKY MOUNT, NC LYNCHBURG, VA

0271 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 75 LF 95.00 7125.00 74.00 5550.00 90.50 6787.50
0272 6048000000-E SP FLOAT TURBIDITY CURTAIN 550 SY 25.00 13750.00 44.50 24475.00 35.00 19250.00
0273 6069000000-E 1638 STILLING BASINS 211 CY 11.00 2321.00 20.00 4220.00 21.00 4431.00
0274 6070000000-N 1639 SPECIAL STILLING BASINS 17 EA 500.00 8500.00 500.00 8500.00 500.00 8500.00
0275 6071012000-E SP COIR FIBER WATTLE 47,600 LF 9.00 428400.00 4.85 230860.00 10.52 500752.00
0276 6071014000-E SP COIR FIBER WATTLE BARRIER 4,709 LF 9.00 42381.00 13.70 64513.30 10.52 49538.68
0277  6071020000-E SP  POLYACRYLAMIDE (PAM) 25,360 LB 10.00 253600.00 1.90 48184.00 10.52 266787.20
0278 6071030000-E 1640 COIR FIBER BAFFLE 49,540 LF 7.00 346780.00 6.25 309625.00 6.58 325973.20
0279 6071050000-E SP (1 ls/;[;\AMER 12 EA 800.00 9600.00 810.00 9720.00 824.53 9894.36
0280 6071050000-E SP :;'I“)SKIMMER 13 EA 825.00 10725.00 880.00 11440.00 934.93 12154.09
0281 6071050000-E SP (2 ls/;[;\AMER 17 EA 900.00 15300.00 975.00 16575.00 1039.19 17666.23
0282 6071050000-E SP :;,'I“)SKIMMER 5 EA 975.00 4875.00 1085.00 5425.00 1284.52 6422.60
0283 6084000000-E 1660 SEEDING AND MULCHING 560 ACR 1688.50 945560.00 1688.50 945560.00 1776.98 995108.80
0284 6087000000-E 1660 MOWING 280 ACR 100.00 28000.00 100.00 28000.00 105.24 29467.20
0285 6090000000-E 1661 SEED FOR REPAIR SEEDING 5,650 LB 11.47 64805.50 11.47 64805.50 12.07 68195.50
0286 6093000000-E 1661 FERT FOR REPAIR SEEDING 25 TON 1200.00 30000.00 1200.00 30000.00 1262.88 31572.00
0287 6096000000-E 1662 SEED FOR SUPP SEEDING 12,475 LB 5.80 72355.00 5.80 72355.00 6.10 76097.50
0288 6108000000-E 1665 FERTILIZER TOPDRESSING 374 TON 794.50 297143.00 794.50 297143.00 836.13 312712.62
0289 6111000000-E SP  IMPERVIOUS DIKE 9332 LF 80.00 74656.00 35.00 32662.00 38.00 35461.60
0290 6114500000-N 1667 SPECIALIZED HAND MOWING 75 MHR 55.00 4125.00 55.00 4125.00 57.88 4341.00
0291 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 150.00 22500.00 100.00 15000.00 105.24 15786.00
0292 6117500000-N SP CONC WASHOUT STRUCTURE 15 EA 2500.00 37500.00 1035.00 15525.00 1401.28 21019.20
0293  6120000000-E SP CULVERT DIVERSION CHANNEL 419 CY 1000.00 419000.00 30.00 12570.00 30.00 12570.00

CULVERT ITEMS
0294 8056000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 40000.00 10200.00 11000.00

(286+51.00 -L-)
0295 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1250.00 2000.00 1000.00
0296 8126000000-N 414 CULV EXCAV @ kit Lump Sum 60000.00 87000.00 93000.00

(286+51.00 -L-)
0297 8126000000-N 414 CULV EXCAV @ it Lump Sum 36000.00 87000.00 93000.00

(85+72.00 -L-)
0298 8133000000-E 414 FND CONDIT MAT, BOX CULV 565 TON 50.00 28250.00 84.25 47601.25 90.00 50850.00
0299 8196000000-E 420 CLASS A CONCRETE (CULV) 860 CY 1140.00 980400.00 485.00 417100.00 520.00 447200.00
0300 8245000000-E 425 REINF STEEL (CULVERT) 117,892 LB 1.15 135575.80 1.25 147365.00 1.33 156796.36

WALL ITEMS

0301 8801000000-E SP  MSE RETAIN WALL NO ** 2,670 SF 65.66 175312.20 35.05 93583.50 69.00 184230.00
@



AUG 05, 2019 02:58 PM

34472.

TIP NO

3.2

R-2582A

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).
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2:00 PM
JUL 16 2019

8.197 MI

10/ 22 002
C204210

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

0302

0303

0304
0305

0306

0307
0308
0309
0310

0311

0312

0313

0314

0315

0316
0317
0318
0319
0320

0321

0322

0323
0324

0325
0326
0327
0328

0329
0330

8801000000-E

8801000000-E

8112730000-N
8121000000-N

8121000000-N

8147000000-E
8161000000-E
8182000000-E
8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8217000000-E
8265000000-E
8274000000-E
8277000000-E
8328200000-E

8328200000-E

8328400000-E

8364000000-E
8385200000-E

8392000000-N
8393000000-N
8503000000-E
8524000000-E

8531000000-E
8657000000-N

SP

SP

450
412

412

420
420
420
422

422

422

422

422

422

425
430
430
430
450

450

450

450
450

450
450
460
SP

462
430

MSE RETAIN WALL NO **
@
MSE RETAIN WALL NO **
(©)

STRUCTURE ITEMS

PDA TESTING
UNCL STR EXCAV STA *rx

(170+20.99 -L- LT)

UNCL STR EXCAV STA *rx

(170+20.99 -L- RT)

REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS

CLASS A CONCRETE (BRIDGE)

BRG APPR SLAB *rririx

(170+20.99 -L- LT)

BRG APPR SLAB *rrerix

(170+20.99 -L- RT)

BRG APPR SLAB *rtrerix

(192+85.76 -L- LT)

BRG APPR SLAB *rtrerix

(192+85.76 -L- RT)

BRG APPR SLAB *rtrtrix

(198+42.23 -L- LT)

BRG APPR SLAB *rtrieris

(198+42.23 -L- RT)

REINF STEEL (BRIDGE)

54" PRESTR CONCRETE GIRDR

63" MOD PRESTR CONC GIRDR

72" MOD PRESTR CONC GIRDR

PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

PILE DRV EQUIP SETUP ** GALV STEEL PILES

(PP 30 X 0.50)
HP12X53 PILES

PPrX*+* GALV STL PILE
(PP 30 X 0.50)
PIPE PILE PLATES

PILE REDRIVES
CONCRETE BARRIER RAIL

**" CHAIN LINK FENCE
(72")

4" SLOPE PROTECTION
ELASTOMERIC BEARINGS

6,450 SF 103.87 669961.50
7,750 SF 70.23 544282.50

8 EA 2400.00 19200.00

Lump Sum 16000.00
Lump Sum 16000.00
46,224 SF 45.00 2080080.00
51,398 SF 0.69 35464.62
687 CY 1100.00 755700.00

Lump Sum 60000.00
Lump Sum 60000.00
Lump Sum 60000.00
Lump Sum 60000.00
Lump Sum 60000.00
Lump Sum 60000.00
98,213 LB 1.10 108034.30
2,570.84 LF 750.00 1928130.00
1,040 LF 600.00 624000.00
962.76 LF 650.00 625794.00

54 EA 2400.00 129600.00

54 EA 1.00 54.00

28 EA 4500.00 126000.00

9,345 LF 42.00 392490.00
3,346 LF 190.00 635740.00

28 EA 390.00 10920.00

92 EA 600.00 55200.00
2,027.24 LF 100.00 202724.00
1,488 LF 116.01 172622.88
4,258 SY 75.00 319350.00
Lump Sum 60000.00

35.05 226072.50
35.05 271637.50
5000.00 40000.00
5000.00

5000.00

40.50 1872072.00
0.75 38548.50
750.00 515250.00
60000.00

60000.00

60000.00

60000.00

60000.00

60000.00

1.50 147319.50
330.00 848377.20
300.00 312000.00
600.00 577656.00
1350.00 72900.00
1350.00 72900.00
3150.00 88200.00
38.00 355110.00
180.00 602280.00
500.00 14000.00
50.00 4600.00
113.50 230091.74
116.00 172608.00
100.00 425800.00
30000.00

69.00

69.00

2600.00

35.00
0.70
1000.00

1.05
265.00
316.00
333.00
640.00

640.00

1700.00

55.00
169.00

600.00
425.00
110.00
122.00

140.00

445050.00

534750.00

20800.00
15000.00

15000.00

1617840.00
35978.60
687000.00
53000.00

53000.00

62000.00

62000.00

62000.00

62000.00

103123.65
681272.60
328640.00
320599.08

34560.00

34560.00

47600.00

513975.00
565474.00

16800.00
39100.00
222996.40
181536.00

596120.00
60000.00



AUG 05, 2019 02:58 PM NORTHAMPTON 2:00PM 11/ 22 002
34472.3.2 JUL 16 2019 C204210

TIP NO R-2582A 8.197 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

THALLE CONSTRUCTION CO., INC. BARNHILL CONTRACTING W C ENGLISH INCORPORATED
COMPANY
HILLSBOROUGH, NC ROCKY MOUNT, NC LYNCHBURG, VA
0331 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 650000.00 102500.00 108000.00
CONTRACT TOTAL TOTAL 81907374.49 TOTAL 88699901.44 TOTAL 96157176.62
ROADWAY ITEMS SUB-TOTAL 69913238.69 SUB-TOTAL 80418128.75 SUB-TOTAL 87540324.93
CULVERT ITEMS SUB-TOTAL 1281475.80 SUB-TOTAL 798266.25 SUB-TOTAL 852846.36
WALL ITEMS SUB-TOTAL 1389556.20 SUB-TOTAL 591293.50 SUB-TOTAL 1164030.00

STRUCTURE ITEMS SUB-TOTAL 9323103.80 SUB-TOTAL 6892212.94 SUB-TOTAL 6599975.33



AUG 05, 2019 02:58 PM

34472.

TIP NO

3.2

R-2582A

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

NORTHAMPTON 2:00PM 12/ 22 002
JUL 16 2019 C204210

8.197 MI

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO, TX

0001
0002
0003
0004
0005
0006

0007

0008

0009

0010

0011

0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025

0026
0027
0028
0029
0030
0031

0032

0033

0000100000-N
0000400000-N
0001000000-E
0008000000-E
0022000000-E
0028000000-N

0028000000-N

0028000000-N

0028000000-N

0029000000-N

0029000000-N

0036000000-E
0084000000-E
0106000000-E
0127000000-N
0134000000-E
0156000000-E
0177000000-E
0192000000-N
0194000000-E
0195000000-E
0196000000-E
0199000000-E
0222000000-E
0255000000-E

0318000000-E
0320000000-E
0343000000-E
0344000000-E
0345000000-E
0348000000-E

0350000000-E

0350000000-E

800
801
200
200
225
SP

SP

SP

SP

SP

SP

225
SP

230
235
240
250
250
260
265
265
270
SP

SP

SP

300
300
310
310
310
310

SP

SP

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION

TYPE | STANDARD APPR **thirs
(192+85.76 -L- LT)

TYPE | STANDARD APPR **thiirs
(192+85.76 -L- RT)

TYPE | STANDARD APPR **thirs
(198+42.23 -L- LT)

TYPE | STANDARD APPR **thiirs
(198+42.23 -L- RT)

TYPE IIl REINFORCED APPR *iioriees
(170+20.99 -L- LT)

TYPE IIl REINFORCED APPR *iirieis
(170+20.99 -L- RT)

UNDERCUT EXCAVATION

WICK DRAINS

BORROW EXCAVATION

EMBMT SETTLEMENT GAUGE
DRAINAGE DITCH EXCAVATION
REMOVAL OF EXT ASPHALT PVMT
BREAKING OF EXT ASPH PVMT
PROOF ROLLING

SELECT GRANULAR MATL, CLASS I
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING
GEOTEXTILE ROCK EMBANK
GENERIC GRADING ITEM (TON)

HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED

SOIL

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" SIDE DRAIN PIPE

18" SIDE DRAIN PIPE

24" SIDE DRAIN PIPE

**" SIDE DRAIN PIPE ELBOW

(15"

**' RC PIPE CULV, CONTR DESIGN
(24"

**' RC PIPE CULV, CONTR DESIGN
(307

Lump Sum
Lump Sum
Lump Sum
4

250,000
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

94,000
135,000
3,125,000
16
18,460
41,810
41,740
90
10,700
107,500
115,100
3,235
1,050
1,000

2,830
8,890
6,196
1,072
196

4

368

300

ACR
CcYy

CcYy
LF
cYy
EA
CcYy
SY
SY
HR
CcYy
cYy
SY
SF
SY
TON

TON
SY
LF
LF
LF
EA

LF

LF

4421112.92

3200000.00

8306291.04

6500.00 26000.00
10.00 2500000.00
100000.00

100000.00

100000.00

100000.00

130000.00

130000.00

5.00 470000.00
1.50 202500.00
11.00 34375000.00
958.83 15341.28
6.00 110760.00
5.38 224937.80
0.99 41322.60
264.10 23769.00
11.00 117700.00
11.00 1182500.00
2.00 230200.00
44.46 143828.10
2.00 2100.00
65.00 65000.00
27.92 79013.60
1.28 11379.20
27.73 171815.08
31.12 33360.64
35.29 6916.84
176.67 706.68
167.82 61757.76
200.66 60198.00
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34472.

TIP NO

3.2

R-2582A

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

NORTHAMPTON 2:00PM 13/ 22 002
JUL 16 2019 C204210

8.197 MI

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO, TX

0034
0035
0036
0037
0038
0039
0040
0041

0042
0043
0044
0045
0046
0047
0048
0049

0050

0051

0052

0053

0054

0055

0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068

0366000000-E
0372000000-E
0378000000-E
0384000000-E
0390000000-E
0396000000-E
0402000000-E
0448000000-E

0448200000-E
0448300000-E
0448400000-E
0448700000-E
0582000000-E
0588000000-E
0594000000-E
0636000000-E

0636000000-E

0636000000-E

0973100000-E

0973100000-E

0973300000-E

0973300000-E

0995000000-E
1011000000-N
1077000000-E
1099500000-E
1099700000-E
1111000000-E
1121000000-E
1220000000-E
1275000000-E
1330000000-E
1491000000-E
1503000000-E
1519000000-E

310
310
310
310
310
310
310
310

310
310
310
310
310
310
310
310

310

310

330

330

330

330

340
500
SP

505
505
SP

520
545
600
607
610
610
610

15" RC PIPE CULV Il
18" RC PIPE CULV Il

24" RC PIPE CULV Il

30" RC PIPE CULV Il

36" RC PIPE CULV Il

42" RC PIPE CULV Il

48" RC PIPE CULV Il

" RCP CULV CLASS IV

(72")

15" RCP CULV CLASS IV

18" RCP CULV CLASS IV

24" RCP CULV CLASS IV

42" RCP CULV CLASS IV

15" CS PIPE CULV 0.064"

18" CS PIPE CULV 0.064"

24" CS PIPE CULV 0.064"

" CS ELBOW *++" THICK

(15", 0.064")

" CS ELBOW *+++" THICK

(18", 0.064")

" CS ELBOW *+++" THICK

(24", 0.064")

#"\WLD STL PIPE GRAD B IN SOIL
(18", 0.500")

#"\WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

#"\WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.500")

#"\WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

PIPE REMOVAL

FINE GRADING

#57 STONE

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
CLASS IV AGGREGATE STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE

PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C

ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5B

4,560 LF 3151 143685.60
4,192 LF 36.55 153217.60
1,936 LF 55.56 107564.16
692 LF 69.25 47921.00
1,476 LF 87.30 128854.80
676 LF 150.00 101400.00
672 LF 151.34 101700.48
456 LF 385.17 175637.52
532 LF 46.53 24753.96
352 LF 52.95 18638.40
380 LF 63.58 24160.40
648 LF 124.27 80526.96
1,048 LF 34.12 35757.76
640 LF 36.95 23648.00
80 LF 46.75 3740.00

26 EA 176.67 4593.42

10 EA 204.96 2049.60

2 EA 277.55 555.10

206 LF 249.48 51392.88
104 LF 487.96 50747.84
206 LF 249.48 51392.88
104 LF 487.96 50747.84
5939 LF 5.81 34505.59
Lump Sum 4125000.00
500 TON 27.36 13680.00
1,500 CY 6.98 10470.00
2,900 TON 23.50 68150.00
500 TON 23.50 11750.00
165,000 TON 21.56 3557400.00
75 TON 28.12 2109.00
3,560.55 GAL 4.40 15666.42
4,100 SY 7.00 28700.00
67,530 TON 42.40 2863272.00
53,490 TON 42.20 2257278.00
4,580 TON 50.95 233351.00
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TIP NO
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R-2582A

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

NORTHAMPTON 2:00PM 14/ 22 002
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8.197 MI

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO, TX

0069
0070
0071
0072
0073
0074

0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093

0094

0095
0096
0097

0098

0099
0100
0101
0102
0103
0104

1523000000-E
1524200000-E
1575000000-E
1577000000-E
1693000000-E
1847000000-E

2020000000-N
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2209000000-E
2220000000-E
2253000000-E
2275000000-E
2286000000-N
2308000000-E
2364000000-N
2364200000-N
2365000000-N
2366000000-N
2367000000-N
2374000000-N

2374000000-N

2407000000-N
2451000000-N
2535000000-E

2535000000-E

2549000000-E
2556000000-E
2570000000-N
2612000000-E
2647000000-E
2830000000-N

610
610
620
620
654
710

806
815
815
815
815
815
815
838
838
840
SP

840
840
840
840
840
840
840
840

840

840
852
846

846

846
846
SP

848
852
858

ASP CONC SURF CRS S9.5C
ASP CONC SURF CRS $9.5D

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX
ASPH PLT MIX PVMT REPAIR
wreesPCC PYMT THRU LNS

(107

CONTROL-OF-ACCESS MARKERS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

ENDWALLS

REINFORCED ENDWALLS

PIPE COLLARS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.20 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

(F)

FRAME-GRT-HD 840.03 **

(G)

STL FRAM W/ 2 GTR, STD 840.37
CONC TRANS SECT FOR DROP INLET
sy CONCRETE CURB

(8" X 12"

sy CONCRETE CURB

(9" X 12"

2-6" CONC CURB & GUTTER
SHOULDER BERM GUTTER
MODIFIED CONCRETE FLUME

6" CONCRETE DRIVEWAY

5" MONO CONC ISLANDS (SURF MTD)
ADJ MANHOLES

61,920 TON 42.25 2616120.00
660 TON 75.00 49500.00
9,630 TON 474.70 4571361.00
40 TON 661.70 26468.00
615 TON 150.00 92250.00
1,160 SY 90.00 104400.00
71 EA 300.00 21300.00
806.4 CY 19.87 16023.17
2,400 SY 2.61 6264.00
403.2 CY 55.76 22482.43
2,400 LF 3.64 8736.00
5 EA 574.95 2874.75

30 LF 79.73 2391.90
634 CY 1325.64 84045.58
7.1 CY 1542.12 10949.05
0.447 CY 1199.93 536.37
35 CY 256.36 8972.60
141 EA 1867.36 263297.76
516 LF 276.20 14251.92
18 EA 498.69 8976.42

8 EA 442.62 3540.96

32 EA 432.27 13832.64
57 EA 451.61 25741.77

3 EA 454.80 1364.40

3 EA 540.20 1620.60

1 EA 596.07 596.07

19 EA 498.53 9472.07
18 EA 750.00 13500.00
990 LF 17.00 16830.00
1,260 LF 17.50 22050.00
2,090 LF 25.50 53295.00
8,401 LF 26.00 218426.00
2 EA 650.00 1300.00
250 SY 65.00 16250.00
6,360 SY 65.00 413400.00
12 EA 434.60 5215.20
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0105
0106
0107
0108

0109
0110
0111
0112
0113
0114
0115
0116
0117

0118

0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130
0131

0132

0133
0134
0135
0136

0137

0138

2845000000-N
3030000000-E
3045000000-E
3145000000-E

3150000000-N
3210000000-N
3287000000-N
3317000000-N
3360000000-E
3503000000-E
3509000000-E
3515000000-E
3564000000-E

3575000000-E

3595000000-E
3628000000-E
3635000000-E
3642000000-E
3649000000-E
3656000000-E
4048000000-E
4054000000-E
4057000000-E
4060000000-E
4066000000-E
4072000000-E
4082100000-N

4082100000-N

4096000000-N
4102000000-N
4108000000-N
4109000000-N

4109000000-N

4110000000-N

858
862
862
862

862
862
SP

SP

863
866
866
866
866

SP

869
876
876
876
876
876
902
902
SP

903
903
903
906

906

904
904
904
904

904

904

ADJ METER OR VALVE BOXES
STL BEAM GUARDRAIL

SBGR SHOP CURVED
EXLENGTH GR POST ** STL
g

5—\D)DIT GUARDRAIL POSTS

GR END TYPE CAT-1

GREND TYPE TL-3

GR ANCHOR TYPE B-77
REMOVE EXISTING GUARDRAIL
WOVEN WIRE FENCE 47" FAB
4" TIMBER POSTS 7'-6"LONG
5" TIMBER POSTS 8'-0"LONG

SGL GATE **HIGH, *WIDE, **OPEN
(47", 14', 14"

GENERIC FENCING ITEM (LF)
POST & BOARD FENCE
RELAPPING GUARDRAIL

RIP RAP, CLASS |

RIP RAP, CLASS II

RIP RAP, CLASS A

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
REINF CONC FOUNDTN

PLN CONC FOUNDTN
OVERHEAD FOOTING
SUPPORT, BREAKAWAY STL BM
SUPPORTS, SIMPLE STL BM
SUPPORT, 3-LB STL U-CHAN

SUPPORT, OVRHD SIGN STR STA *++
(1-95 NB EXIT 173)

SUPPORT, OVRHD SIGN STR STA *++
(1-95 SB EXIT 176)

SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE ** (OVRHD)

A

(SI()BN ERECTION, TYPE ** (OVRHD)

B

(SI()BN ERECTION, TYPE ** (GRD MTD)
(G

7
14,400
50
20

15
10

27

25
4,300
76,390
4,843
1,128
17

3,315

900

EA
LF
LF
EA

EA
EA
EA
EA
LF
LF
EA
EA
EA

LF

LF

570 TON
1,450 TON
470 TON
2,370 TON

22,545

36

1

41

20,262
14,824
7,640
Lump Sum

Lump Sum

18
238
102

19

SY
CcYy
CcY
CcYy
LB
LB
LF

EA
EA
EA
EA

EA

EA

255.64 19684.28
15.23 219312.00
18.27 913.50
40.60 812.00
30.45 456.75

527.80 5278.00

2943.50 79474.50
1370.25 34256.25
0.25 1075.00
3.86 294865.40
8.12 39325.16
30.45 34347.60

659.75 11215.75

29.94 99251.10

3.05 2745.00
41.30 23541.00
43.80 63510.00
38.80 18236.00
39.80 94326.00
2.07 46668.15

964.69 34728.84

10.72 10.72

1339.85 54933.85
5.90 119545.80
6.97 103323.28
7.00 53480.00
53165.41

65384.88

133.99 2411.82
69.67 16581.46

133.99 13666.98

535.94 2143.76

267.97 535.94

750.32 14256.08
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0139 4110000000-N 904 (SBI()BN ERECTION, TYPE *** (GRD MTD) 10 EA 375.16 3751.60
0140 4116100000-N 904 (S)\()BN ERECT, RELOC ** GRD MTD 2 EA 1071.88 2143.76
0141 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 3 EA 267.97 803.91
0142 4138000000-N 907 DISPOSE SUPPORT, STL BM 1 EA 535.94 535.94
0143 4141000000-N 907 DISPOSE SUPPORT, WOOD 4 EA 26.80 107.20
0144 4152000000-N 907 DISPOSE SIGN SYST STL BM 13 EA 535.94 6967.22
0145 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 56 EA 10.72 600.32
0146 4158000000-N 907 DISPOSE SIGN SYST WOOD 86 EA 10.72 921.92
0147 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,300 SF 22.00 28600.00
0148 4405000000-E 1110 WORK ZONE SIGNS (PORT) 660 SF 15.00 9900.00
0149 4410000000-E 1110 WORK ZONE SIGNS (BARR) 190 SF 12.00 2280.00
0150 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 2463.00 9852.00
0151 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 9339.00 37356.00
0152 4430000000-N 1130 DRUMS 425 EA 47.08 20009.00
0153 4435000000-N 1135 CONES 150 EA 22.42 3363.00
0154 4445000000-E 1145 BARRICADES (TYPE III) 300 LF 26.69 8007.00
0155 4455000000-N 1150 FLAGGER 1,440 DAY 216.22 311356.80
0156 4480000000-N 1165 TMA 3 EA 10833.00 32499.00
0157 4485000000-E 1170 PORT CONC BARRIER 900 LF 20.00 18000.00
0158 4500000000-E 1170 REM & RES PORT CONC BARRIER 1,800 LF 6.00 10800.00
0159 4516000000-N 1180 SKINNY DRUM 150 EA 21.35 3202.50
0160 4650000000-N 1251 TEMP RAISED PVMT MRKS 2,000 EA 6.00 12000.00
0161 4685000000-E 1205 THERMO PVT MKG LINES 4"90 259,263 LF 0.58 150372.54
0162 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 20,043 LF 1.60 32068.80
0163 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 160 EA 175.00 28000.00
0164 4770000000-E 1205 le) COLD APPL PLSTIC LINES TYPE ** 2,396 LF 3.50 8386.00
0165 4810000000-E 1205 PAINT PVMT MARKINGS 4" 479,210 LF 0.21 100634.10
0166 4820000000-E 1205 PAINT PVMT MARKINGS 8" 19,735 LF 1.00 19735.00
0167 4835000000-E 1205 PAINT PVT MKG LINES 24" 56 LF 5.00 280.00
0168 4845000000-N 1205 PAINT PVT MKG SYMBOL 177 EA 50.00 8850.00
0169 4850000000-E 1205 LINE REMOVAL 4" WIDE 6,825 LF 1.00 6825.00
0170 4870000000-E 1205 LINE REMOVAL 24" WIDE 28 LF 5.00 140.00
0171 4905000000-N 1253 SNOWPLB PVMT MRKER 2,238 EA 27.00 60426.00
0172 4915000000-E 1264 7' U-CHANNEL POSTS 8 EA 58.95 471.60
0173 4955000000-N 1264 OBJECT MARKERS (END OF RD) 8 EA 80.39 643.12

0174 4957000000-N 1264 OBJECT MARKERS (TYPE **) 11 EA 80.39 884.29
0]
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0175 5010000000-E 1401 100" HIGH MOUNT STANDARD 1 EA 24313.00 24313.00

0176 5015000000-E 1401 120' HIGH MOUNT STANDARD 3 EA 29922.00 89766.00

0177 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 4186.00 4186.00

0178 5025000000-E SP HIGH MOUNT FOUNDATIONS 40 CY 1148.00 45920.00

0179 5050000000-N 1404 LIT STD MTLT *¥tiketskieiox 5 EA 4265.00 21325.00
(45' TA, 15" ARM)

0180 5070000000-N SP  STD FOUNDAT *¥kictokiok 3 EA 3100.00 9300.00
(R1)

0181 5070000000-N SP  STD FOUNDAT *¥kictokiok 2 EA 3100.00 6200.00
(R2)

0182 5120000000-N 1407 SERVICE POLE ¥tk 1 EA 972.00 972.00
(30' CLASS 4)

0183 5125000000-E 1407 SERVICE LATERAL ¥k 25 LF 6.10 152.50
(3 #1/0 USE)

0184 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 160 LF 6.15 984.00
(2"

0185 5160000000-E 1409 ELECT DUCT JA, SIZE ***** 200 LF 24.60 4920.00
(3

0186 5160000000-E 1409 ELECT DUCT JA, SIZE ***** 110 LF 29.50 3245.00
(4"

0187 5170000000-E 1410 **-#8 W/G FEEDER CIRCUIT 240 LF 4.70 1128.00
(2

0188 5180000000-E 1410 **-#4 W/G FEEDER CIRCUIT 240 LF 5.40 1296.00
(2

0189 5205000000-E 1410 **-#8 W/G FEEDR N **+**" 1,640 LF 4.75 7790.00
(2,1.5)

0190 5215000000-E 1410 **-#4 W/G FEEDER N ***+*" 3,160 LF 5.45 17222.00
(2,1.5)

0191 5240000000-N 1411 ELEC JB itttk 1 EA 1600.00 1600.00
(CS36)

0192 5240000000-N 1411 ELEC JB itttk 4 EA 412.00 1648.00
(HM18)

0193 5240000000-N 1411 ELEC JB itttk 6 EA 412.00 2472.00
(1G18)

0194 5240000000-N 1411 ELEC JB itttk 3 EA 1600.00 4800.00
(IG36)

0195 5240000000-N 1411 ELEC JB itttk 5 EA 412.00 2060.00
(LS18)

0196 5270000000-N SP GENERIC LIGHTING ITEM (EA) 6 EA 2205.00 13230.00
100' HIGH MOUNT LUMINAIRE - LED

0197 5270000000-N SP GENERIC LIGHTING ITEM (EA) 24 EA 2205.00 52920.00
120' HIGH MOUNT LUMINAIRE - LED

0198 5270000000-N SP GENERIC LIGHTING ITEM (EA) 1 EA 8453.00 8453.00
COMMUNICATION GATEWAY

0199 5270000000-N SP GENERIC LIGHTING ITEM (EA) 40 EA 391.00 15640.00
CONTROL NODE

0200 5270000000-N SP GENERIC LIGHTING ITEM (EA) 1 EA 31300.00 31300.00

LIGHTING CONTROL SYSTEM
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0201

0202
0203
0204
0205
0206
0207
0208
0209
0210
0211
0212
0213
0214
0215
0216
0217
0218
0219
0220
0221
0222

0223
0224
0225
0226
0227
0228
0229
0230
0231
0232

0233

0234
0235
0236
0237

5270000000-N

5325200000-E
5325600000-E
5325800000-E
5326200000-E
5329000000-E
5536000000-E
5540000000-E
5546000000-E
5558000000-E
5643100000-E
5643200000-E
5648000000-N
5653200000-E
5666000000-N
5672000000-N
5673000000-E
5686500000-E
5691300000-E
5691400000-E
5691500000-E
5709000000-E

5709300000-E
5709500000-E
5768000000-N
5768500000-E
5769000000-E
5775000000-E
5776000000-E
5781000000-E
5782000000-E
5798000000-E

5798000000-E

5800000000-E
5801000000-E
5802000000-E
5804000000-E

SP  GENERIC LIGHTING ITEM (EA)

ROADWAY LIGHT STANDARD LUMI- NAIRE - 285W LED

1510 2" WATER LINE

1510 6" WATER LINE

1510 8" WATER LINE

1510 12" WATER LINE

1510 DI H20 PIPE FITTINGS
1515 2" VALVE

1515 6" VALVE

1515 8" VALVE

1515 12" VALVE

1515 3/4" WATER METER
1515 2" WATER METER
1515 RELOCATE WATER METER

1515 2" DCV BACKFLOW PREVNT ASMBLY

1515 FIRE HYDRANT
1515 RELOCATE FIRE HYDRANT
1515 FIRE HYDRANT LEG
1515 WATER SERVICE LINE
1520 8" SANITARY GRAVITY SEWER
1520 10" SANITARY GRAVITY SEWER
1520 12" SANITARY GRAVITY SEWER
1520 **" FORCE MAIN SEWER

3n
1520 é l):ORCE MAIN SEWER
1520 10" FORCE MAIN SEWER
1520 SANITARY SEWER CLEAN-OUT
1520 SEWER SERVICE LINE
1520 DI SEWER PIPE FITTINGS
1525 4' DIA UTILITY MANHOLE
1525 5' DIAUTILITY MANHOLE
1525 UTILITY MANHOLE WALL 4' DIA
1525 UTILITY MANHOLE WALL 5' DIA

1530 ABANDON **" UTILITY PIPE
(3"

1530 ABANDON **" UTILITY PIPE
4"

1530 ABANDON 6" UTILITY PIPE

1530 ABANDON 8" UTILITY PIPE

1530 ABANDON 10" UTILITY PIPE

1530 ABANDON 12" UTILITY PIPE

10

13
3,126
4,353
13,739
22,690
2

24

4
22
20
1
25
1
14
3
185
679
761
1,680
130
73

1,537
758

54
2,365
14

93
13
275

471

4,423
5,152
2,566

12,214

EA

LF
LF
LF
LF
LB
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
LF
LF
LF
LF
LF
LF

LF
LF
EA
LF
LB
EA
EA
LF
LF
LF

LF

LF
LF
LF
LF

573.00 5730.00
43.20 561.60
26.38 82463.88
32.36 140863.08
36.51 501610.89

1.96 44472.40
649.92 1299.84
1111.85 26684.40
1468.81 5875.24
2512.88 55283.36
868.83 17376.60
1742.72 1742.72
531.94 13298.50
1877.91 1877.91
3399.95 47599.30

723.50 2170.50
51.44 9516.40
29.99 20363.21
63.69 48468.09
82.10 137928.00

102.40 13312.00

136.13 9937.49
57.67 88638.79
95.15 72123.70

873.19 1746.38
89.84 4851.36

1.87 4422.55
3718.48 52058.72
3981.01 3981.01

150.00 13950.00

200.00 2600.00

3.95 1086.25

4.72 2223.12

3.17 14020.91

5.70 29366.40

5.11 13112.26

7.86 96002.04
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0238 5815500000-N 1530 REMOVE FIRE HYDRANT 11 EA 668.83 7357.13
0239 5816000000-N 1530 ABANDON UTILITY MANHOLE 5 EA 1559.40 7797.00
0240 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1249.39 1249.39
0241 5835600000-E 1540 12" ENCASEMENT PIPE 583 LF 89.15 51974.45
0242 5835700000-E 1540 16" ENCASEMENT PIPE 238 LF 112.53 26782.14
0243 5835900000-E 1540 20" ENCASEMENT PIPE 272 LF 128.14 34854.08
0244 5836000000-E 1540 24" ENCASEMENT PIPE 794 LF 124.31 98702.14
0245 5872600000-E 1550 (D]E‘I)ECT DRILL **" 271 LF 53.19 14414.49
0246 5872600000-E 1550 (D6|I|‘:)QECT DRILL **" 130 LF 42.66 5545.80
0247 5872600000-E 1550 (D8|I|‘:)QECT DRILL **" 615 LF 47.81 29403.15
0248 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 7500.00 7500.00
REMOVE UTILITY VAULT
0249 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 70000.00
6" WATER METER, VAULT, AND CONTROLS
0250 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 10000.00
ABANDON SANITARY SEWER PUMP STATION
0251 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 10000.00
RELOCATE 12" PRESSURE REDUCINGVALVE
0252 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 225000.00
SANITARY SEWER PUMP STATION (SANFILIPPO)
0253 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 500000.00
SANITARY SEWER PUMP STATION (PS-1)
0254 6000000000-E 1605 TEMPORARY SILT FENCE 261,775 LF 1.75 458106.25
0255 6006000000-E 1610 EROS CONTRL STONE CL A 6,025 TON 0.01 60.25
0256 6009000000-E 1610 EROS CONTRL STONE CL B 60,020 TON 0.01 600.20
0257 6012000000-E 1610 SEDIMENT CONTROL STONE 33,555 TON 0.01 335.55
0258 6015000000-E 1615 TEMPORARY MULCHING 560 ACR 75.87 42487.20
0259 6018000000-E 1620 SEED FOR TEMP SEEDING 21,400 LB 2.88 61632.00
0260 6021000000-E 1620 FERT FOR TEMP SEEDING 108.5 TON 748.20 81179.70
0261 6024000000-E 1622 TEMPORARY SLOPE DRAINS 50,745 LF 0.01 507.45
0262 6029000000-E SP SAFETY FENCE 7,910 LF 1.30 10283.00
0263 6030000000-E 1630 SILT EXCAVATION 123,960 CY 0.01 1239.60
0264 6036000000-E 1631 MATTING FOR EROS CONTROL 79,000 SY 1.44 113760.00
0265 6037000000-E SP COIR FIBER MAT 705 SY 4.97 3503.85
0266 6038000000-E SP PERM SOIL REINF MAT 4,000 SY 4.71 18840.00
0267 6042000000-E 1632 1/4" HARDWARE CLOTH 4,690 LF 3.30 15477.00
0268 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 1,480 SY 4.00 5920.00
0269 6045000000-E SP ’(‘;‘-"S:I")EMPORARY PIPE 408 LF 27.43 11191.44
0270 6045000000-E SP *" TEMPORARY PIPE 350 LF 53.89 18861.50

(36"



AUG 05, 2019 02:58 PM

34472.

TIP NO

3.2

R-2582A

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

NORTHAMPTON 2:00PM 20/ 22 002
JUL 16 2019 C204210

8.197 MI

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO, TX

0271
0272
0273
0274
0275
0276
0277
0278
0279

0280

0281

0282

0283
0284
0285
0286
0287
0288
0289
0290
0291
0292
0293

0294

0295
0296

0297

0298
0299
0300

0301

6046000000-E
6048000000-E
6069000000-E
6070000000-N
6071012000-E
6071014000-E
6071020000-E
6071030000-E
6071050000-E

6071050000-E

6071050000-E

6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6117500000-N
6120000000-E

8056000000-N

8065000000-N
8126000000-N

8126000000-N

8133000000-E
8196000000-E
8245000000-E

8801000000-E

1636
SP
1638
1639
SP
SP
SP
1640
SP

SP

SP

SP

1660
1660
1661
1661
1662
1665
SP
1667
SP
SP
SP

402

SP
414

414

414
420
425

SP

TEMP PIPE FOR STREAM CROSS
FLOAT TURBIDITY CURTAIN
STILLING BASINS

SPECIAL STILLING BASINS
COIR FIBER WATTLE

COIR FIBER WATTLE BARRIER
POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

" SKIMMER

(2"

" SKIMMER

(2-1/2")

" SKIMMER

(3"

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
CULVERT DIVERSION CHANNEL

CULVERT ITEMS

REMV EXIST STR i
(286+51.00 -L-)

ASBESTOS ASSESSMENT
CULV EXCAV @ *kkkkkkkkkkk
(286+51.00 -L-)

CULV EXCAV @ *kkkkkkkkkkk
(85+72.00 -L-)

FND CONDIT MAT, BOX CULV
CLASS A CONCRETE (CULV)

REINF STEEL (CULVERT)

WALL ITEMS

MSE RETAIN WALL NO **
@

75 LF

550 SY
211 CY

17 EA
47,600 LF
4,709 LF
25,360 LB
49,540 LF
12 EA

13 EA
17 EA
5 EA

560 ACR
280 ACR
5,650 LB
25 TON
12,475 LB
374 TON
933.2 LF
75 MHR
150 EA
15 EA
419 CY

Lump Sum

Lump Sum
Lump Sum

Lump Sum

565 TON
860 CY
117,892 LB

2,670 SF

49.64 3723.00
25.00 13750.00
22.94 4840.34
495.81 8428.77
7.57 360332.00
13.54 63759.86
0.01 253.60
4.75 235315.00
700.71 8408.52
796.79 10358.27
887.52 15087.84
1101.02 5505.10
1766.91 989469.60
104.64 29299.20
12.00 67800.00
1255.73 31393.25
6.07 75723.25
831.40 310943.60
40.00 37328.00
57.55 4316.25
175.38 26307.00
670.94 10064.10
10.49 4395.31
14869.38

1200.00

50000.00

25000.00

39.85 22515.25
696.51 598998.60
1.50 176838.00
44.48 118761.60
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US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO, TX

0302 8801000000-E SP  MSE RETAIN WALL NO ** 6,450 SF 60.54 390483.00
)

0303 8801000000-E SP  MSE RETAIN WALL NO ** 7,750 SF 63.01 488327.50
©)

STRUCTURE ITEMS

0304 8112730000-N 450 PDATESTING 8 EA 2500.00 20000.00

0305 8121000000-N 412 UNCL STR EXCAYV STA **xxx Lump Sum 5293.94
(170+20.99 -L- LT)

0306 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 5293.94
(170+20.99 -L- RT)

0307 8147000000-E 420 REINF CONCRETE DECK SLAB 46,224 SF 40.00 1848960.00

0308 8161000000-E 420 GROOVING BRIDGE FLOORS 51,398 SF 0.44 22615.12

0309 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 687 CY 1400.00 961800.00

0310 8210000000-N 422 BRG APPR SLAB #ox Lump Sum 70000.00
(170+20.99 -L- LT)

0311 8210000000-N 422 BRG APPR SLAB o Lump Sum 70000.00
(170+20.99 -L- RT)

0312 8210000000-N 422 BRG APPR SLAB #ox Lump Sum 70000.00
(192+85.76 -L- LT)

0313 8210000000-N 422 BRG APPR SLAB o Lump Sum 70000.00
(192+85.76 -L- RT)

0314 8210000000-N 422 BRG APPR SLAB o Lump Sum 70000.00
(198+42.23 -L- LT)

0315 8210000000-N 422 BRG APPR SLAB o Lump Sum 70000.00
(198+42.23 -L- RT)

0316 8217000000-E 425 REINF STEEL (BRIDGE) 98,213 LB 1.50 147319.50

0317 8265000000-E 430 54" PRESTR CONCRETE GIRDR 2,570.84 LF 227.34 584454.77

0318 8274000000-E 430 63"MOD PRESTR CONC GIRDR 1,040 LF 450.00 468000.00

0319 8277000000-E 430 72"MOD PRESTR CONC GIRDR 962.76 LF 500.00 481380.00

0320 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 54 EA 2500.00 135000.00
(HP 12 X 53)

0321 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 54 EA 2500.00 135000.00
(HP12 X 53)

0322 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES 28 EA 2500.00 70000.00
(PP 30 X 0.50)

0323 8364000000-E 450 HP12X53 PILES 9,345 LF 50.00 467250.00

0324 8385200000-E 450 PP**X*** GALV STL PILE 3,346 LF 180.00 602280.00
(PP 30 X 0.50)

0325 8392000000-N 450 PIPE PILE PLATES 28 EA 500.00 14000.00

0326 8393000000-N 450 PILE REDRIVES 92 EA 500.00 46000.00

0327 8503000000-E 460 CONCRETE BARRIER RAIL 2,027.24 LF 96.30 195223.21

0328 8524000000-E SP  **" CHAIN LINK FENCE 1,488 LF 117.74 175197.12
(72")

0329 8531000000-E 462 4" SLOPE PROTECTION 4,258 SY 78.87 335828.46

0330 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 92886.94
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8.197 MI

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO, TX

0331 8706000000-N

SP

EXPANSION JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
WALL ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

THALLE CONSTRUCTION CO., INC.
BARNHILL CONTRACTING COMPANY

W C ENGLISH INCORPORATED

ZACHRY CONSTRUCTION CORPORATION

Lump Sum

B WN P

109694.33

TOTAL 98112698.97

SUB-TOTAL 88882228.31

SUB-TOTAL 889421.23

SUB-TOTAL 997572.10

SUB-TOTAL 7343477.33
CONTRACT TOTAL

81907374.49

88699901.44

96157176.62

98112698.97



AUG 05, 2019 02:58 PM
36030.3.GV4

TIP NO 1-4700
FED AID NO NHPP-026-1(199)6

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
I-26 FROM NC-280 (EXIT 40) TO I|-40.

BUNCOMBE, HENDERSON

2:00 PM
JUL 16 2019

7.490 MI

1/ 35 003

C204266

FLUOR-UNITED JV

THE LANE-BLYTHE DEVELOPMENT

ARCHER-WRIGHT JV

Vv
GREENVILLE, SC CHARLOTTE, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 13195800.00 13434931.59 13400000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 4000000.00 5000000.00 7042000.00

0003  0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 350000.00 750000.00 245000.00
UTILITY COORDINATOR

0004 0000910000-N SP  GENERIC MISCELLANEOUS ITEM (HR) 3,840 HR 60.24 231321.60 100.00 384000.00 69.70 267648.00
EQUIPMENT OPERATING RATE FOR SNOW AND ICE
REMOVAL

0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 4 EA 43076.11 172304.44 75000.00 300000.00 120000.00 480000.00
OUTFITTING FEE

0006 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 80 EA 2628.33 210266.40 2600.00 208000.00 345.00 27600.00
RESPONSE FOR SNOW AND ICE  REMOVAL

0007 0001000000-E 200 CLEARING & GRUBBING Lump Sum 12100000.00 19936000.00 15025000.00

0008  0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 12567.24 50268.96 8500.00 34000.00 12500.00 50000.00

0009 0022000000-E 225 UNCLASSIFIED EXCAVATION 717,100 CY 10.27 7364617.00 12.95 9286445.00 15.30 10971630.00

0010 0028000000-N SP  TYPE | STANDARD APPR ¥tk Lump Sum 160433.90 240000.00 690000.00
(1050+63.05 -L-)

0011 0028000000-N SP  TYPE | STANDARD APPR #*¥tkiiiiik Lump Sum 222648.02 210000.00 730000.00
(1163+08.56 -L-)

0012 0029000000-N SP  TYPE Ill REINFORCED APPR ##iiitiok Lump Sum 126020.16 145000.00 600000.00
(912+89.86 -EBL-)

0013  0029000000-N SP  TYPE Ill REINFORCED APPR ##iiictiok Lump Sum 124762.20 145000.00 286000.00
(913+34.69 -WBL-)

0014 0036000000-E 225 UNDERCUT EXCAVATION 10,100 CY 21.29 215029.00 18.00 181800.00 16.50 166650.00

0015 0106000000-E 230 BORROW EXCAVATION 91,400 CY 0.01 914.00 0.01 914.00 0.01 914.00

0016 0134000000-E 240 DRAINAGE DITCH EXCAVATION 18,000 CY 20.10 361800.00 10.76 193680.00 13.50 243000.00

0017 0141000000-E 240 BERM DITCH CONSTRUCTION 11,000 LF 3.42 37620.00 1.82 20020.00 2.75 30250.00

0018 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 360,000 SY 7.12 2563200.00 10.00 3600000.00 9.00 3240000.00

0019 0163000000-E 250 REMOVAL OF EXT CONC PVMT 190,000 SY 12.12 2302800.00 8.00 1520000.00 5.50 1045000.00

0020 0177000000-E 250 BREAKING OF EXT ASPH PVMT 7,300 SY 1.79 13067.00 0.50 3650.00 1.30 9490.00

0021 0185000000-E 250 BREAKING OF EXT CONC PVMT 7,600 SY 1.01 7676.00 0.50 3800.00 1.30 9880.00

0022 0195000000-E 265 SELECT GRANULAR MATERIAL 8,000 CY 49.50 396000.00 48.68 389440.00 38.00 304000.00

0023  0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 728,300 SY 0.89 648187.00 1.35 983205.00 0.90 655470.00

0024 0199000000-E SP TEMPORARY SHORING 24,450 SF 38.14 932523.00 43.45 1062352.50 37.00 904650.00

0025 0225000000-E SP REINFORCED SOIL SLOPES 1,900 SY 1009.20 1917480.00 817.36 1552984.00 815.00 1548500.00

0026 0241000000-E SP GENERIC GRADING ITEM (SY) 9,000 SY 1.31 11790.00 1.35 12150.00 2.10 18900.00
GEOTEXTILE, TYPE 4

0027 0241000000-E SP GENERIC GRADING ITEM (SY) 4250 SY 3.12 13260.00 2.68 11390.00 4.00 17000.00
GEOTEXTILE, TYPE 5

0028 0241000000-E SP GENERIC GRADING ITEM (SY) 270 SY 7.59 2049.30 11.24 3034.80 155.00 41850.00
OBLITERATION OF EXISTING MOUNTAIN TO SEA TRAIL

0029 0255000000-E SP GENERIC GRADING ITEM (TON) 5,000 TON 35.60 178000.00 30.99 154950.00 29.00 145000.00
SELECT MATERIAL, CLASS IV

0030 0255000000-E SP  GENERIC GRADING ITEM (TON) 104,000 TON 47.58 4948320.00 4.00 416000.00 35.00 3640000.00

SELECT MATERIAL, CLASS VI
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
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FLUOR-UNITED JV THE LANE-BLYTHE DEVELOPMENT ARCHER-WRIGHT JV
Vv
GREENVILLE, SC CHARLOTTE, NC RALEIGH, NC

0031 0255000000-E SP  GENERIC GRADING ITEM (TON) 1,350 TON 18.24 24624.00 59.43 80230.50 51.00 68850.00
TOPSOIL

0032 0262000000-N SP GENERIC GRADING ITEM (EA) 4 EA 768.09 3072.36 702.31 2809.24 1900.00 7600.00
STONE HEADWALL REMOVAL

0033  0264000000-E SP  GENERIC GRADING ITEM (SMI) 30 SMI 2500.00 75000.00 750.00 22500.00 500.00 15000.00
VACUUM SWEEPING

0034 0318000000-E 300 FND CONDIT MATL MINOR STRS 4,880 TON 53.00 258640.00 34.54 168555.20 38.00 185440.00

0035 0320000000-E 300 FND CONDIT GEOTEXTILE 15,330 SY 1.06 16249.80 1.70 26061.00 1.20 18396.00

0036 0335300000-E 305 18" DRAINAGE PIPE 110 LF 71.01 7811.10 48.56 5341.60 59.00 6490.00

0037 0372000000-E 310 18"RC PIPE CULV Il 320 LF 64.62 20678.40 66.19 21180.80 68.00 21760.00

0038 0378000000-E 310 24" RC PIPE CULV Il 405 LF 82.87 33562.35 73.79 29884.95 69.00 27945.00

0039 0448000000-E 310 **" RCP CULV CLASS IV 1,132 LF 208.61 236146.52 186.25 210835.00 190.00 215080.00
(48")

0040 0448000000-E 310 **" RCP CULV CLASS IV 158 LF 274.10 43307.80 241.24 38115.92 300.00 47400.00
(54")

0041 0448000000-E 310 **" RCP CULV CLASS IV 24 LF 336.16 8067.84 406.66 9759.84 420.00 10080.00
(60")

0042 0448000000-E 310 **" RCP CULV CLASS IV 284 LF 392.71 111529.64 320.83 91115.72 440.00 124960.00
(66")

0043  0448200000-E 310 15" RCP CULV CLASS IV 20,350 LF 68.61 1396213.50 49.86 1014651.00 55.00 1119250.00

0044 0448300000-E 310 18" RCP CULV CLASS IV 8,008 LF 84.01 672752.08 51.54 412732.32 63.00 504504.00

0045 0448400000-E 310 24" RCP CULV CLASS IV 5500 LF 101.31 557205.00 67.74 372570.00 74.00 407000.00

0046 0448500000-E 310 30"RCP CULV CLASS IV 3,064 LF 118.26 362348.64 100.21 307043.44 100.00 306400.00

0047 0448600000-E 310 36"RCP CULV CLASS IV 1,320 LF 141.21 186397.20 122.94 162280.80 122.00 161040.00

0048 0448700000-E 310 42"RCP CULV CLASS IV 808 LF 189.02 152728.16 144.96 117127.68 153.00 123624.00

0049 0576000000-E 310 **" CS PIPE CULV vk 32 LF 378.56 12113.92 276.53 8848.96 345.00 11040.00
(66", 0.109")

0050 0582000000-E 310 15" CS PIPE CULV 0.064" 3,064 LF 84.30 258295.20 47.31 144957.84 54.00 165456.00

0051 0588000000-E 310 18" CS PIPE CULV 0.064" 1,138 LF 85.87 97720.06 52.73 60006.74 57.00 64866.00

0052 0594000000-E 310 24" CS PIPE CULV 0.064" 684 LF 101.47 69405.48 67.06 45869.04 75.00 51300.00

0053  0600000000-E 310 30" CS PIPE CULV 0.079" 164 LF 128.84 21129.76 107.41 17615.24 94.00 15416.00

0054 0636000000-E 310 **"CS ELBOW **" THICK 86 EA 369.26 31756.36 413.47 35558.42 580.00 49880.00
(15", 0.064")

0055 0636000000-E 310 **"CS ELBOW **" THICK 27 EA 420.76 11360.52 627.74 16948.98 645.00 17415.00
(18", 0.064")

0056 0636000000-E 310 **"CS ELBOW **" THICK 21 EA 561.52 11791.92 501.24 10526.04 735.00 15435.00
(24", 0.064")

0057 0636000000-E 310 **"CS ELBOW **" THICK 7 EA 751.88 5263.16 679.24 4754.68 990.00 6930.00
(30", 0.079")

0058 0636000000-E 310 **"CS ELBOW **" THICK 2 EA 2911.83 5823.66 2156.01 4312.02 1800.00 3600.00
(66", 0.109")

0059 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 332 LF 591.37 196334.84 753.17 250052.44 810.00 268920.00
(36", 0.500")

0060 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 100 LF 684.76 68476.00 907.51 90751.00 970.00 97000.00

(42", 0.625")
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0061 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 152 LF 776.39 118011.28 976.07 148362.64 1070.00 162640.00
(48", 0.625")

0062 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 162 LF 1807.87 292874.94 1479.78 239724.36 1650.00 267300.00
(66", 0.875")

0063 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 333 LF 2607.66 868350.78 1127.80 375557.40 1300.00 432900.00
(36", 0.500")

0064 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 100 LF 2612.76 261276.00 1244.03 124403.00 1400.00 140000.00
(42", 0.625")

0065 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 152 LF 2608.39 396475.28 1336.40 203132.80 1600.00 243200.00
(48", 0.625")

0066 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 163 LF 3582.83 584001.29 2045.87 333476.81 2400.00 391200.00
(66", 0.875")

0067 0986000000-E SP  GENERIC PIPE ITEM (LF) 1,768 LF 135.47 239510.96 159.71 282367.28 165.00 291720.00
15" CS SLOTTED DRAIN 0.064" THICK

0068 0995000000-E 340 PIPE REMOVAL 15,319 LF 27.54 421885.26 16.22 248474.18 15.00 229785.00

0069 0996000000-N 350 PIPE CLEAN OUT 3 EA 2500.00 7500.00 2654.99 7964.97 1000.00 3000.00

0070 0999000000-E 462 4" SLOPE PROTECTION 130 SY 85.00 11050.00 63.77 8290.10 140.00 18200.00

0071 1011000000-N 500 FINE GRADING Lump Sum 3500000.00 6000000.00 3100000.00

0072 1099500000-E 505 SHALLOW UNDERCUT 179,400 CY 15.00 2691000.00 16.00 2870400.00 15.30 2744820.00

0073 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 460,000 TON 33.11 15230600.00 31.36 14425600.00 32.00 14720000.00

0074 1110000000-E 510 STABILIZER AGGREGATE 1,000 TON 60.90 60900.00 36.99 36990.00 41.00 41000.00

0075 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 63,807 SY 3.30 210563.10 2.68 171002.76 3.00 191421.00

0076 1121000000-E 520 AGGREGATE BASE COURSE 8,400 TON 45.22 379848.00 46.90 393960.00 37.50 315000.00

0077 1220000000-E 545 INCIDENTAL STONE BASE 5,000 TON 37.84 189200.00 61.62 308100.00 36.00 180000.00

0078 1275000000-E 600 PRIME COAT 3,900 GAL 4.00 15600.00 10.00 39000.00 2.30 8970.00

0079 1297000000-E 607 MILL ASP PVMT **+*" DTH 34,647 SY 3.14 108791.58 2.30 79688.10 10.00 346470.00
(1-1/2"

0081 1330000000-E 607 INCIDENTAL MILLING 70,000 SY 9.90 693000.00 5.36 375200.00 0.01 700.00

0082 1491000000-E 610 ASP CONC BASE CRS B25.0C 150,477 TON 64.17 9656109.09 64.34 9681690.18 68.00 10232436.00

0083 1503000000-E 610 ASP CONC INTR CRS 119.0C 85,576 TON 67.96 5815744.96 68.14 5831148.64 72.00 6161472.00

0084 1519000000-E 610 ASP CONC SURF CRS S9.5B 33,032 TON 73.22 2418603.04 73.41 2424879.12 78.00 2576496.00

0085 1523000000-E 610 ASP CONC SURF CRS S9.5C 40,000 TON 84.53 3381200.00 84.75 3390000.00 90.00 3600000.00

0086 1524200000-E 610 ASP CONC SURF CRS S9.5D 27,846 TON 85.21 2372757.66 85.44 2379162.24 91.00 2533986.00

0087 1575000000-E 620 ASP FOR PLANT MIX 15,500 TON 762.72 11822160.00 764.73 11853315.00 805.00 12477500.00

0088 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 1,600 TON 920.53 1472848.00 922.96 1476736.00 950.00 1520000.00

0089 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 1,000 TON 200.00 200000.00 200.00 200000.00 195.00 195000.00

0090 1840000000-E 665 MILLED RUMBLE STRIPS 160,000 LF 0.31 49600.00 0.22 35200.00 0.16 25600.00

0091 1847000000-E 710 **PCC PYMT THRU LNS 449,500 SY 79.00 35510500.00 73.24 32921380.00 75.00 33712500.00
(13-1/2")

0092 1880000000-E SP  GENERIC PAVING ITEM (TON) 425 TON 79.05 33596.25 121.08 51459.00 62.00 26350.00
AGGREGATE TOPSOIL

0093 1891000000-E SP  GENERIC PAVING ITEM (SY) 449,500 SY 3.35 1505825.00 2.91 1308045.00 3.20 1438400.00

DIAMOND GRINDING PORT CEM CONCPAVEMENT
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0094 1891000000-E SP  GENERIC PAVING ITEM (SY) 250 SY 250.00 62500.00 200.00 50000.00 78.00 19500.00

STAMPED CONCRETE
0095 1920000000-E 724 NONWOV GEOTEXT INTERLAYER 460,000 SY 2.92 1343200.00 3.81 1752600.00 2.40 1104000.00
0096 2000000000-N 806 RIGHT-OF-WAY MARKERS 3 EA 357.00 1071.00 350.00 1050.00 220.00 660.00
0097 2022000000-E 815 SUBDRAIN EXCAVATION 1,008 CY 9.91 9989.28 19.16 19313.28 17.00 17136.00
0098 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 4500 SY 6.78 30510.00 4.82 21690.00 4.00 18000.00
0099 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 756 CY 91.87 69453.72 75.50 57078.00 68.00 51408.00
0100 2044000000-E 815 6" PERF SUBDRN PIPE 4500 LF 20.45 92025.00 3.38 15210.00 8.50 38250.00
0101 2070000000-N 815 SUBDRN PIPE OUTLET 67 EA 365.65 24498.55 400.18 26812.06 390.00 26130.00
0102 2077000000-E 815 6" OUTLET PIPE 402 LF 18.92 7605.84 18.68 7509.36 12.00 4824.00
0103 2099000000-E 816 SHOULDER DRAIN 112,000 LF 5.39 603680.00 5.96 667520.00 6.50 728000.00
0104 2110000000-E 816 4" SHOULDER DRAIN PIPE 112,000 LF 0.57 63840.00 0.62 69440.00 0.65 72800.00
0105 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 5200 LF 16.44 85488.00 18.17 94484.00 18.00 93600.00
0106 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 100 EA 150.00 15000.00 454.35 45435.00 490.00 49000.00
0107 2190000000-N 828 TEMP STL PLT COVER FOR MDS 177 EA 1253.61 221888.97 512.95 90792.15 1400.00 247800.00
0108 2209000000-E 838 ENDWALLS 36 CY 1455.47 52396.92 954.70 34369.20 700.00 25200.00
0109 2220000000-E 838 REINFORCED ENDWALLS 121 CY 1376.70 166580.70 1210.35 146452.35 1300.00 157300.00
0110 2275000000-E SP FLOWABLE FILL 665 CY 239.12 159014.80 298.16 198276.40 220.00 146300.00
0111  2286000000-N 840 MASNRY DRAINAGE STRUCT 550 EA 4958.87 2727378.50 3200.00 1760000.00 2800.00 1540000.00
0112 2297000000-E 840 MASNRY DRAINAGE STRUCT 84 CY 2095.48 176020.32 1369.35 115025.40 1500.00 126000.00
0113  2308000000-E 840 MASNRY DRAINAGE STRUCT 857 LF 768.12 658278.84 332.52 284969.64 230.00 197110.00
0114 2364200000-N 840 FRAME W/2GRTS 840.20 STD 404 EA 740.96 299347.84 784.14 316792.56 570.00 230280.00
0115 2365000000-N 840 FRAME W/2GRTS 840.22 STD 120 EA 740.96 88915.20 743.61 89233.20 1250.00 150000.00
0116 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 5 EA 1010.23 5051.15 667.53 3337.65 580.00 2900.00
0117 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 1 EA 1010.24 1010.24 667.54 667.54 580.00 580.00
0118 2396000000-N 840 FRAME W/COVER STD 840.54 28 EA 703.96 19710.88 471.33 13197.24 390.00 10920.00
0119 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 20 EA 18170.05 363401.00 9012.17 180243.40 9000.00 180000.00

ENERGY DISSIPATOR
0120 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 3 EA 8000.00 24000.00 8340.10 25020.30 1300.00 3900.00

STONE MASONRY HEADWALL FOR 18" PIPE CULVERT
0121 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 7 EA 10000.00 70000.00 9644.67 67512.69 1650.00 11550.00

STONE MASONRY HEADWALL FOR 24" PIPE CULVERT
0122  2476000000-E SP gggﬁ?&gRAlNAGEITEM (GAL) 3,150 GAL 155.00 488250.00 152.28 479682.00 105.00 330750.00
0123 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 133 LF 124.06 16499.98 114.21 15189.93 212.00 28196.00

24" PIPE REHABILITATION CIPP LINER
0124 2484000000-E SP GENERIC DRAINAGE ITEM (LF) 810 LF 132.98 107713.80 126.90 102789.00 230.00 186300.00

30" PIPE REHABILITATION CIPP LINER
0125 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 1,433 LF 200.42 287201.86 95.14 136335.62 1100.00 1576300.00

36" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER
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0126 2484000000-E SP GENERIC DRAINAGE ITEM (LF) 624 LF 170.40 106329.60 170.05 106111.20 290.00 180960.00
36" PIPE REHABILITATION CIPP LINER
0127 2484000000-E SP GENERIC DRAINAGE ITEM (LF) 574 LF 251.30 144246.20 103.80 59581.20 1150.00 660100.00

42" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER

0128 2484000000-E SP GENERIC DRAINAGE ITEM (LF) 168 LF 307.17 51604.56 109.27 18357.36 1250.00 210000.00
48" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER

0129 2484000000-E SP GENERIC DRAINAGE ITEM (LF) 570 LF 361.06 205804.20 154.47 88047.90 150.00 85500.00
54" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER

0130 2484000000-E SP GENERIC DRAINAGE ITEM (LF) 190 LF 375.85 71411.50 217.56 41336.40 1800.00 342000.00
63" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER

0131 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 4502 LF 421 18953.42 27.32 122994.64 13.50 60777.00
PRE-INSTALLATION INSPECTION

0132 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 841 LF 13.41 11277.81 35.53 29880.73 55.00 46255.00
SEALANT

0133  2486000000-E SP  GENERIC DRAINAGE ITEM (SF) 30,000 SF 0.01 300.00 15.25 457500.00 43.00 1290000.00
TEMPORARY SHORING FOR DRAINAGE PIPE
CONSTRUCTION

0134 2535000000-E 846 **"X**" CONCRETE CURB 35 LF 25.67 898.45 25.00 875.00 57.00 1995.00
(6" X 18"

0135 2542000000-E 846 1'-6" CONC CURB & GUTTER 70 LF 28.67 2006.90 25.00 1750.00 38.00 2660.00

0136 2549000000-E 846 2-6" CONC CURB & GUTTER 1,900 LF 26.67 50673.00 22.00 41800.00 25.00 47500.00

0137 2556000000-E 846 SHOULDER BERM GUTTER 58,000 LF 26.67 1546860.00 22.00 1276000.00 25.00 1450000.00

0138 2577000000-E 846 CONC EXPRESSWAY GUTTER 210 LF 37.17 7805.70 100.00 21000.00 54.00 11340.00

0139 2591000000-E 848 4" CONCRETE SIDEWALK 750 SY 43.84 32880.00 43.00 32250.00 55.00 41250.00

0140 2605000000-N 848 CONCRETE CURB RAMPS 14 EA 2231.01 31234.14 2000.00 28000.00 1700.00 23800.00

0141 2619000000-E 850 4" CONCRETE PAVED DITCH 6,350 SY 45.34 287909.00 70.00 444500.00 78.00 495300.00

0142 2627000000-E 852 4" CONC ISLAND COVER 400 SY 49.39 19756.00 80.00 32000.00 90.00 36000.00

0143  2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 280 SY 44.00 12320.00 80.00 22400.00 79.00 22120.00

0144 2703000000-E 854 CONC BARRIER TYPE #tiitk 12,000 LF 114.85 1378200.00 102.44 1229280.00 105.00 1260000.00
(I SINGLE SLOPE)

0145 2703000000-E 854 CONC BARRIER TYPE #titk 320 LF 250.43 80137.60 223.78 71609.60 340.00 108800.00
(T1)

0146 2710000000-N 854 CONC BARRIER TRANS SECTN 1 EA 9524.04 104764.44 10054.77 110602.47 12000.00 132000.00

0147 2717000000-E 854 VAR HT CONC BARRIER ##¥tior 14,300 LF 152.66 2183038.00 136.07 1945801.00 148.00 2116400.00
(Il SINGLE SLOPE)

0148 2724000000-E 857 PC REINF BARRIER SNGL FC 13,000 LF 58.82 764660.00 122.26 1589380.00 80.00 1040000.00

0149 2738000000-E SP  GENERIC PAVING ITEM (SY) 1,400 SY 91.88 128632.00 153.62 215068.00 80.00 112000.00
PAVED WATERWAY, TYPE 5, AS- PHALT

0150 2752000000-E SP  GENERIC PAVING ITEM (LF) 384 LF 60.87 23374.08 326.57 125402.88 44.00 16896.00
CONCRETE CAP FOR SINGLE FACED BARRIER FILL

0151 2752000000-E SP  GENERIC PAVING ITEM (LF) 380 LF 152.89 58098.20 182.74 69441.20 104.00 39520.00

GRANITE CURB
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0152 2752000000-E SP  GENERIC PAVING ITEM (LF) 19 LF 459.39 54667.41 483.37 57521.03 550.00 65450.00
MEDIAN HAZARD PROTECTION
0153  2845000000-N 858 ADJ METER OR VALVE BOXES 5 EA 356.90 1784.50 688.39 3441.95 390.00 1950.00
0154 2850000000-N 858 GENERIC DRAINAGE ITEM (858) 1 EA 2551.41 2551.41 1011.08 1011.08 1800.00 1800.00
ADJUSTMENT OF JUNCTION BOX
0155 2893000000-N 859 CONVERT CB TO JB W/MH 3 EA 6137.23 18411.69 1831.42 5494.26 2200.00 6600.00
0156 2938000000-N 859 CONVERT DI TO JB W/MH 4 EA 6200.16 24800.64 1716.69 6866.76 2200.00 8800.00
0157 3030000000-E 862 STL BEAM GUARDRAIL 70,000 LF 16.25 1137500.00 16.25 1137500.00 17.00 1190000.00
0158 3150000000-N 862 ADDIT GUARDRAIL POSTS 100 EA 40.00 4000.00 40.00 4000.00 48.00 4800.00
0159 3210000000-N 862 GR END TYPE CAT-1 26 EA 700.00 18200.00 700.00 18200.00 600.00 15600.00
0160 3287000000-N SP GREND TYPE TL-3 22 EA 2800.00 61600.00 3250.00 71500.00 3300.00 72600.00
0161 3317000000-N SP  GR ANCHOR TYPE B-77 44 EA 1875.00 82500.00 2500.00 110000.00 1700.00 74800.00
0162 3360000000-E 863 REMOVE EXISTING GUARDRAIL 95,030 LF 1.00 95030.00 1.00 95030.00 0.85 80775.50
0163 3380000000-E 862 TEMP STL BM GUARDRAIL 500 LF 10.00 5000.00 10.00 5000.00 11.50 5750.00
0164 3387000000-N sP E'BEI;/I;) GDRL ANCH UNITS 18 EA 1150.00 20700.00 1150.00 20700.00 900.00 16200.00
0165 3387000000-N sP ZHE)MP GDRL ANCH UNITS s 8 EA 1150.00 9200.00 1150.00 9200.00 900.00 7200.00
0166 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF) 1,200 LF 72.00 86400.00 70.00 84000.00 83.00 99600.00
GUARDRAIL SYSTEM, STEEL-BACKED TIMBER, TYPE A
(SBTA)
0167 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF) 655 LF 150.00 98250.00 50.00 32750.00 400.00 262000.00
STONE MASONRY GUARDWALL
0168 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 4 EA 6500.00 26000.00 6500.00 26000.00 7300.00 29200.00
GUARDRAIL TERMINAL SECTION, TYPE SBT TANGENT
0169 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 200 EA 500.00 100000.00 500.00 100000.00 990.00 198000.00
RESPONSE FOR GUARDRAIL/ GUIDERAIL MAINTENANCE
0170 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 80,000 LF 4.50 360000.00 4.20 336000.00 4.70 376000.00
0171 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 5100 EA 20.00 102000.00 18.00 91800.00 20.00 102000.00
0172 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 1,200 EA 30.00 36000.00 34.00 40800.00 37.00 44400.00
0173 3557000000-E 866 ADDITIONAL BARBED WIRE 1,000 LF 1.00 1000.00 1.00 1000.00 1.10 1100.00
0174 3559000000-E 866 :;)STRAND BW FENCE W/ POSTS 1,000 LF 6.25 6250.00 6.00 6000.00 6.60 6600.00
0175 3563000000-E sP 2’4E7ll\4P ©" \WW FENCE W/POSTS 300 LF 6.00 1800.00 5.00 1500.00 5.50 1650.00
0176 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 4999.00 4999.00 4550.00 4550.00 4900.00 4900.00
16' STEEL PIPE GATE
0177 3628000000-E 876 RIP RAP, CLASSI 4,175 TON 68.31 285194.25 49.49 206620.75 47.00 196225.00
0178 3635000000-E 876 RIP RAP, CLASS II 790 TON 86.27 68153.30 50.91 40218.90 45.00 35550.00
0179 3649000000-E 876 RIP RAP, CLASS B 2,315 TON 69.59 161100.85 59.91 138691.65 46.00 106490.00
0180 3656000000-E 876 GEOTEXTILE FOR DRAINGE 37,259 SY 3.59 133759.81 1.44 53652.96 0.60 22355.40
0181 4025000000-E 901 CONTR FURN, TYPE **SIGN 30 SF 108.51 3255.30 110.44 3313.20 110.00 3300.00

(E)
0182 4048000000-E 902 REINF CONC FOUNDTN 36 CY 1.09 39.24 1.10 39.60 850.00 30600.00
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0183 4054000000-E 902 PLN CONC FOUNDTN 7 CY 1.09 7.63 1.10 7.70 850.00 5950.00

0184 4057000000-E SP OVERHEAD FOOTING 245 CY 1302.11 319016.95 1325.32 324703.40 1600.00 392000.00

0185 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 30,539 LB 5.43 165826.77 5.52 168575.28 5.50 167964.50

0186 4066000000-E 903 SUPPORTS, SIMPLE STL BM 10,134 LB 4.34 43981.56 4.42 44792.28 4.30 43576.20

0187 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,420 LF 14.11 20036.20 14.36 20391.20 14.00 19880.00

0188 4079000000-N 903 SUPPORT, BARR SMALL 5 EA 2712.72 13563.60 2761.08 13805.40 2700.00 13500.00

0189 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 35807.90 36446.25 70000.00
(1001+50 -L-)

0190 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 36892.99 37550.68 70000.00
(1025+50 -L- LT)

0191 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 32552.64 33132.95 65000.00
(1068+00 -L- LT)

0192 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 32552.64 33132.95 65000.00
(1131+50 -EBL- LT)

0193 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 32552.64 33132.95 65000.00
(1171+00 -L-)

0194 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 32552.64 33132.95 65000.00
(1225+00 -L-)

0195 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 56424.57 57430.45 110000.00
(20+50 -Y15- RPA)

0196 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 56424.57 57430.45 110000.00
(21+50 -Y15- RPC)

0197 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 32552.64 33132.95 65000.00
(838+75 -L-)

0198 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 32552.64 33132.95 65000.00
(860+50 -L-)

0199 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 32552.64 33132.95 65000.00
(911+00 -WBL-)

0200 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 32552.64 33132.95 65000.00
(916+00 -EBL)

0201 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 32552.64 33132.95 65000.00
(951+00 -WBL-)

0202 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 32552.64 33132.95 65000.00
(966+50 -EBL- LT)

0203 4096000000-N 904 SIGN ERECTION, TYPE D 11 EA 162.76 1790.36 165.66 1822.26 170.00 1870.00

0204 4102000000-N 904 SIGN ERECTION, TYPE E 29 EA 86.81 2517.49 88.35 2562.15 90.00 2610.00

0205 4108000000-N 904 SIGN ERECTION, TYPE F 6 EA 217.02 1302.12 220.89 1325.34 230.00 1380.00

0206 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 32 EA 1193.60 38195.20 1214.88 38876.16 1300.00 41600.00
(A

0207 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 1 EA 651.05 7161.55 662.66 7289.26 680.00 7480.00
(B)

0208 4114000000-N 904 SIGN ERECTION, MILEMARKERS 30 EA 108.51 3255.30 110.44 3313.20 110.00 3300.00

0209 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 28 EA 1085.09 30382.52 1104.43 30924.04 1100.00 30800.00
(A

0210 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 4 EA 1085.09 4340.36 1104.43 4417.72 1100.00 4400.00

®)
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0211 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 4 EA 162.76 651.04 165.67 662.68 170.00 680.00
0212 4116200000-N 904 SIGN ERECTION, REPOSIT OVRHD 1 EA 2170.18 2170.18 2208.86 2208.86 2200.00 2200.00
0213 4138000000-N 907 DISPOSE SUPPORT, STL BM 60 EA 1.09 65.40 1.10 66.00 1.10 66.00
0214 4141000000-N 907 DISPOSE SUPPORT, WOOD 4 EA 1.09 4.36 111 4.44 1.10 4.40
0215 4149000000-N 907 DISPOSE SIGN SYST OVRHD 2 EA 8680.71 17361.42 8835.46 17670.92 8400.00 16800.00
0216 4152000000-N 907 DISPOSE SIGN SYST STL BM 24 EA 1.09 26.16 1.10 26.40 1.10 26.40
0217 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 80 EA 1.09 87.20 1.10 88.00 1.10 88.00
0218 4158000000-N 907 DISPOSE SIGN SYST WOOD 7 EA 1.09 7.63 1.10 7.70 1.10 7.70
0219 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 8 EA 1.09 8.72 111 8.88 1.10 8.80
0220 4400000000-E 1110 WORK ZONE SIGNS (STAT) 295 SF 9.00 2655.00 7.25 2138.75 8.50 2507.50
0221 4402000000-E SP  HIGH VISIBILITY STAT SIGNS 216 SF 11.00 2376.00 9.20 1987.20 11.00 2376.00
0222 4405000000-E 1110 WORK ZONE SIGNS (PORT) 146 SF 8.00 1168.00 8.45 1233.70 10.00 1460.00
0223 4407000000-E SP  HIGH VISIBILITY PORT SIGNS 3,394 SF 15.00 50910.00 9.45 32073.30 11.00 37334.00
0224 4410000000-E 1110 WORK ZONE SIGNS (BARR) 270 SF 10.00 2700.00 6.25 1687.50 7.00 1890.00
0225 4415000000-N 1115 FLASHING ARROW BOARD 25 EA 2584.57 64614.25 2100.00 52500.00 4300.00 107500.00
0226 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 18 EA 10953.64 197165.52 8900.00 160200.00 18000.00 324000.00
0227 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 50 DAY 55.00 2750.00 55.00 2750.00 65.00 3250.00
0228 4424000000-N SP WZ PRESENCE LIGHTING 18 EA 3200.00 57600.00 3200.00 57600.00 6000.00 108000.00
0229 4430000000-N 1130 DRUMS 148 EA 49.23 7286.04 40.00 5920.00 62.00 9176.00
0230 4432000000-N SP  HIGH VISIBILITY DRUMS 2,000 EA 67.69 135380.00 55.00 110000.00 95.00 190000.00
0231 4434000000-N SP SEQ FLASH WARN LIGHTS 36 EA 78.50 2826.00 115.00 4140.00 127.00 4572.00
0232 4435000000-N 1135 CONES 80 EA 19.69 1575.20 16.00 1280.00 19.00 1520.00
0233 4445000000-E 1145 BARRICADES (TYPE IlI) 384 LF 29.54 11343.36 24.00 9216.00 35.00 13440.00
0234 4447000000-E SP PED CHANNEL DEVICES 48 LF 67.69 3249.12 55.00 2640.00 35.00 1680.00
0235 4455000000-N 1150 FLAGGER 117 DAY 270.76 31678.92 286.00 33462.00 320.00 37440.00
0236 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 64 EA 3580.00 229120.00 9367.09 599493.76 5500.00 352000.00
0237 4470000000-N 1160 REM & RES CRASH CUSHION 12 EA 1900.00 22800.00 2784.81 33417.72 2200.00 26400.00
0238 4480000000-N 1165 TMA 15 EA 2500.00 37500.00 17621.70 264325.50 20000.00 300000.00
0239 4485000000-E 1170 PORT CONC BARRIER 148,394 LF 32.45 4815385.30 30.00 4451820.00 0.01 1483.94
0240 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 57,482 LF 54.60 3138517.20 55.29 3178179.78 0.01 574.82
0241 4500000000-E 1170 REM & RES PORT CONC BARRIER 60,293 LF 4.25 256245.25 12.00 723516.00 6.50 391904.50
0242 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 9,687 LF 20.10 194708.70 20.41 197711.67 17.00 164679.00
0243 4510000000-N 1190 LAW ENFORCEMENT 1,000 HR 65.00 65000.00 42.00 42000.00 50.00 50000.00
0244 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 153343.51 144692.89 332500.00
WATERCRAFT SAFETY
0245 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 8 EA 4307.61 34460.88 3500.00 28000.00 4200.00 33600.00
CONNECTED LANE CLOSURE DEVICE
0246 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 16 EA 7500.00 120000.00 11900.00 190400.00 14000.00 224000.00

FLASHING BEACONS AND DETECTIONSYSTEM
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0247 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 20 EA 11445.94 228918.80 9300.00 186000.00 10500.00 210000.00
RTMC/STOC MANAGED PCMS

0248 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 16 EA 500.00 8000.00 340.00 5440.00 400.00 6400.00
TEMPORARY RIVER TRAFFIC WARN- ING SIGNS

0249 4650000000-N 1251 TEMP RAISED PVMT MRKS 4,844 EA 9.48 45921.12 7.27 35215.88 8.00 38752.00

0250 4700000000-E 1205 12"WIDE THERMO 90 MILS 221 LF 7.38 1630.98 3.12 689.52 3.30 729.30

0251 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 364 EA 131.70 47938.80 171.36 62375.04 190.00 69160.00

0252 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 64 EA 316.07 20228.48 171.36 10967.04 190.00 12160.00

0253 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 4,680 LF 5.27 24663.60 2.28 10670.40 2.60 12168.00
(V)

0254 4810000000-E 1205 PAINT PVMT MARKINGS 4" 11,450 LF 0.79 9045.50 0.31 3549.50 0.34 3893.00

0255 4815000000-E 1205 PAINT PVMT MARKINGS 6" 3,445 LF 1.05 3617.25 0.35 1205.75 0.38 1309.10

0256 4820000000-E 1205 PAINT PVMT MARKINGS 8" 125 LF 5.27 658.75 1.25 156.25 1.35 168.75

0257 4835000000-E 1205 PAINT PVT MKG LINES 24" 51 LF 15.80 805.80 4.15 211.65 4.50 229.50

0258 4845000000-N 1205 PAINT PVT MKG SYMBOL 51 EA 131.70 6716.70 83.08 4237.08 89.00 4539.00

0259 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 10,445 LF 1.21 12638.45 1.04 10862.80 1.10 11489.50

0260 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 245,426 LF 1.32 323962.32 1.30 319053.80 1.40 343596.40

0261 4847050000-E 1205 POLYUREA LINES (8", 20 MILS) 533 LF 6.32 3368.56 2.08 1108.64 2.20 1172.60

0262 4847070000-E 1205 POLYUREA LINES (12", 20 MILS) 6,800 LF 2.74 18632.00 2.60 17680.00 2.80 19040.00

0263 4847500000-E SP WZ PERF PVMT MKG LINES 6" 628,376 LF 1.05 659794.80 0.83 521552.08 0.90 565538.40

0264 4847600000-E SP WZ PERF PVMT MKG LINES 12" 16,900 LF 2.63 44447.00 1.66 28054.00 1.80 30420.00

0265 4855000000-E 1205 LINE REMOVAL 6" WIDE 61,511 LF 0.42 25834.62 0.88 54129.68 0.95 58435.45

0266 4865000000-E 1205 LINE REMOVAL 12" WIDE 4,113 LF 2.11 8678.43 17.66 72635.58 2.00 8226.00

0267 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 7 EA 158.04 1106.28 77.89 545.23 86.00 602.00

0268 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 400 LF 12.64 5056.00 12.46 4984.00 13.50 5400.00
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0269 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 3,827 EA 53.73 205624.71 37.39 143091.53 40.00 153080.00
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS

0270 4900000000-N 1251 PERM RAISED PVMT MARKERS 135 EA 10.54 1422.90 8.31 1121.85 9.00 1215.00

0271 5070000000-N SP  STD FOUNDAT *tkiiictir 12 EA 2618.57 31422.84 2668.42 32021.04 1600.00 19200.00
(R1)

0272 5070000000-N SP  STD FOUNDAT *tisiiictior 3 EA 2880.42 8641.26 2935.26 8805.78 1900.00 5700.00
(R2)

0273 5155000000-E 1409 ELECT DUCT BD, SIZE **** 180 LF 12.57 2262.60 12.81 2305.80 17.00 3060.00
(1.5"

0274 5170000000-E 1410 **-#8 W/G FEEDER CIRCUIT 300 LF 6.28 1884.00 6.40 1920.00 8.00 2400.00
(@)

0275 5175000000-E 1410 **-#6 W/G FEEDER CIRCUIT 220 LF 7.33 1612.60 7.47 1643.40 10.50 2310.00
@)

0276 5185000000-E 1410 **-#2 W/G FEEDER CIRCUIT 100 LF 10.47 1047.00 10.67 1067.00 16.00 1600.00
(@)

0277 5205000000-E 1410 **-#8 W/G FEEDR N *++ex" 4,660 LF 16.76 78101.60 17.08 79592.80 13.00 60580.00

(2,157
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0278 5210000000-E 1410 :;—#16 E\)/I\‘;/G FEEDR N #xxss 250 LF 17.81 4452.50 18.15 4537.50 15.00 3750.00
0279 5240000000-N 1411 I(ELLSEl(.E‘,;)JB 5 EA 366.60 1833.00 373.58 1867.90 300.00 1500.00
0280 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 15711.39 322130.38 350000.00
0281 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 15 EA 1833.00 27495.00 1867.89 28018.35 2200.00 33000.00
RELOCATE LIGHT STANDARD
0282 6000000000-E 1605 TEMPORARY SILT FENCE 126,325 LF 2.90 366342.50 2.02 255176.50 3.10 391607.50
0283 6006000000-E 1610 EROS CONTRL STONE CL A 6,015 TON 43.50 261652.50 57.14 343697.10 40.00 240600.00
0284 6009000000-E 1610 EROS CONTRL STONE CL B 42,960 TON 45.00 1933200.00 17.59 755666.40 41.00 1761360.00
0285 6012000000-E 1610 SEDIMENT CONTROL STONE 24,920 TON 40.00 996800.00 17.59 438342.80 40.00 996800.00
0286 6015000000-E 1615 TEMPORARY MULCHING 225 ACR 900.00 202500.00 908.18 204340.50 1700.00 382500.00
0287 6018000000-E 1620 SEED FOR TEMP SEEDING 10,500 LB 3.50 36750.00 3.53 37065.00 6.00 63000.00
0288 6021000000-E 1620 FERT FOR TEMP SEEDING 55 TON 1000.00 55000.00 1009.09 55499.95 660.00 36300.00
0289 6024000000-E 1622 TEMPORARY SLOPE DRAINS 10,200 LF 11.28 115056.00 12.19 124338.00 10.50 107100.00
0290 6029000000-E SP  SAFETY FENCE 37,000 LF 1.80 66600.00 1.31 48470.00 2.20 81400.00
0291 6030000000-E 1630 SILT EXCAVATION 95,155 CY 7.00 666085.00 5.26 500515.30 3.10 294980.50
0292 6036000000-E 1631 MATTING FOR EROS CONTROL 500,000 SY 0.92 460000.00 1.51 755000.00 1.00 500000.00
0293 6037000000-E SP COIR FIBER MAT 14,025 SY 4.00 56100.00 4.04 56661.00 4.60 64515.00
0294  6042000000-E 1632 1/4" HARDWARE CLOTH 37,300 LF 7.00 261100.00 3.75 139875.00 5.00 186500.00
0295 6045000000-E SP Z'SI)EMPORARY PIPE 15 LF 64.32 964.80 75.80 1137.00 71.00 1065.00
0296 6045000000-E sP :;"6]')EMPORARY PIPE 580 LF 77.11 44723.80 70.02 40611.60 83.00 48140.00
0297 6048000000-E SP FLOAT TURBIDITY CURTAIN 645 SY 65.00 41925.00 30.00 19350.00 23.00 14835.00
0298 6070000000-N 1639 SPECIAL STILLING BASINS 70 EA 476.74 33371.80 665.00 46550.00 420.00 29400.00
0299 6071010000-E SP WATTLE 1,000 LF 9.00 9000.00 4.04 4040.00 10.00 10000.00
0300 6071012000-E SP COIR FIBER WATTLE 9,000 LF 10.00 90000.00 8.07 72630.00 11.00 99000.00
0301 6071014000-E SP COIR FIBER WATTLE BARRIER 1,400 LF 17.25 24150.00 13.12 18368.00 19.00 26600.00
0302 6071020000-E SP  POLYACRYLAMIDE (PAM) 14,100 LB 7.75 109275.00 10.09 142269.00 8.50 119850.00
0303 6071030000-E 1640 COIR FIBER BAFFLE 22,630 LF 8.25 186697.50 4.04 91425.20 9.00 203670.00
0304 6071050000-E SP (1 ls/;[;\AMER 48 EA 2790.25 133932.00 1311.93 62972.64 1100.00 52800.00
0305 6071050000-E SP :;'I“)SKIMMER 12 EA 3578.83 42945.96 1454.30 17451.60 1200.00 14400.00
0306 6071050000-E SP (2 ls/;[;\AMER 3 EA 3578.83 10736.49 1583.10 4749.30 1300.00 3900.00
0307 6084000000-E 1660 SEEDING AND MULCHING 225 ACR 1800.00 405000.00 1816.36 408681.00 2600.00 585000.00
0308 6087000000-E 1660 MOWING 135 ACR 135.00 18225.00 136.23 18391.05 170.00 22950.00
0309 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,700 LB 4.00 10800.00 4.04 10908.00 10.00 27000.00
0310 6093000000-E 1661 FERT FOR REPAIR SEEDING 8.25 TON 1000.00 8250.00 1009.09 8324.99 650.00 5362.50
0311 6096000000-E 1662 SEED FOR SUPP SEEDING 4,075 LB 4.00 16300.00 4.04 16463.00 9.00 36675.00
0312 6102000000-E 1664 SODDING 3,870 SY 11.00 42570.00 11.10 42957.00 14.50 56115.00
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0313 6105000000-E 1664 WATER 109 M/G 1000.00 109000.00 90.00 9810.00 110.00 11990.00

0314 6108000000-E 1665 FERTILIZER TOPDRESSING 122.25 TON 1000.00 122250.00 1009.09 123361.25 650.00 79462.50

0315 6111000000-E SP  IMPERVIOUS DIKE 685 LF 42.41 29050.85 50.00 34250.00 57.00 39045.00

0316 6114500000-N 1667 SPECIALIZED HAND MOWING 350 MHR 70.00 24500.00 70.64 24724.00 85.00 29750.00

0317 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 105.00 15750.00 252.27 37840.50 115.00 17250.00

0318 6123000000-E 1670 REFORESTATION 2 ACR 5500.00 11000.00 5550.00 11100.00 3400.00 6800.00

0319 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 22 EA 1062.06 23365.32 1567.94 34494.68 2300.00 50600.00
CONCRETE WASHOUT

0320 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 1 EA 2993.21 2993.21 8170.22 8170.22 15000.00 15000.00
RISER BASIN, 1170 CF VOLUME CAPACITY

0321 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 1 EA 4217.52 4217.52 8170.22 8170.22 18000.00 18000.00
RISER BASIN, 2510 CF VOLUME CAPACITY

0322 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 5 EA 3236.89 16184.45 500.00 2500.00 550.00 2750.00
TEMPORARY INLET PROTECTION, TYPEC

0323 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 5 EA 3236.89 16184.45 500.00 2500.00 640.00 3200.00
TEMPORARY INLET PROTECTION, TYPE D

0324 6135000000-E SP GENERIC EROSION CONTROL ITEM (ACR) 9 ACR 5500.00 49500.00 5550.00 49950.00 3300.00 29700.00
BLRI REFORESTATION

0325 6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 9 ACR 3500.00 31500.00 3531.82 31786.38 19000.00 171000.00
BLRI SEEDING & MULCHING

0326 6135000000-E SP GENERIC EROSION CONTROL ITEM (ACR) 9 ACR 2000.00 18000.00 2018.18 18163.62 1700.00 15300.00
BLRI TEMPORARY MULCHING

0327 6141000000-E SP  GENERIC EROSION CONTROL ITEM (SY) 2,900 SY 2.50 7250.00 4.04 11716.00 2.90 8410.00
MATTING FOR EROSION CONTROL, RECP TYPE 2.A

0328 6141000000-E SP  GENERIC EROSION CONTROL ITEM (SY) 950 SY 2.75 2612.50 3.03 2878.50 3.00 2850.00
MATTING FOR EROSION CONTROL, RECP TYPE 2.B

0329 6141000000-E SP GENERIC EROSION CONTROL ITEM (SY) 4,300 SY 3.00 12900.00 2.02 8686.00 3.40 14620.00
MATTING FOR EROSION CONTROL, RECP TYPE 2.C

0330 6141000000-E SP GENERIC EROSION CONTROL ITEM (SY) 15,600 SY 3.25 50700.00 2.02 31512.00 3.50 54600.00
MATTING FOR EROSION CONTROL, RECP TYPE 2.D

0331 6141000000-E SP  GENERIC EROSION CONTROL ITEM (SY) 130 SY 4.00 520.00 4.04 525.20 4.30 559.00
MATTING FOR EROSION CONTROL, RECP TYPE 3.B

0332 6141000000-E SP  GENERIC EROSION CONTROL ITEM (SY) 2,050 SY 4.50 9225.00 4.04 8282.00 5.00 10250.00
MATTING FOR EROSION CONTROL, RECP TYPE 4

0333  6144000000-E SP GENERIC EROSION CONTROL ITEM (LB) 220 LB 4.00 880.00 4.04 888.80 6.50 1430.00
BLRI TEMPORARY SEEDING

0334 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 8 EA 1047.43 8379.44 1067.37 8538.96 1200.00 9600.00

0335 7060000000-E 1705 SIGNAL CABLE 6,880 LF 3.14 21603.20 3.20 22016.00 3.40 23392.00

0336 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 10 EA 942.68 9426.80 960.63 9606.30 1100.00 11000.00

0337  7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 1152.17 1152.17 1174.10 1174.10 1400.00 1400.00

0338 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1361.66 2723.32 1387.58 2775.16 1500.00 3000.00

0339 7204000000-N 1705 LOUVER 2 EA 261.86 523.72 266.84 533.68 250.00 500.00

0340 7252000000-E 1710 MESSENGER CABLE (1/4") 300 LF 6.28 1884.00 6.40 1920.00 2.80 840.00

0341 7264000000-E 1710 MESSENGER CABLE (3/8") 155 LF 6.28 973.40 6.40 992.00 3.60 558.00

0342 7279000000-E 1715 TRACER WIRE 50,860 LF 0.82 41705.20 0.83 42213.80 0.70 35602.00
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0343  7288000000-E 1715 PAVED TRENCH (*#xtiitionr) 150 LF 36.66 5499.00 37.36 5604.00 30.00 4500.00
(2,27
0344 7300000000-E 1715 UNPAVED TRENCH (**#iitir) 4110 LF 12.57 51662.70 12.81 52649.10 10.00 41100.00
(1,27
0345 7300000000-E 1715 UNPAVED TRENCH (**#iitir) 130 LF 12.57 1634.10 12.81 1665.30 9.00 1170.00
(1,1
0346 7300000000-E 1715 UNPAVED TRENCH (**#iitir) 46,010 LF 14.66 674506.60 14.94 687389.40 10.50 483105.00
(2,27
0347 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 40 LF 3.14 125.60 3.20 128.00 8.50 340.00
0348 7301000000-E 1715 DIRECT DRILL (¥tstnireey 1,470 LF 26.71 39263.70 27.22 40013.40 20.00 29400.00
(1,27
0349 7301000000-E 1715 DIRECT DRILL (¥trtniiney 5590 LF 35.72 199674.80 36.40 203476.00 22.00 122980.00
(2,27
0350 7312000000-N 1716 JUNCTION BOX (i) 17 EA 942.68 16025.56 960.63 16330.71 750.00 12750.00
(SPECIAL OVER-SIZED, HEAVY DUTY)
0351 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 51 EA 471.34 24038.34 480.31 24495.81 300.00 15300.00
0352 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 77 EA 680.83 52423.91 693.79 53421.83 620.00 47740.00
0353 7360000000-N 1720 WOOD POLE 4 EA 1256.91 5027.64 1280.84 5123.36 1100.00 4400.00
0354 7372000000-N 1721 GUY ASSEMBLY 4 EA 471.34 1885.36 480.32 1921.28 320.00 1280.00
0355 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 1 EA 314.23 314.23 320.21 320.21 580.00 580.00
0356 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 366.60 366.60 373.58 373.58 680.00 680.00
0357 7420000000-E 1722 2" RISER WITH WEATHERHEAD 2 EA 471.34 942.68 480.32 960.64 780.00 1560.00
0358 7432000000-E 1722 2" RISER WITH TUBING 2 EA 539.43 1078.86 549.70 1099.40 800.00 1600.00
0359 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,300 LF 10.47 24081.00 10.67 24541.00 9.00 20700.00
0360 7456000000-E 1726 LEAD-IN CABLE(***xxk) 8,820 LF 2.62 23108.40 2.67 23549.40 2.40 21168.00
(14-2)
0361 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 54,970 LF 3.67 201739.90 3.74 205587.80 3.60 197892.00
(144)
0362 7528000000-E 1730 DROP CABLE 6,520 LF 2.20 14344.00 2.24 14604.80 2.70 17604.00
0363 7540000000-N 1731 SPLICE ENCLOSURE 14 EA 1424.50 19943.00 1451.62 20322.68 1960.00 27440.00
0364 7541000000-N 1731 MOD SPLICE ENCLOSURE 4 EA 1131.22 4524.88 1152.76 4611.04 1960.00 7840.00
0365 7552000000-N 1731 INTERCONNECT CENTER 12 EA 1518.77 18225.24 1547.68 18572.16 2300.00 27600.00
0366 7566000000-N 1733 DELINEATOR MARKER 90 EA 141.40 12726.00 144.09 12968.10 105.00 9450.00
0367 7575160000-E 1734 REM EXT COMM CABLE 5110 LF 1.26 6438.60 1.28 6540.80 1.10 5621.00
0368 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 2 EA 17806.25 35612.50 18145.23 36290.46 19200.00 38400.00
0369 7613000000-N SP SOIL TEST 14 EA 1152.17 16130.38 1174.10 16437.40 1550.00 21700.00
0370 7614100000-E SP  DRILLED PIER FOUND 60 CY 680.83 40849.80 693.79 41627.40 980.00 58800.00
0371 7631000000-N SP  MAST ARM W/ MTL POLE DES 2 EA 104.75 209.50 106.74 213.48 290.00 580.00
0372 7636000000-N 1745 SIGN FOR SIGNALS 3 EA 366.60 1099.80 373.58 1120.74 500.00 1500.00
0373 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 7 EA 1571.14 10997.98 1601.05 11207.35 1490.00 10430.00
0374 7708000000-N 1751 DETECTOR CARD (**#ktitir) 5 EA 104.74 523.70 106.74 533.70 135.00 675.00
(2070-E)

0375 7960000000-N SP METAL POLE FOUND REMVL 3 EA 5237.13 15711.39 5336.83 16010.49 1900.00 5700.00
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0376 7972000000-N SP  METAL POLE REMOVAL 3 EA 1833.00 5499.00 1867.89 5603.67 2400.00 7200.00

0377 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 77 EA 125.69 9678.13 128.08 9862.16 120.00 9240.00
5/8" X 10' GROUNDING ELECTRODE

0378 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 4451.56 35612.48 4536.31 36290.48 6600.00 52800.00
CCTV CAMERA ASSEMBLY

0379 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 7855.70 62845.60 8005.25 64042.00 6500.00 52000.00
CCTV CAMERA METAL POLE

0380 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 5760.85 23043.40 5870.52 23482.08 6300.00 25200.00
DMS ACCESS LADDER

0381 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 38231.06 152924.24 37998.25 151993.00 60000.00 240000.00
DMS PEDESTAL STRUCTURE

0382 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 74367.27 297469.08 75783.02 303132.08 100000.00 400000.00
DYNAMIC MESSAGE SIGN

0383 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 209.49 1885.41 213.47 1921.23 720.00 6480.00
EQUIPMENT CABINET DISCONNECT

0384 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 11 EA 1466.40 16130.40 1494.31 16437.41 2500.00 27500.00
ETHERNET EDGE SWITCH

0385 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 3456.51 6913.02 3522.31 7044.62 4800.00 9600.00
FIELD EQUIPMENT CABINET (WITH INVERTER)

0386 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 3770.73 18853.65 3842.52 19212.60 5300.00 26500.00
FIELD EQUIPMENT CABINET (WITH UPS)

0387 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2670.94 2670.94 2721.78 2721.78 4100.00 4100.00
FIELD EQUIPMENT SHELL CABINET

0388  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 10474.26 41897.04 23770.00 95080.00 9000.00 36000.00
ICM PORTABLE TRAILER MOUNTED CCTV CAMERA

0389  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 995.06 5970.36 1014.00 6084.00 730.00 4380.00
METER BASE / DISCONNECT COMBI- NATION PANEL

0390 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 9426.84 37707.36 9606.30 38425.20 11500.00 46000.00
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES

0391 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 366.60 1099.80 373.58 1120.74 500.00 1500.00
MODIFY ELECTRICAL SERVICE

0392 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 16758.82 50276.46 14350.00 43050.00 18600.00 55800.00
PORTABLE CHANGEABLE MESSAGE  SIGN

0393 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 24897.32 99589.28 23770.00 95080.00 8900.00 35600.00
PORTABLE TRAILER MOUNTED CCTV CAMERA

0394 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 78.56 549.92 80.05 560.35 164.00 1148.00
PROTECTIVE COATING FOR SIGNAL PEDESTAL, TYPE Ii
(BLACK)

0395 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1833.00 3666.00 1867.89 3735.78 3200.00 6400.00
PROTECTIVE COATING FOR SINGLE MAST ARM POLE
(BLACK)

0396 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 6284.56 18853.68 6404.20 19212.60 13500.00 40500.00
REMOVE EXISTING DMS AND ~ STRUCTURE

0397 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 366.60 733.20 373.58 747.16 300.00 600.00
REMOVE WOOD POLE

0398  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 8169.93 16339.86 8325.46 16650.92 10400.00 20800.00

SOLAR POWER ASSEMBLY
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0399 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 2932.80 5865.60 2988.63 5977.26 3300.00 6600.00
STEP-UP STEP-DOWN TRANSFORMER

0400 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 5498.99 5603.67 9000.00
INTEGRATION AND CONFIGURATION

0401 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 900 LF 3.14 2826.00 3.20 2880.00 1.40 1260.00
#4 SOLID BARE GROUNDING CON- DUCTOR

0402  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,000 LF 6.28 12560.00 6.40 12800.00 5.00 10000.00
3 WIRE COPPER FEEDER CONDUC- TORS

0403  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 180 LF 6.28 1130.40 6.40 1152.00 6.50 1170.00
3 WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0404 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 3,120 LF 7.33 22869.60 7.47 23306.40 7.60 23712.00
4 WIRE COPPER FEEDER CONDUC- TORS

0405 7992000000-E SP  GENERIC SIGNAL ITEM (CY) 24 CY 680.83 16339.92 693.79 16650.96 1100.00 26400.00
DMS FOUNDATION

0488  4848000000-E SP WZ TRAF PATTERN MASKING 5,979,745 SF 0.67 4006429.15 0.01 59797.45 0.70 4185821.50

0490 3001500000-N SP IMPACT ATTEN TYPE TL-2 4 EA 19800.00 79200.00 15000.00 60000.00 28000.00 112000.00

0491 3215000000-N SP  GR ANCHOR TYPE Il 2 EA 1795.00 3590.00 1700.00 3400.00 1850.00 3700.00

0494 0576000000-E 310 **" CS PIPE CULV *vi 48 LF 153.90 7387.20 146.87 7049.76 110.00 5280.00
(36", 0.079")

0495 0636000000-E 310 **"CS ELBOW **" THICK 2 EA 981.77 1963.54 788.38 1576.76 1100.00 2200.00
(36", 0.079")

0496 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 260 LF 419.63 109103.80 425.38 110598.80 500.00 130000.00
(24", 0.5")

0497 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 382 LF 590.71 225651.22 496.45 189643.90 580.00 221560.00
(30", 0.5")
CULVERT ITEMS

0406 8035000000-N 402 REMV EXIST STR itk Lump Sum 45763.64 3261.39 40000.00
(1019+28.18 -L-)

0407 8126000000-N 414 CULV EXCAV @ it Lump Sum 12600.67 60000.00 45000.00
(1019+28.18 -L-)

0408 8126000000-N 414 CULV EXCAV @ *wrrkirrk Lump Sum 18901.00 60000.00 60000.00
(887+89.20 -WBL-)

0409 8126000000-N 414 CULV EXCAV @ it Lump Sum 26251.39 100000.00 90000.00
(982+96.44 -WBL-)

0410 8126000000-N 414 CULV EXCAV @ kit Lump Sum 26251.39 120000.00 70000.00
(984+16.39 -WBL-)

0411  8133000000-E 414 FND CONDIT MAT, BOX CULV 130 TON 52.50 6825.00 60.00 7800.00 42.00 5460.00

0412  8196000000-E 420 CLASS A CONCRETE (CULV) 512.6 CY 1036.47 531294.52 1200.00 615120.00 1100.00 563860.00

0413  8245000000-E 425 REINF STEEL (CULVERT) 82,223 LB 1.58 129912.34 2.00 164446.00 0.90 74000.70
WALL ITEMS

0414 8801000000-E SP  MSE RETAIN WALL NO ** 14,640 SF 91.87 1344976.80 82.61 1209410.40 85.00 1244400.00
(14)

0415 8801000000-E SP  MSE RETAIN WALL NO ** 3,340 SF 77.60 259184.00 77.33 258282.20 85.00 283900.00

(18)
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0416 8801000000-E SP  MSE RETAIN WALL NO ** 17,670 SF 92.94 1642249.80 80.63 1424732.10 110.00 1943700.00
(19)

0417 8801000000-E SP  MSE RETAIN WALL NO ** 13,880 SF 84.57 1173831.60 77.33 1073340.40 85.00 1179800.00
(20)

0418 8801000000-E SP  MSE RETAIN WALL NO ** 23270 SF 94.14 2190637.80 80.65 1876725.50 85.00 1977950.00
(22)

0419 8801000000-E SP  MSE RETAIN WALL NO ** 3,060 SF 81.29 248747.40 77.33 236629.80 85.00 260100.00
(23)

0420 8801000000-E SP  MSE RETAIN WALL NO ** 7,360 SF 81.14 597190.40 77.33 569148.80 85.00 625600.00
(3)

0421 8801000000-E SP  MSE RETAIN WALL NO ** 5620 SF 93.44 525132.80 77.33 434594.60 85.00 477700.00
(4)

0422 8801000000-E SP  MSE RETAIN WALL NO ** 4,820 SF 91.94 443150.80 77.33 372730.60 85.00 409700.00
(5)

0423 8801000000-E SP  MSE RETAIN WALL NO ** 4,990 SF 73.88 368661.20 77.33 385876.70 85.00 424150.00
(6)

0424 8802010000-E SP  SOIL NAIL RETAINING WALLS 115,610 SF 64.42 7447596.20 86.50 10000265.00 76.00 8786360.00

0425 8802015100-N SP  SOIL NAIL VERIFICATION TESTS 32 EA 2093.68 66997.76 1119.44 35822.08 2100.00 67200.00

0426 8802015110-N SP  SOIL NAIL PROOF TESTS 282 EA 1020.00 287640.00 559.72 157841.04 1100.00 310200.00

0427 8847000000-E SP  GENERIC RET WALL ITEM (SF) 53482 SF 1.72 91989.04 0.98 52412.36 2.20 117660.40
ARCHITECTURAL SURFACE TREAT- MENT

0428 8847000000-E SP  GENERIC RET WALL ITEM (SF) 30,058 SF 41.67 1252516.86 34.36 1032792.88 32.00 961856.00
SOUND BARRIER WALL NO -NW6.1-

0492 8847000000-E SP  GENERIC RET WALL ITEM (SF) 214,260 SF 2.62 561361.20 5.25 1124865.00 1.90 407094.00
ARCHTECTURAL CONCRETE SURFACETREATMENT

0493 8504000000-E 460 CONC BARR RAIL MOMENT SLAB 5260 LF 261.04 1373070.40 308.84 1624498.40 210.00 1104600.00
STRUCTURE ITEMS

0429 1308000000-E 607 MILLN ASPHALT PVMT ek _ ik 603 SY 7.84 472752 6.33 3816.99 42.00 25326.00
(7-1/2" TO 1/4")

0430 8017000000-N SP  CM&R TEMP ACCESS *Heerrrrir Lump Sum 5000000.00 5000000.00 4300000.00
(1163+08.56 -L-)

0431 8035000000-N 402 REMV EXIST STR ek Lump Sum 250000.00 250000.00 250000.00
(1050+63.05 -L-)

0432 8035000000-N 402 REMV EXIST STR ek Lump Sum 650000.00 800000.00 1500000.00
(1163+08.56 -L-)

0433 8035000000-N 402 REMV EXIST STR ek Lump Sum 450000.00 700000.00 450000.00
(514+86.3)

0434 8035000000-N 402 REMV EXIST STR ek Lump Sum 225000.00 130000.00 450000.00
(912+89.86 -EBL-)

0435 8035000000-N 402 REMV EXIST STR ek Lump Sum 225000.00 120000.00 250000.00
(913+34.69 -WBL-)

0436 8065000000-N SP  ASBESTOS ASSESSMENT Lump Sum 11113.83 16800.00 6500.00

0437 8084000000-N 410 FND EXCAV EB** STAwweex Lump Sum 49819.83 30626.28 65000.00
(1, 514+86.3)

0438 8084000000-N 410 FND EXCAV EB** STAweex Lump Sum 79113.91 39994.28 80000.00

(2, 514+86.3)



AUG 05, 2019 02:58 PM

36030.3.GV4

TIP NO
FED AID NO NHPP-026-1(199)6

1-4700

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
I-26 FROM NC-280 (EXIT 40) TO I|-40.

BUNCOMBE, HENDERSON

2:00PM 16/ 35 003
JUL 16 2019 C204266
7.490 MI

FLUOR-UNITED JV

THE LANE-BLYTHE DEVELOPMENT

ARCHER-WRIGHT JV

Vv
GREENVILLE, SC CHARLOTTE, NC RALEIGH, NC

0439 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 25322.87 36365.55 65000.00
(1, 1050+65.05 -L-)

0440 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 13994.49 108339.58 35000.00
(1, 514+86.3)

0441 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 41583.34 215827.23 90000.00
(2, 514+86.3)

0442 8105500000-E 411 **-*" DRILLD PIER IN SOIL 156.6 LF 1994.84 312391.94 2115.26 331249.72 3700.00 579420.00
(5-0")

0443 8105600000-E 411 **-*" DRILLD PIER NO SOIL 300 LF 2377.55 713265.00 1811.09 543327.00 2700.00 810000.00
(5-0")

0444 8111000000-E 411 PERM STL CASING FOR ** PIER 200.6 LF 649.40 130269.64 431.47 86552.88 1300.00 260780.00
(5-0")

0445 8112730000-N 450 PDATESTING 2 EA 2750.00 5500.00 3544.33 7088.66 3600.00 7200.00

0446 8115000000-N 411 CSLTESTING 4 EA 18739.95 74959.80 1575.00 6300.00 1500.00 6000.00

0447 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 232707.01 109316.12 290000.00
(1050+63.05 -L-)

0448 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 43752.14 34132.89 320000.00
(1163+08.56 -L-)

0449 8147000000-E 420 REINF CONCRETE DECK SLAB 102,210 SF 32.36 3307515.60 40.04 4092488.40 39.00 3986190.00

0450 8161000000-E 420 GROOVING BRIDGE FLOORS 114,643 SF 0.61 69932.23 0.49 56175.07 0.40 45857.20

0451 8175000000-E 420 CLASS AA CONC (BRIDGE) 490 CY 714.10 349909.00 858.14 420488.60 660.00 323400.00

0452 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1,863.3 CY 879.50 1638772.35 1022.63 1905466.48 830.00 1546539.00

0453  8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 228266.93 224158.79 200000.00
(1050+63.05 -L-)

0454 8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 283570.99 273505.70 450000.00
(1163+08.56 -L-)

0455 8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 46726.13 50010.13 280000.00
(514+86.3)

0456 8210000000-N 422 BRG APPR SLAB *tsiiiiitk Lump Sum 144356.38 146135.70 370000.00
(912+89.86 -EBL-)

0457 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 137485.04 152208.71 250000.00
(913+34.69 -WBL-)

0458 8217000000-E 425 REINF STEEL (BRIDGE) 533,185 LB 1.11 591835.35 1.08 575839.80 0.90 479866.50

0459 8238000000-E 425 SPIRAL COL REINF STL BRG 32,327 LB 2.58 83403.66 1.95 63037.65 1.90 61421.30

0460 8262000000-E 430 45" PRESTR CONCRETE GIRDR 1,156.5 LF 255.51 295497.32 328.68 380118.42 310.00 358515.00

0461 8265000000-E 430 54" PRESTR CONCRETE GIRDR 2,986.5 LF 263.80 787838.70 290.90 868772.85 320.00 955680.00

0462 8280000000-E 440 STRUCTURAL STEEL Lump Sum 6099166.03 6700000.00 7359000.00

0463 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 178 EA 237.97 42358.66 452.07 80468.46 300.00 53400.00
(HP 12 X 53)

0464 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 54 EA 588.31 31768.74 687.76 37139.04 550.00 29700.00
(HP 14 X 73)

0465 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 52 EA 203.65 10589.80 238.07 12379.64 270.00 14040.00
(HP 14 X 89)

0466 8355000000-E 450 HP**X** PILES 2,912 LF 82.66 240705.92 67.88 197666.56 69.00 200928.00
(HP 14 X 89)

0467 8364000000-E 450 HP12X53 PILES 8,745 LF 62.66 547961.70 49.83 435763.35 53.00 463485.00
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0468 8384000000-E 450 HP14X73 PILES 1,350 LF 103.99 140386.50 76.99 103936.50 80.00 108000.00
0469 8503000000-E 460 CONCRETE BARRIER RAIL 1,715.33 LF 112.61 193163.31 99.29 170315.12 140.00 240146.20
0470 8510000000-E 460 CONCRETE MEDIAN BARRIER 734.58 LF 93.45 68646.50 84.40 61998.55 96.00 70519.68
0471 8531000000-E 462 4" SLOPE PROTECTION 1,337.9 SY 130.19 174181.20 52.72 70534.09 127.00 169913.30
0472 8573000000-E SP LATEX MOD CONC OVERLAY 110 CY 1137.70 125147.00 2152.19 236740.90 1050.00 115500.00
0473 8580000000-E SP  PLACING LATEX MOD CONC 1,970 SY 69.71 137328.70 107.61 211991.70 54.00 106380.00
0474 8608000000-E 876 RIP RAPII(2-0") 2,243.4 TON 53.22 119393.75 1.00 2243.40 43.00 96466.20
0475 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 2,492.7 SY 3.66 9123.28 1.20 2991.24 0.60 1495.62
0476 8654000000-N SP  DISC BEARINGS Lump Sum 529013.86 656000.00 800000.00
0477 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 152251.89 19477.95 200000.00
0478 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 363026.35 381624.36 320000.00
0479 8713000000-N SP MODULAR EXP JOINT SEALS Lump Sum 143051.44 48237.03 150000.00
0480 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 205337.29 106403.81 45000.00
SOUND BARRIER WALL (BRIDGE MOUNTED)
0481 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 1,210 LF 567.92 687183.20 320.00 387200.00 500.00 605000.00
CALTRANS BARRIER RAIL
0482 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 170 CY 536.79 91254.30 1003.34 170567.80 500.00 85000.00
HIGH STRENGTH CONCRETE
0483 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 2,225 CY 4743.12 10553442.00 6000.00 13350000.00 4700.00 10457500.00
PRECAST SEGMENTAL BRIDGE
0484 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 31 CY 2161.04 66992.24 1522.84 47208.04 7500.00 232500.00
STONE MASONRY FOR WINGWALL, PARAPET, AND
ABUTMENT
0485 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 147,300 LB 6.89 1014897.00 8.00 1178400.00 8.00 1178400.00
POST-TENSIONING STEEL
0486 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3,316 SY 7.85 26030.60 7.00 23212.00 8.00 26528.00
DIAMOND GRINDING
0487 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3,340 SY 10.85 36239.00 12.50 41750.00 17.50 58450.00
SILANE DECK TREATMENT
0489 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 25067.00 94872.44 46000.00
APPLICATION OF BRIDGE COATING
CONTRACT TOTAL TOTAL 263010000.00 TOTAL 267399926.84 TOTAL 269244900.26
ROADWAY ITEMS SUB-TOTAL 203999927.73 SUB-TOTAL 201792066.13 SUB-TOTAL 205333562.16
CULVERT ITEMS SUB-TOTAL 797799.95 SUB-TOTAL 1130627.39 SUB-TOTAL 948320.70
WALL ITEMS SUB-TOTAL 19874934.06 SUB-TOTAL 21869967.86 SUB-TOTAL 20581970.40
STRUCTURE ITEMS SUB-TOTAL 38337338.26 SUB-TOTAL 42607265.46 SUB-TOTAL 42381047.00
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 18996336.00 14653000.00 15000000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 1124953.06 528000.00 3000000.00

0003  0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 1068057.01 625000.00 200000.00
UTILITY COORDINATOR

0004 0000910000-N SP  GENERIC MISCELLANEOUS ITEM (HR) 3,840 HR 129.06 495590.40 175.00 672000.00 110.00 422400.00
EQUIPMENT OPERATING RATE FOR SNOW AND ICE
REMOVAL

0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 4 EA 185528.32 742113.28 19000.00 76000.00 250000.00 1000000.00
OUTFITTING FEE

0006 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 80 EA 322.66 25812.80 350.00 28000.00 3000.00 240000.00
RESPONSE FOR SNOW AND ICE  REMOVAL

0007 0001000000-E 200 CLEARING & GRUBBING Lump Sum 2850000.00 16000000.00 4000000.00

0008 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 13102.86 52411.44 12000.00 48000.00 12000.00 48000.00

0009 0022000000-E 225 UNCLASSIFIED EXCAVATION 717,100 CY 13.50 9680850.00 17.00 12190700.00 18.00 12907800.00

0010 0028000000-N SP  TYPE | STANDARD APPR ¥tk Lump Sum 270230.30 200000.00 200000.00
(1050+63.05 -L-)

0011 0028000000-N SP  TYPE | STANDARD APPR #*¥tkiiiiik Lump Sum 281039.52 265000.00 200000.00
(1163+08.56 -L-)

0012 0029000000-N SP  TYPE Ill REINFORCED APPR ##iiitiok Lump Sum 222669.77 155000.00 200000.00
(912+89.86 -EBL-)

0013  0029000000-N SP  TYPE Ill REINFORCED APPR ##iiictiok Lump Sum 214022.40 181000.00 200000.00
(913+34.69 -WBL-)

0014 0036000000-E 225 UNDERCUT EXCAVATION 10,100 CY 10.50 106050.00 12.00 121200.00 21.00 212100.00

0015 0106000000-E 230 BORROW EXCAVATION 91,400 CY 9.75 891150.00 10.00 914000.00 18.00 1645200.00

0016 0134000000-E 240 DRAINAGE DITCH EXCAVATION 18,000 CY 7.50 135000.00 10.00 180000.00 17.00 306000.00

0017 0141000000-E 240 BERM DITCH CONSTRUCTION 11,000 LF 2.00 22000.00 6.00 66000.00 18.00 198000.00

0018 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 360,000 SY 9.95 3582000.00 6.50 2340000.00 10.00 3600000.00

0019 0163000000-E 250 REMOVAL OF EXT CONC PVMT 190,000 SY 8.32 1580800.00 10.00 1900000.00 6.00 1140000.00

0020 0177000000-E 250 BREAKING OF EXT ASPH PVMT 7,300 SY 2.07 15111.00 4.00 29200.00 4.00 29200.00

0021 0185000000-E 250 BREAKING OF EXT CONC PVMT 7,600 SY 5.57 42332.00 7.00 53200.00 2.00 15200.00

0022 0195000000-E 265 SELECT GRANULAR MATERIAL 8,000 CY 63.81 510480.00 45.00 360000.00 10.00 80000.00

0023 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 728,300 SY 2.18 1587694.00 1.80 1310940.00 1.50 1092450.00

0024  0199000000-E SP TEMPORARY SHORING 24,450 SF 86.47 2114191.50 25.00 611250.00 60.00 1467000.00

0025 0225000000-E SP REINFORCED SOIL SLOPES 1,900 SY 1101.96 2093724.00 1500.00 2850000.00 80.00 152000.00

0026 0241000000-E SP GENERIC GRADING ITEM (SY) 9,000 SY 3.98 35820.00 2.00 18000.00 5.00 45000.00
GEOTEXTILE, TYPE 4

0027 0241000000-E SP GENERIC GRADING ITEM (SY) 4250 SY 5.33 22652.50 3.25 13812.50 5.00 21250.00
GEOTEXTILE, TYPE 5

0028 0241000000-E SP GENERIC GRADING ITEM (SY) 270 SY 44.69 12066.30 8.00 2160.00 9.00 2430.00
OBLITERATION OF EXISTING MOUNTAIN TO SEA TRAIL

0029 0255000000-E SP GENERIC GRADING ITEM (TON) 5,000 TON 53.22 266100.00 35.00 175000.00 75.00 375000.00
SELECT MATERIAL, CLASS IV

0030 0255000000-E SP  GENERIC GRADING ITEM (TON) 104,000 TON 49.65 5163600.00 21.00 2184000.00 75.00 7800000.00

SELECT MATERIAL, CLASS VI
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0031 0255000000-E SP GENERIC GRADING ITEM (TON) 1,350 TON 22.67 30604.50 20.00 27000.00 10.00 13500.00
TOPSOIL
0032 0262000000-N SP GENERIC GRADING ITEM (EA) 4 EA 1613.29 6453.16 600.00 2400.00 2500.00 10000.00
STONE HEADWALL REMOVAL
0033  0264000000-E SP  GENERIC GRADING ITEM (SMI) 30 SMI 737.70 22131.00 500.00 15000.00 10000.00 300000.00
VACUUM SWEEPING
0034 0318000000-E 300 FND CONDIT MATL MINOR STRS 4,880 TON 3353 163626.40 60.00 292800.00 32.00 156160.00
0035 0320000000-E 300 FND CONDIT GEOTEXTILE 15,330 SY 0.51 7818.30 2.50 38325.00 2.00 30660.00
0036 0335300000-E 305 18" DRAINAGE PIPE 110 LF 72.79 8006.90 80.00 8800.00 90.00 9900.00
0037 0372000000-E 310 18"RC PIPE CULV Il 320 LF 87.96 28147.20 80.00 25600.00 90.00 28800.00
0038 0378000000-E 310 24" RC PIPE CULV Il 405 LF 108.43 43914.15 90.00 36450.00 100.00 40500.00
0039 0448000000-E 310 **" RCP CULV CLASS IV 1,132 LF 214.21 242485.72 275.00 311300.00 150.00 169800.00
(48")
0040 0448000000-E 310 **" RCP CULV CLASS IV 158 LF 319.78 50525.24 300.00 47400.00 350.00 55300.00
(54")
0041 0448000000-E 310 **" RCP CULV CLASS IV 24 LF 448.07 10753.68 450.00 10800.00 420.00 10080.00
(60")
0042 0448000000-E 310 **" RCP CULV CLASS IV 284 LF 511.44 145248.96 500.00 142000.00 485.00 137740.00
(66")
0043  0448200000-E 310 15"RCP CULV CLASS IV 20,350 LF 56.46 1148961.00 110.00 2238500.00 100.00 2035000.00
0044 0448300000-E 310 18" RCP CULV CLASS IV 8,008 LF 64.54 516836.32 110.00 880880.00 100.00 800800.00
0045 0448400000-E 310 24" RCP CULV CLASS IV 5500 LF 84.05 462275.00 125.00 687500.00 130.00 715000.00
0046 0448500000-E 310 30"RCP CULV CLASS IV 3,064 LF 106.14 325212.96 150.00 459600.00 160.00 490240.00
0047 0448600000-E 310 36"RCP CULV CLASS IV 1,320 LF 142.48 188073.60 200.00 264000.00 200.00 264000.00
0048 0448700000-E 310 42"RCP CULV CLASS IV 808 LF 355.96 287615.68 225.00 181800.00 250.00 202000.00
0049 0576000000-E 310 **" CS PIPE CULV vk 32 LF 228.16 7301.12 425.00 13600.00 350.00 11200.00
(66", 0.109")
0050 0582000000-E 310 15" CS PIPE CULV 0.064" 3,064 LF 21.74 66611.36 85.00 260440.00 100.00 306400.00
0051 0588000000-E 310 18" CS PIPE CULV 0.064" 1,138 LF 60.41 68746.58 90.00 102420.00 100.00 113800.00
0052 0594000000-E 310 24" CS PIPE CULV 0.064" 684 LF 68.37 46765.08 97.00 66348.00 125.00 85500.00
0053  0600000000-E 310 30" CS PIPE CULV 0.079" 164 LF 80.81 13252.84 200.00 32800.00 200.00 32800.00
0054 0636000000-E 310 **"CS ELBOW **" THICK 86 EA 464.14 39916.04 350.00 30100.00 1000.00 86000.00
(15", 0.064")
0055 0636000000-E 310 **"CS ELBOW **" THICK 27 EA 499.80 13494.60 450.00 12150.00 1000.00 27000.00
(18", 0.064")
0056 0636000000-E 310 **"CS ELBOW **" THICK 21 EA 1214.76 25509.96 500.00 10500.00 1000.00 21000.00
(24", 0.064")
0057 0636000000-E 310 **"CS ELBOW **" THICK 7 EA 794.57 5561.99 775.00 5425.00 2000.00 14000.00
(30", 0.079")
0058 0636000000-E 310 **"CS ELBOW **" THICK 2 EA 2520.48 5040.96 1500.00 3000.00 4000.00 8000.00
(66", 0.109")
0059 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 332 LF 446.32 148178.24 525.00 174300.00 400.00 132800.00
(36", 0.500")
0060 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 100 LF 578.13 57813.00 750.00 75000.00 450.00 45000.00

(42", 0.625")
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0061 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 152 LF 739.51 112405.52 840.00 127680.00 533.00 81016.00
(48", 0.625")

0062 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 162 LF 1413.81 229037.22 1475.00 238950.00 715.00 115830.00
(66", 0.875")

0063 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 333 LF 1569.92 522783.36 1600.00 532800.00 350.00 116550.00
(36", 0.500")

0064 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 100 LF 1701.14 170114.00 1875.00 187500.00 400.00 40000.00
(42", 0.625")

0065 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 152 LF 1972.23 299778.96 2050.00 311600.00 600.00 91200.00
(48", 0.625")

0066 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 163 LF 2811.86 458333.18 2775.00 452325.00 650.00 105950.00
(66", 0.875")

0067 0986000000-E SP  GENERIC PIPE ITEM (LF) 1,768 LF 147.80 261310.40 200.00 353600.00 200.00 353600.00
15" CS SLOTTED DRAIN 0.064" THICK

0068 0995000000-E 340 PIPE REMOVAL 15,319 LF 6.96 106620.24 25.00 382975.00 34.00 520846.00

0069 0996000000-N 350 PIPE CLEAN OUT 3 EA 2226.34 6679.02 1200.00 3600.00 1550.00 4650.00

0070 0999000000-E 462 4" SLOPE PROTECTION 130 SY 96.27 12515.10 125.00 16250.00 110.00 14300.00

0071 1011000000-N 500 FINE GRADING Lump Sum 2144940.98 2000000.00 2500000.00

0072 1099500000-E 505 SHALLOW UNDERCUT 179,400 CY 9.35 1677390.00 18.00 3229200.00 8.00 1435200.00

0073 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 460,000 TON 42.12 19375200.00 33.00 15180000.00 64.00 29440000.00

0074 1110000000-E 510 STABILIZER AGGREGATE 1,000 TON 36.30 36300.00 40.00 40000.00 58.00 58000.00

0075 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 63,807 SY 4.00 255228.00 2.00 127614.00 4.00 255228.00

0076 1121000000-E 520 AGGREGATE BASE COURSE 8,400 TON 34.66 291144.00 45.00 378000.00 55.00 462000.00

0077 1220000000-E 545 INCIDENTAL STONE BASE 5,000 TON 39.50 197500.00 50.00 250000.00 55.00 275000.00

0078 1275000000-E 600 PRIME COAT 3,900 GAL 6.45 25155.00 3.00 11700.00 4.00 15600.00

0079 1297000000-E 607 MILL ASP PVMT ****" DTH 34,647 SY 9.68 335382.96 1.60 55435.20 3.00 103941.00
(1-1/2"

0081 1330000000-E 607 INCIDENTAL MILLING 70,000 SY 20.00 1400000.00 3.00 210000.00 15.00 1050000.00

0082 1491000000-E 610 ASP CONC BASE CRS B25.0C 150,477 TON 63.00 9480051.00 62.00 9329574.00 70.00 10533390.00

0083 1503000000-E 610 ASP CONC INTR CRS 119.0C 85,576 TON 66.00 5648016.00 65.00 5562440.00 70.00 5990320.00

0084 1519000000-E 610 ASP CONC SURF CRS S9.5B 33,032 TON 71.00 2345272.00 70.00 2312240.00 80.00 2642560.00

0085 1523000000-E 610 ASP CONC SURF CRS S9.5C 40,000 TON 83.00 3320000.00 81.00 3240000.00 90.00 3600000.00

0086 1524200000-E 610 ASP CONC SURF CRS S9.5D 27,846 TON 83.00 2311218.00 82.00 2283372.00 90.00 2506140.00

0087 1575000000-E 620 ASP FOR PLANT MIX 15,500 TON 750.00 11625000.00 750.00 11625000.00 800.00 12400000.00

0088 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 1,600 TON 900.00 1440000.00 875.00 1400000.00 925.00 1480000.00

0089 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 1,000 TON 312.67 312670.00 150.00 150000.00 110.00 110000.00

0090 1840000000-E 665 MILLED RUMBLE STRIPS 160,000 LF 0.44 70400.00 0.10 16000.00 0.22 35200.00

0091 1847000000-E 710 **PCC PYMT THRU LNS 449,500 SY 85.00 38207500.00 93.00 41803500.00 90.00 40455000.00
(13-1/2")

0092 1880000000-E SP  GENERIC PAVING ITEM (TON) 425 TON 118.54 50379.50 55.00 23375.00 55.00 23375.00
AGGREGATE TOPSOIL

0093 1891000000-E SP  GENERIC PAVING ITEM (SY) 449,500 SY 3.35 1505825.00 3.45 1550775.00 5.00 2247500.00

DIAMOND GRINDING PORT CEM CONCPAVEMENT
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0094 1891000000-E SP  GENERIC PAVING ITEM (SY) 250 SY 52.00 13000.00 250.00 62500.00 90.00 22500.00
STAMPED CONCRETE
0095 1920000000-E 724 NONWOV GEOTEXT INTERLAYER 460,000 SY 3.57 1642200.00 3.00 1380000.00 1.40 644000.00
0096 2000000000-N 806 RIGHT-OF-WAY MARKERS 3 EA 578.40 1735.20 360.00 1080.00 350.00 1050.00
0097 2022000000-E 815 SUBDRAIN EXCAVATION 1,008 CY 23.79 23980.32 26.00 26208.00 15.00 15120.00
0098 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 4500 SY 5.27 23715.00 9.00 40500.00 4.00 18000.00
0099 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 756 CY 74.08 56004.48 65.00 49140.00 45.00 34020.00
0100 2044000000-E 815 6" PERF SUBDRN PIPE 4500 LF 10.99 49455.00 16.00 72000.00 14.00 63000.00
0101 2070000000-N 815 SUBDRN PIPE OUTLET 67 EA 292.44 19593.48 360.00 24120.00 400.00 26800.00
0102 2077000000-E 815 6" OUTLET PIPE 402 LF 41.45 16662.90 36.00 14472.00 25.00 10050.00
0103 2099000000-E 816 SHOULDER DRAIN 112,000 LF 7.68 860160.00 5.35 599200.00 7.00 784000.00
0104 2110000000-E 816 4" SHOULDER DRAIN PIPE 112,000 LF 1.69 189280.00 0.60 67200.00 1.00 112000.00
0105 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 5200 LF 17.97 93444.00 17.00 88400.00 22.00 114400.00
0106 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 100 EA 321.30 32130.00 410.00 41000.00 550.00 55000.00
0107 2190000000-N 828 TEMP STL PLT COVER FOR MDS 177 EA 1594.42 282212.34 1500.00 265500.00 400.00 70800.00
0108 2209000000-E 838 ENDWALLS 36 CY 2469.57 88904.52 1600.00 57600.00 1300.00 46800.00
0109 2220000000-E 838 REINFORCED ENDWALLS 121 CY 4178.88 505644.48 2000.00 242000.00 1500.00 181500.00
0110 2275000000-E SP FLOWABLE FILL 665 CY 199.03 132354.95 200.00 133000.00 275.00 182875.00
0111  2286000000-N 840 MASNRY DRAINAGE STRUCT 550 EA 3176.27 1746948.50 3200.00 1760000.00 3000.00 1650000.00
0112 2297000000-E 840 MASNRY DRAINAGE STRUCT 84 CY 1041.44 87480.96 1800.00 151200.00 1800.00 151200.00
0113  2308000000-E 840 MASNRY DRAINAGE STRUCT 857 LF 369.46 316627.22 400.00 342800.00 500.00 428500.00
0114 2364200000-N 840 FRAME W/2GRTS 840.20 STD 404 EA 368.06 148696.24 800.00 323200.00 1700.00 686800.00
0115 2365000000-N 840 FRAME W/2GRTS 840.22 STD 120 EA 368.06 44167.20 800.00 96000.00 1700.00 204000.00
0116 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 5 EA 412.48 2062.40 950.00 4750.00 1500.00 7500.00
0117 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 1 EA 412.47 412.47 950.00 950.00 1200.00 1200.00
0118 2396000000-N 840 FRAME W/COVER STD 840.54 28 EA 368.05 10305.40 700.00 19600.00 1200.00 33600.00
0119 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 20 EA 11744.90 234898.00 4500.00 90000.00 5000.00 100000.00
ENERGY DISSIPATOR
0120 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 3 EA 10217.50 30652.50 2500.00 7500.00 3500.00 10500.00
STONE MASONRY HEADWALL FOR 18" PIPE CULVERT
0121 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 7 EA 10217.50 71522.50 3500.00 24500.00 5000.00 35000.00
STONE MASONRY HEADWALL FOR 24" PIPE CULVERT
0122 2476000000-E SP gggﬁ?&gRAlNAGEITEM (GAL) 3,150 GAL 215.11 677596.50 50.00 157500.00 7.00 22050.00
0123 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 133 LF 146.70 19511.10 220.00 29260.00 280.00 37240.00
24" PIPE REHABILITATION CIPP LINER
0124 2484000000-E SP GENERIC DRAINAGE ITEM (LF) 810 LF 164.43 133188.30 225.00 182250.00 300.00 243000.00
30" PIPE REHABILITATION CIPP LINER
0125 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 1,433 LF 524.26 751264.58 240.00 343920.00 1500.00 2149500.00

36" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER
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0126 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 624 LF 212.75 132756.00 250.00 156000.00 400.00 249600.00
36" PIPE REHABILITATION CIPP LINER
0127 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 574 LF 617.39 354381.86 1090.00 625660.00 1500.00 861000.00
42" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER
0128 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 168 LF 723.27 121509.36 1185.00 199080.00 1700.00 285600.00
48" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER
0129 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 570 LF 794.87 453075.90 1400.00 798000.00 2000.00 1140000.00
54" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER
0130 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 190 LF 917.51 174326.90 1710.00 324900.00 2300.00 437000.00
63" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER
0131 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 4502 LF 452 20349.04 10.00 45020.00 15.00 67530.00
PRE-INSTALLATION INSPECTION
0132 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 841 LF 7.31 6147.71 50.58 42537.78 140.00 117740.00
SEALANT
0133  2486000000-E SP  GENERIC DRAINAGE ITEM (SF) 30,000 SF 68.10 2043000.00 35.00 1050000.00 27.00 810000.00
TEMPORARY SHORING FOR DRAINAGE PIPE
CONSTRUCTION
0134 2535000000-E 846 **"X**" CONCRETE CURB 35 LF 45.01 1575.35 27.00 945.00 27.00 945.00
(6" X 18"
0135 2542000000-E 846 1'-6" CONC CURB & GUTTER 70 LF 45.01 3150.70 31.00 2170.00 27.00 1890.00
0136 2549000000-E 846 2-6" CONC CURB & GUTTER 1,900 LF 46.79 88901.00 28.00 53200.00 25.00 47500.00
0137 2556000000-E 846 SHOULDER BERM GUTTER 58,000 LF 29.40 1705200.00 27.00 1566000.00 25.00 1450000.00
0138 2577000000-E 846 CONC EXPRESSWAY GUTTER 210 LF 53.42 11218.20 40.00 8400.00 35.00 7350.00
0139 2591000000-E 848 4" CONCRETE SIDEWALK 750 SY 62.47 46852.50 43.00 32250.00 39.50 29625.00
0140 2605000000-N 848 CONCRETE CURB RAMPS 14 EA 2694.69 37725.66 2235.00 31290.00 2200.00 30800.00
0141 2619000000-E 850 4" CONCRETE PAVED DITCH 6,350 SY 74.09 470471.50 45.00 285750.00 41.00 260350.00
0142 2627000000-E 852 4" CONC ISLAND COVER 400 SY 57.71 23084.00 43.00 17200.00 58.00 23200.00
0143  2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 280 SY 79.55 22274.00 132.00 36960.00 61.00 17080.00
0144 2703000000-E 854 CONC BARRIER TYPE #tiitk 12,000 LF 108.64 1303680.00 104.50 1254000.00 85.00 1020000.00
(I SINGLE SLOPE)
0145 2703000000-E 854 CONC BARRIER TYPE #tiitk 320 LF 236.94 75820.80 227.00 72640.00 175.00 56000.00
(T1)
0146 2710000000-N 854 CONC BARRIER TRANS SECTN 11 EA 9008.22 99090.42 8700.00 95700.00 4800.00 52800.00
0147 2717000000-E 854 VAR HT CONC BARRIER ##¥iox 14,300 LF 145.22 2076646.00 139.00 1987700.00 215.00 3074500.00
(Il SINGLE SLOPE)
0148 2724000000-E 857 PC REINF BARRIER SNGL FC 13,000 LF 84.47 1098110.00 80.00 1040000.00 100.00 1300000.00
0149 2738000000-E SP  GENERIC PAVING ITEM (SY) 1,400 SY 61.60 86240.00 55.00 77000.00 120.00 168000.00
PAVED WATERWAY, TYPE 5, AS- PHALT
0150 2752000000-E SP  GENERIC PAVING ITEM (LF) 384 LF 60.23 23128.32 50.00 19200.00 175.00 67200.00
CONCRETE CAP FOR SINGLE FACED BARRIER FILL
0151 2752000000-E SP  GENERIC PAVING ITEM (LF) 380 LF 210.14 79853.20 125.00 47500.00 70.00 26600.00

GRANITE CURB
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0152 2752000000-E SP  GENERIC PAVING ITEM (LF) 119 LF 395.71 47089.49 275.00 32725.00 560.00 66640.00
MEDIAN HAZARD PROTECTION
0153 2845000000-N 858 ADJ METER OR VALVE BOXES EA 1177.70 5888.50 440.00 2200.00 1200.00 6000.00
0154 2850000000-N 858 GENERIC DRAINAGE ITEM (858) EA 5401.24 5401.24 2200.00 2200.00 2115.00 2115.00
ADJUSTMENT OF JUNCTION BOX
0155 2893000000-N 859 CONVERT CB TO JB W/MH 3 EA 3062.93 9188.79 2200.00 6600.00 2700.00 8100.00
0156 2938000000-N 859 CONVERT DI TO JB W/MH 4 EA 4216.92 16867.68 2200.00 8800.00 2700.00 10800.00
0157 3030000000-E 862 STL BEAM GUARDRAIL 70,000 LF 17.59 1231300.00 16.25 1137500.00 16.00 1120000.00
0158 3150000000-N 862 ADDIT GUARDRAIL POSTS 100 EA 16.19 1619.00 45.00 4500.00 44.00 4400.00
0159 3210000000-N 862 GR END TYPE CAT-1 26 EA 744.79 19364.54 610.00 15860.00 600.00 15600.00
0160 3287000000-N SP  GREND TYPE TL-3 22 EA 3022.35 66491.70 3150.00 69300.00 3100.00 68200.00
0161 3317000000-N SP  GR ANCHOR TYPE B-77 44 EA 2023.90 89051.60 1625.00 71500.00 1600.00 70400.00
0162 3360000000-E 863 REMOVE EXISTING GUARDRAIL 95,030 LF 1.08 102632.40 1.00 95030.00 1.00 95030.00
0163 3380000000-E 862 TEMP STL BM GUARDRAIL 500 LF 10.79 5395.00 12.00 6000.00 11.00 5500.00
0164 3387000000-N ) E'BEI;/I;) GDRL ANCH UNITS ##eex 18 EA 1295.29 23315.22 865.00 15570.00 850.00 15300.00
0165 3387000000-N ) ZHE)MP GDRL ANCH UNITS *#eex 8 EA 1187.35 9498.80 865.00 6920.00 850.00 6800.00
0166 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF) 1,200 LF 77.72 93264.00 84.00 100800.00 82.00 98400.00
GUARDRAIL SYSTEM, STEEL-BACKED TIMBER, TYPE A
(SBTA)
0167 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF) 655 LF 1201.17 786766.35 55.00 36025.00 35.00 22925.00
STONE MASONRY GUARDWALL
0168 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 4 EA 7016.18 28064.72 6955.00 27820.00 6850.00 27400.00
GUARDRAIL TERMINAL SECTION, TYPE SBT TANGENT
0169 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 200 EA 917.50 183500.00 1020.00 204000.00 1000.00 200000.00
RESPONSE FOR GUARDRAIL/ GUIDERAIL MAINTENANCE
0170 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 80,000 LF 4.86 388800.00 5.65 452000.00 4.20 336000.00
0171 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 5100 EA 21.59 110109.00 18.50 94350.00 18.00 91800.00
0172 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 1,200 EA 3238 38856.00 35.00 42000.00 34.00 40800.00
0173 3557000000-E 866 ADDITIONAL BARBED WIRE 1,000 LF 1.08 1080.00 1.00 1000.00 1.00 1000.00
0174 3559000000-E 866 :;)STRAND BW FENCE W/ POSTS 1,000 LF 6.75 6750.00 7.45 7450.00 6.00 6000.00
0175 3563000000-E ) 2’4E7ll\4P = \WW FENCE W/POSTS 300 LF 6.48 1944.00 5.10 1530.00 5.00 1500.00
0176 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 5377.63 5377.63 4620.00 4620.00 4550.00 4550.00
16' STEEL PIPE GATE
0177 3628000000-E 876 RIP RAP, CLASS | 4,175 TON 63.26 264110.50 70.00 292250.00 55.00 229625.00
0178 3635000000-E 876 RIP RAP, CLASS I 790 TON 73.77 58278.30 70.00 55300.00 55.00 43450.00
0179 3649000000-E 876 RIP RAP, CLASS B 2,315 TON 50.98 118018.70 70.00 162050.00 50.00 115750.00
0180 3656000000-E 876 GEOTEXTILE FOR DRAINGE 37,259 SY 3.10 115502.90 3.50 130406.50 2.00 74518.00
0181 4025000000-E 901 E:E())NTR FURN, TYPE **SIGN 30 SF 13.96 418.80 31.00 930.00 18.00 540.00
0182 4048000000-E 902 REINF CONC FOUNDTN 36 CY 1901.18 68442.48 1240.00 44640.00 152.00 5472.00
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0183 4054000000-E 902 PLN CONC FOUNDTN 7 CY 543.19 3802.33 725.00 5075.00 142.00 994.00

0184 4057000000-E SP OVERHEAD FOOTING 245 CY 1167.87 286128.15 1550.00 379750.00 250.00 61250.00

0185 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 30,539 LB 4.62 141090.18 6.20 189341.80 3.00 91617.00

0186 4066000000-E 903 SUPPORTS, SIMPLE STL BM 10,134 LB 3.48 35266.32 5.20 52696.80 2.00 20268.00

0187 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,420 LF 10.86 15421.20 7.75 11005.00 7.00 9940.00

0188 4079000000-N 903 SUPPORT, BARR SMALL 5 EA 412.83 2064.15 520.00 2600.00 81.00 405.00

0189 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 42124.79 40000.00 30000.00
(1001+50 -L-)

0190 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 43781.53 40000.00 31000.00
(1025+50 -L- LT)

0191 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 37969.34 36000.00 27000.00
(1068+00 -L- LT)

0192 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 38566.86 36000.00 27000.00
(1131+50 -EBL- LT)

0193 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 39164.37 33000.00 28000.00
(1171+00 -L-)

0194 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 37045.91 36000.00 26000.00
(1225+00 -L-)

0195 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 64238.26 62000.00 42000.00
(20+50 -Y15- RPA)

0196 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 68605.55 67500.00 45000.00
(21+50 -Y15- RPC)

0197 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 37752.06 46000.00 27000.00
(838+75 -L-)

0198 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 38566.86 36000.00 28000.00
(860+50 -L-)

0199 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 37127.38 36000.00 27000.00
(911+00 -WBL-)

0200 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 38784.14 36500.00 28000.00
(916+00 -EBL)

0201 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 39110.05 35500.00 28000.00
(951+00 -WBL-)

0202 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 38566.86 35500.00 28000.00
(966+50 -EBL- LT)

0203 4096000000-N 904 SIGN ERECTION, TYPED 11 EA 135.80 1493.80 129.00 1419.00 153.00 1683.00

0204 4102000000-N 904 SIGN ERECTION, TYPE E 29 EA 67.36 1953.44 129.00 3741.00 50.00 1450.00

0205 4108000000-N 904 SIGN ERECTION, TYPE F 6 EA 86.91 521.46 129.00 774.00 51.00 306.00

0206 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 32 EA 461.72 14775.04 722.00 23104.00 204.00 6528.00
(A

0207 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 11 EA 228.14 2509.54 260.00 2860.00 204.00 2244.00
(B)

0208 4114000000-N 904 SIGN ERECTION, MILEMARKERS 30 EA 18.47 554.10 129.00 3870.00 35.00 1050.00

0209 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 28 EA 787.63 22053.64 722.00 20216.00 280.00 7840.00
(A

0210 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 4 EA 81.48 325.92 361.00 1444.00 280.00 1120.00

B
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0211 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 4 EA 135.80 543.20 361.00 1444.00 280.00 1120.00
0212 4116200000-N 904 SIGN ERECTION, REPOSIT OVRHD 1 EA 945.17 945.17 2600.00 2600.00 153.00 153.00
0213 4138000000-N 907 DISPOSE SUPPORT, STL BM 60 EA 1032.07 61924.20 520.00 31200.00 510.00 30600.00
0214 4141000000-N 907 DISPOSE SUPPORT, WOOD 4 EA 1.09 4.36 11.00 44.00 10.00 40.00
0215 4149000000-N 907 DISPOSE SIGN SYST OVRHD 2 EA 5431.95 10863.90 10500.00 21000.00 1530.00 3060.00
0216 4152000000-N 907 DISPOSE SIGN SYST STL BM 24 EA 1032.07 24769.68 520.00 12480.00 408.00 9792.00
0217 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 80 EA 1.09 87.20 6.00 480.00 15.00 1200.00
0218 4158000000-N 907 DISPOSE SIGN SYST WOOD 7 EA 1.09 7.63 26.00 182.00 15.00 105.00
0219 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 8 EA 1.09 8.72 6.00 48.00 15.00 120.00
0220  4400000000-E 1110 WORK ZONE SIGNS (STAT) 295 SF 11.50 3392.50 8.00 2360.00 10.50 3097.50
0221 4402000000-E SP  HIGH VISIBILITY STAT SIGNS 216 SF 13.50 2916.00 10.00 2160.00 13.00 2808.00
0222  4405000000-E 1110 WORK ZONE SIGNS (PORT) 146 SF 126.00 18396.00 9.00 1314.00 11.50 1679.00
0223  4407000000-E SP  HIGH VISIBILITY PORT SIGNS 3,394 SF 22.30 75686.20 11.00 37334.00 13.50 45819.00
0224 4410000000-E 1110 WORK ZONE SIGNS (BARR) 270 SF 55.50 14985.00 6.70 1809.00 10.00 2700.00
0225 4415000000-N 1115 FLASHING ARROW BOARD 25 EA 5015.00 125375.00 2300.00 57500.00 7030.00 175750.00
0226 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 18 EA 19000.00 342000.00 9500.00 171000.00 15060.00 271080.00
0227 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 50 DAY 100.00 5000.00 59.00 2950.00 65.00 3250.00
0228 4424000000-N SP WZ PRESENCE LIGHTING 18 EA 5400.00 97200.00 3500.00 63000.00 10542.00 189756.00
0229 4430000000-N 1130 DRUMS 148 EA 80.00 11840.00 43.00 6364.00 55.00 8140.00
0230 4432000000-N SP  HIGH VISIBILITY DRUMS 2,000 EA 118.00 236000.00 59.00 118000.00 65.00 130000.00
0231  4434000000-N SP  SEQ FLASH WARN LIGHTS 36 EA 466.00 16776.00 125.00 4500.00 110.00 3960.00
0232 4435000000-N 1135 CONES 80 EA 50.00 4000.00 18.00 1440.00 22.50 1800.00
0233  4445000000-E 1145 BARRICADES (TYPE Ill) 384 LF 48.00 18432.00 26.00 9984.00 35.00 13440.00
0234 4447000000-E SP PED CHANNEL DEVICES 48 LF 97.00 4656.00 59.00 2832.00 55.00 2640.00
0235 4455000000-N 1150 FLAGGER 117 DAY 373.00 43641.00 850.00 99450.00 482.00 56394.00
0236 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 64 EA 10345.00 662080.00 9375.00 600000.00 10240.00 655360.00
0237 4470000000-N 1160 REM & RES CRASH CUSHION 12 EA 3075.00 36900.00 2800.00 33600.00 3012.00 36144.00
0238  4480000000-N 1165 TMA 15 EA 2005.00 30075.00 18500.00 277500.00 45000.00 675000.00
0239 4485000000-E 1170 PORT CONC BARRIER 148,394 LF 36.00 5342184.00 33.00 4897002.00 50.00 7419700.00
0240 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 57,482 LF 61.00 3506402.00 56.00 3218992.00 50.00 2874100.00
0241 4500000000-E 1170 REM & RES PORT CONC BARRIER 60,293 LF 4.63 279156.59 4.35 262274.55 10.00 602930.00
0242 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 9,687 LF 21.95 212629.65 21.00 203427.00 10.00 96870.00
0243 4510000000-N 1190 LAW ENFORCEMENT 1,000 HR 75.18 75180.00 55.00 55000.00 65.00 65000.00
0244 4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 59450.67 13000.00 130000.00
WATERCRAFT SAFETY
0245  4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 8 EA 12371.56 98972.48 3800.00 30400.00 12000.00 96000.00
CONNECTED LANE CLOSURE DEVICE
0246 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 16 EA 14434.19 230947.04 13000.00 208000.00 12000.00 192000.00

FLASHING BEACONS AND DETECTIONSYSTEM
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0247 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 20 EA 19021.93 380438.60 10000.00 200000.00 29000.00 580000.00
RTMC/STOC MANAGED PCMS

0248 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 16 EA 540.46 8647.36 340.00 5440.00 2500.00 40000.00
TEMPORARY RIVER TRAFFIC WARN- ING SIGNS

0249 4650000000-N 1251 TEMP RAISED PVMT MRKS 4,844 EA 14.07 68155.08 7.10 34392.40 7.50 36330.00

0250 4700000000-E 1205 12"WIDE THERMO 90 MILS 221 LF 7.33 1619.93 3.05 674.05 3.15 696.15

0251 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 364 EA 138.51 50417.64 167.00 60788.00 175.00 63700.00

0252 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 64 EA 211.85 13558.40 167.00 10688.00 175.00 11200.00

0253 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 4,680 LF 3.10 14508.00 2.25 10530.00 2.35 10998.00
(V)

0254 4810000000-E 1205 PAINT PVMT MARKINGS 4" 11,450 LF 0.76 8702.00 0.30 3435.00 0.32 3664.00

0255 4815000000-E 1205 PAINT PVMT MARKINGS 6" 3,445 LF 0.92 3169.40 0.35 1205.75 0.36 1240.20

0256 4820000000-E 1205 PAINT PVMT MARKINGS 8" 125 LF 1.09 136.25 1.25 156.25 1.25 156.25

0257 4835000000-E 1205 PAINT PVT MKG LINES 24" 51 LF 7.06 360.06 4.05 206.55 4.25 216.75

0258 4845000000-N 1205 PAINT PVT MKG SYMBOL 51 EA 92.34 4709.34 81.00 4131.00 85.00 4335.00

0259 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 10,445 LF 1.98 20681.10 1.01 10549.45 1.00 10445.00

0260 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 245,426 LF 2.26 554662.76 1.28 314145.28 1.35 331325.10

0261 4847050000-E 1205 POLYUREA LINES (8", 20 MILS) 533 LF 3.24 1726.92 2.05 1092.65 2.10 1119.30

0262 4847070000-E 1205 POLYUREA LINES (12", 20 MILS) 6,800 LF 5.38 36584.00 2.55 17340.00 2.65 18020.00

0263 4847500000-E SP WZ PERF PVMT MKG LINES 6" 628,376 LF 0.92 578105.92 0.82 515268.32 0.85 534119.60

0264 4847600000-E SP WZ PERF PVMT MKG LINES 12" 16,900 LF 1.85 31265.00 1.65 27885.00 1.75 29575.00

0265 4855000000-E 1205 LINE REMOVAL 6" WIDE 61,511 LF 0.85 52284.35 0.90 55359.90 0.90 55359.90

0266 4865000000-E 1205 LINE REMOVAL 12" WIDE 4,113 LF 1.58 6498.54 1.75 7197.75 1.80 7403.40

0267 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 7 EA 108.64 760.48 76.00 532.00 80.00 560.00

0268 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 400 LF 16.30 6520.00 15.00 6000.00 12.75 5100.00
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0269 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 3,827 EA 48.07 183963.89 37.00 141599.00 38.00 145426.00
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS

0270 4900000000-N 1251 PERM RAISED PVMT MARKERS 135 EA 27.16 3666.60 8.10 1093.50 8.50 1147.50

0271 5070000000-N SP  STD FOUNDAT *tikssiictir 12 EA 2688.82 32265.84 2600.00 31200.00 2628.00 31536.00
(R1)

0272 5070000000-N SP  STD FOUNDAT *tisiiictior 3 EA 2957.70 8873.10 2800.00 8400.00 2890.00 8670.00
(R2)

0273 5155000000-E 1409 ELECT DUCT BD, SIZE **** 180 LF 12.91 2323.80 13.00 2340.00 12.65 2277.00
(1.5"

0274 5170000000-E 1410 **-#8 W/G FEEDER CIRCUIT 300 LF 6.45 1935.00 6.10 1830.00 6.30 1890.00
(@)

0275 5175000000-E 1410 **-#6 W/G FEEDER CIRCUIT 220 LF 7.53 1656.60 7.10 1562.00 7.50 1650.00
@)

0276 5185000000-E 1410 **-#2 W/G FEEDER CIRCUIT 100 LF 10.76 1076.00 11.00 1100.00 10.50 1050.00
(@)

0277 5205000000-E 1410 **-#8 W/G FEEDR N *++ex" 4,660 LF 17.21 80198.60 17.00 79220.00 17.00 79220.00

(2,157
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0278 5210000000-E 1410 **-#6 W/G FEEDR N+t 250 LF 18.28 4570.00 18.00 4500.00 18.00 4500.00
(2,1.5"
0279 5240000000-N 1411 ELEC JB #rtiikriis 5 EA 376.43 1882.15 355.00 1775.00 368.00 1840.00
(LS18)
0280 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 200225.95 20000.00 600000.00
0281 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 15 EA 1882.17 28232.55 1800.00 27000.00 1840.00 27600.00
RELOCATE LIGHT STANDARD
0282 6000000000-E 1605 TEMPORARY SILT FENCE 126,325 LF 4.56 576042.00 2.25 284231.25 2.50 315812.50
0283 6006000000-E 1610 EROS CONTRL STONE CL A 6,015 TON 49.84 299787.60 55.00 330825.00 33.00 198495.00
0284 6009000000-E 1610 EROS CONTRL STONE CL B 42,960 TON 45.59 1958546.40 65.00 2792400.00 30.00 1288800.00
0285 6012000000-E 1610 SEDIMENT CONTROL STONE 24,920 TON 44.96 1120403.20 50.00 1246000.00 10.00 249200.00
0286 6015000000-E 1615 TEMPORARY MULCHING 225 ACR 1755.96 395091.00 915.00 205875.00 800.00 180000.00
0287 6018000000-E 1620 SEED FOR TEMP SEEDING 10,500 LB 5.49 57645.00 3.60 37800.00 3.00 31500.00
0288 6021000000-E 1620 FERT FOR TEMP SEEDING 55 TON 658.49 36216.95 1016.00 55880.00 1125.00 61875.00
0289 6024000000-E 1622 TEMPORARY SLOPE DRAINS 10,200 LF 15.80 161160.00 18.00 183600.00 11.65 118830.00
0290 6029000000-E SP SAFETY FENCE 37,000 LF 4.39 162430.00 1.35 49950.00 0.90 33300.00
0291 6030000000-E 1630 SILT EXCAVATION 95,155 CY 3.35 318769.25 5.00 475775.00 4.00 380620.00
0292 6036000000-E 1631 MATTING FOR EROS CONTROL 500,000 SY 1.92 960000.00 1.55 775000.00 1.25 625000.00
0293 6037000000-E SP COIR FIBER MAT 14,025 SY 6.58 92284.50 4.10 57502.50 6.50 91162.50
0294  6042000000-E 1632 1/4" HARDWARE CLOTH 37,300 LF 5.49 204777.00 4.10 152930.00 4.00 149200.00
0295 6045000000-E SP  **"TEMPORARY PIPE 15 LF 69.35 1040.25 175.00 2625.00 186.00 2790.00
(18")
0296 6045000000-E SP *"TEMPORARY PIPE 580 LF 57.07 33100.60 185.00 107300.00 190.00 110200.00
(36")
0297 6048000000-E SP FLOAT TURBIDITY CURTAIN 645 SY 37.64 24277.80 45.00 29025.00 26.50 17092.50
0298 6070000000-N 1639 SPECIAL STILLING BASINS 70 EA 860.21 60214.70 600.00 42000.00 400.00 28000.00
0299 6071010000-E SP WATTLE 1,000 LF 9.88 9880.00 4.10 4100.00 10.00 10000.00
0300 6071012000-E SP COIR FIBER WATTLE 9,000 LF 12.07 108630.00 8.15 73350.00 7.50 67500.00
0301 6071014000-E SP COIR FIBER WATTLE BARRIER 1,400 LF 27.44 38416.00 13.25 18550.00 15.00 21000.00
0302 6071020000-E SP  POLYACRYLAMIDE (PAM) 14,100 LB 6.58 92778.00 10.20 143820.00 8.00 112800.00
0303 6071030000-E 1640 COIR FIBER BAFFLE 22,630 LF 6.58 148905.40 4.10 92783.00 6.25 141437.50
0304 6071050000-E SP *"SKIMMER 48 EA 2326.34 111664.32 900.00 43200.00 725.00 34800.00
(1-1/2"
0305 6071050000-E SP **" SKIMMER 12 EA 2673.31 32079.72 1000.00 12000.00 870.00 10440.00
(2"
0306 6071050000-E SP **" SKIMMER 3 EA 2904.64 8713.92 1100.00 3300.00 925.00 2775.00
(2-1/2"
0307 6084000000-E 1660 SEEDING AND MULCHING 225 ACR 2853.44 642024.00 1830.00 411750.00 2000.00 450000.00
0308 6087000000-E 1660 MOWING 135 ACR 263.39 35557.65 140.00 18900.00 100.00 13500.00
0309 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,700 LB 12.07 32589.00 11.00 29700.00 10.00 27000.00
0310 6093000000-E 1661 FERT FOR REPAIR SEEDING 8.25 TON 987.73 8148.77 1016.00 8382.00 750.00 6187.50
0311 6096000000-E 1662 SEED FOR SUPP SEEDING 4,075 LB 6.58 26813.50 4.10 16707.50 7.00 28525.00

0312 6102000000-E 1664 SODDING 3,870 SY 13.17 50967.90 11.20 43344.00 15.00 58050.00
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0313 6105000000-E 1664 WATER 109 M/G 438.99 47849.91 210.00 22890.00 200.00 21800.00

0314 6108000000-E 1665 FERTILIZER TOPDRESSING 122.25 TON 877.98 107333.06 1016.00 124206.00 1125.00 137531.25

0315 6111000000-E SP  IMPERVIOUS DIKE 685 LF 52.74 36126.90 45.00 30825.00 32.00 21920.00

0316 6114500000-N 1667 SPECIALIZED HAND MOWING 350 MHR 164.62 57617.00 72.00 25200.00 60.00 21000.00

0317 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 384.12 57618.00 255.00 38250.00 500.00 75000.00

0318 6123000000-E 1670 REFORESTATION 2 ACR 5487.38 10974.76 2550.00 5100.00 2500.00 5000.00

0319 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 22 EA 1558.18 34279.96 3000.00 66000.00 845.00 18590.00
CONCRETE WASHOUT

0320 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 1 EA 12489.56 12489.56 2500.00 2500.00 1000.00 1000.00
RISER BASIN, 1170 CF VOLUME CAPACITY

0321 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 1 EA 13025.97 13025.97 3500.00 3500.00 1000.00 1000.00
RISER BASIN, 2510 CF VOLUME CAPACITY

0322 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 5 EA 507.68 2538.40 650.00 3250.00 200.00 1000.00
TEMPORARY INLET PROTECTION, TYPEC

0323 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 5 EA 455.36 2276.80 950.00 4750.00 200.00 1000.00
TEMPORARY INLET PROTECTION, TYPE D

0324 6135000000-E SP GENERIC EROSION CONTROL ITEM (ACR) 9 ACR 4389.90 39509.10 5590.00 50310.00 2200.00 19800.00
BLRI REFORESTATION

0325 6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 9 ACR 10426.02 93834.18 2050.00 18450.00 4250.00 38250.00
BLRI SEEDING & MULCHING

0326 6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 9 ACR 2743.69 24693.21 2050.00 18450.00 2000.00 18000.00
BLRI TEMPORARY MULCHING

0327 6141000000-E SP  GENERIC EROSION CONTROL ITEM (SY) 2,900 SY 2.47 7163.00 2.25 6525.00 10.00 29000.00
MATTING FOR EROSION CONTROL, RECP TYPE 2.A

0328 6141000000-E SP  GENERIC EROSION CONTROL ITEM (SY) 950 SY 4.39 4170.50 3.10 2945.00 10.00 9500.00
MATTING FOR EROSION CONTROL, RECP TYPE 2.B

0329 6141000000-E SP GENERIC EROSION CONTROL ITEM (SY) 4,300 SY 3.29 14147.00 2.05 8815.00 10.00 43000.00
MATTING FOR EROSION CONTROL, RECP TYPE 2.C

0330 6141000000-E SP  GENERIC EROSION CONTROL ITEM (SY) 15,600 SY 3.29 51324.00 2.05 31980.00 10.00 156000.00
MATTING FOR EROSION CONTROL, RECP TYPE 2.D

0331 6141000000-E SP GENERIC EROSION CONTROL ITEM (SY) 130 SY 10.97 1426.10 4.10 533.00 10.00 1300.00
MATTING FOR EROSION CONTROL, RECP TYPE 3.B

0332 6141000000-E SP GENERIC EROSION CONTROL ITEM (SY) 2,050 SY 6.58 13489.00 4.10 8405.00 10.00 20500.00
MATTING FOR EROSION CONTROL, RECP TYPE 4

0333  6144000000-E SP GENERIC EROSION CONTROL ITEM (LB) 220 LB 9.88 2173.60 4.10 902.00 5.00 1100.00
BLRI TEMPORARY SEEDING

0334 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 8 EA 1075.53 8604.24 1100.00 8800.00 1052.00 8416.00

0335 7060000000-E 1705 SIGNAL CABLE 6,880 LF 3.23 22222.40 3.05 20984.00 3.15 21672.00

0336 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 10 EA 967.97 9679.70 910.00 9100.00 950.00 9500.00

0337  7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 1183.08 1183.08 1115.00 1115.00 1156.00 1156.00

0338 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) EA 1398.19 2796.38 1315.00 2630.00 1366.00 2732.00

0339 7204000000-N 1705 LOUVER 2 EA 268.88 537.76 255.00 510.00 262.00 524.00

0340 7252000000-E 1710 MESSENGER CABLE (1/4") 300 LF 6.45 1935.00 6.10 1830.00 6.50 1950.00

0341 7264000000-E 1710 MESSENGER CABLE (3/8") 155 LF 6.45 999.75 6.10 945.50 6.50 1007.50

0342 7279000000-E 1715 TRACER WIRE 50,860 LF 0.84 42722.40 0.80 40688.00 0.82 41705.20
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0343 7288000000-E 1715 PAVED TRENCH (*#xiitionr) 150 LF 37.64 5646.00 355.00 53250.00 36.80 5520.00
(2,27

0344 7300000000-E 1715 UNPAVED TRENCH (**#iitir) 4110 LF 12.91 53060.10 13.00 53430.00 12.00 49320.00
(1,27

0345 7300000000-E 1715 UNPAVED TRENCH (**#iitir) 130 LF 12.91 1678.30 13.00 1690.00 12.00 1560.00
(1,1

0346 7300000000-E 1715 UNPAVED TRENCH (**#iitir) 46,010 LF 15.06 692910.60 15.00 690150.00 14.75 678647.50
(2,27

0347 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 40 LF 3.23 129.20 3.10 124.00 3.15 126.00

0348 7301000000-E 1715 DIRECT DRILL (¥tstnireey 1,470 LF 27.43 40322.10 26.00 38220.00 26.80 39396.00
(1,27

0349 7301000000-E 1715 DIRECT DRILL (¥trtniiney 5590 LF 36.68 205041.20 35.00 195650.00 35.00 195650.00
(2,27

0350 7312000000-N 1716 JUNCTION BOX (i) 17 EA 967.97 16455.49 910.00 15470.00 950.00 16150.00
(SPECIAL OVER-SIZED, HEAVY DUTY)

0351 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 51 EA 483.99 24683.49 455.00 23205.00 475.00 24225.00

0352 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 77 EA 699.09 53829.93 660.00 50820.00 685.00 52745.00

0353 7360000000-N 1720 WOOD POLE 4 EA 1290.63 5162.52 1215.00 4860.00 1262.00 5048.00

0354 7372000000-N 1721 GUY ASSEMBLY 4 EA 483.99 1935.96 455.00 1820.00 475.00 1900.00

0355 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 1 EA 322.66 322.66 310.00 310.00 315.00 315.00

0356 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 376.43 376.43 355.00 355.00 368.00 368.00

0357 7420000000-E 1722 2" RISER WITH WEATHERHEAD 2 EA 483.99 967.98 455.00 910.00 473.00 946.00

0358 7432000000-E 1722 2" RISER WITH TUBING 2 EA 553.90 1107.80 525.00 1050.00 542.00 1084.00

0359 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,300 LF 10.76 24748.00 11.00 25300.00 10.50 24150.00

0360 7456000000-E 1726 LEAD-IN CABLE(***+xxk) 8,820 LF 2.69 23725.80 2.60 22932.00 2.65 23373.00
(14-2)

0361 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 54,970 LF 3.76 206687.20 3.55 195143.50 3.75 206137.50
(144)

0362 7528000000-E 1730 DROP CABLE 6,520 LF 2.26 14735.20 2.15 14018.00 2.25 14670.00

0363 7540000000-N 1731 SPLICE ENCLOSURE 14 EA 1462.72 20478.08 1375.00 19250.00 1430.00 20020.00

0364 7541000000-N 1731 MOD SPLICE ENCLOSURE 4 EA 1161.57 4646.28 1100.00 4400.00 1135.00 4540.00

0365 7552000000-N 1731 INTERCONNECT CENTER 12 EA 1559.51 18714.12 1465.00 17580.00 1525.00 18300.00

0366 7566000000-N 1733 DELINEATOR MARKER 90 EA 145.20 13068.00 140.00 12600.00 142.00 12780.00

0367 7575160000-E 1734 REM EXT COMM CABLE 5110 LF 1.29 6591.90 1.25 6387.50 1.25 6387.50

0368 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 2 EA 18283.95 36567.90 17200.00 34400.00 17875.00 35750.00

0369 7613000000-N SP SOIL TEST 14 EA 1183.08 16563.12 1115.00 15610.00 1156.00 16184.00

0370 7614100000-E SP  DRILLED PIER FOUND 60 CY 699.09 41945.40 660.00 39600.00 685.00 41100.00

0371 7631000000-N SP  MAST ARM W/ MTL POLE DES 2 EA 107.56 215.12 110.00 220.00 105.00 210.00

0372 7636000000-N 1745 SIGN FOR SIGNALS 3 EA 376.43 1129.29 355.00 1065.00 368.00 1104.00

0373  7642200000-N 1743 TYPE Il PED W/ FOUNDATION 7 EA 1613.29 11293.03 1520.00 10640.00 1575.00 11025.00

0374 7708000000-N 1751 DETECTOR CARD (**#iitir) 5 EA 107.55 537.75 105.00 525.00 105.00 525.00
(2070-E)

0375 7960000000-N SP  METAL POLE FOUND REMVL 3 EA 5377.63 16132.89 5100.00 15300.00 5256.00 15768.00
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SHARPE BROTHERS VENTURE SOUTHLAND CO
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0376 7972000000-N SP  METAL POLE REMOVAL 3 EA 1882.17 5646.51 1770.00 5310.00 1840.00 5520.00

0377 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 77 EA 129.06 9937.62 125.00 9625.00 125.00 9625.00
5/8" X 10' GROUNDING ELECTRODE

0378 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 4570.99 36567.92 4300.00 34400.00 4468.00 35744.00
CCTV CAMERA ASSEMBLY

0379 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 8066.45 64531.60 7600.00 60800.00 7885.00 63080.00
CCTV CAMERA METAL POLE

0380 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 5915.40 23661.60 5600.00 22400.00 5782.00 23128.00
DMS ACCESS LADDER

0381 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 39256.72 157026.88 37000.00 148000.00 38372.00 153488.00
DMS PEDESTAL STRUCTURE

0382 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 76362.38 305449.52 72000.00 288000.00 74650.00 298600.00
DYNAMIC MESSAGE SIGN

0383 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 215.11 1935.99 210.00 1890.00 210.00 1890.00
EQUIPMENT CABINET DISCONNECT

0384 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 11 EA 1505.74 16563.14 1425.00 15675.00 1475.00 16225.00
ETHERNET EDGE SWITCH

0385 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 3549.24 7098.48 3400.00 6800.00 3470.00 6940.00
FIELD EQUIPMENT CABINET (WITH INVERTER)

0386 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 3871.90 19359.50 3700.00 18500.00 3785.00 18925.00
FIELD EQUIPMENT CABINET (WITH UPS)

0387 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2742.59 2742.59 2600.00 2600.00 2680.00 2680.00
FIELD EQUIPMENT SHELL CABINET

0388  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 10755.27 43021.08 5000.00 20000.00 2500.00 10000.00
ICM PORTABLE TRAILER MOUNTED CCTV CAMERA

0389  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 1021.75 6130.50 960.00 5760.00 1000.00 6000.00
METER BASE / DISCONNECT COMBI- NATION PANEL

0390 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 9679.74 38718.96 9100.00 36400.00 9462.00 37848.00
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES

0391 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 376.43 1129.29 355.00 1065.00 368.00 1104.00
MODIFY ELECTRICAL SERVICE

0392 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 13444.08 40332.24 9000.00 27000.00 10000.00 30000.00
PORTABLE CHANGEABLE MESSAGE  SIGN

0393 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 12906.32 51625.28 7500.00 30000.00 2500.00 10000.00
PORTABLE TRAILER MOUNTED CCTV CAMERA

0394 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 80.66 564.62 77.00 539.00 80.00 560.00
PROTECTIVE COATING FOR SIGNAL PEDESTAL, TYPE Ii
(BLACK)

0395 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1882.17 3764.34 1800.00 3600.00 1840.00 3680.00
PROTECTIVE COATING FOR SINGLE MAST ARM POLE
(BLACK)

0396 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 6453.16 19359.48 6100.00 18300.00 6310.00 18930.00
REMOVE EXISTING DMS AND ~ STRUCTURE

0397 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 376.44 752.88 355.00 710.00 368.00 736.00
REMOVE WOOD POLE

0398  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 8389.11 16778.22 7900.00 15800.00 8200.00 16400.00

SOLAR POWER ASSEMBLY
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SHARPE BROTHERS VENTURE SOUTHLAND CO
BECKLEY, WV BROOMFIELD, CO ROANOKE, TX

0399 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 3011.48 6022.96 2900.00 5800.00 2950.00 5900.00
STEP-UP STEP-DOWN TRANSFORMER

0400 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 5646.51 5400.00 5520.00
INTEGRATION AND CONFIGURATION

0401 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 900 LF 3.23 2907.00 3.10 2790.00 3.15 2835.00
#4 SOLID BARE GROUNDING CON- DUCTOR

0402  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,000 LF 6.45 12900.00 6.10 12200.00 6.30 12600.00
3 WIRE COPPER FEEDER CONDUC- TORS

0403  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 180 LF 6.45 1161.00 6.10 1098.00 6.30 1134.00
3 WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0404 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 3,120 LF 7.53 23493.60 7.10 22152.00 7.50 23400.00
4 WIRE COPPER FEEDER CONDUC- TORS

0405 7992000000-E SP  GENERIC SIGNAL ITEM (CY) 24 CY 699.09 16778.16 660.00 15840.00 683.00 16392.00
DMS FOUNDATION

0488  4848000000-E SP WZ TRAF PATTERN MASKING 5,979,745 SF 0.75 4484808.75 0.66 3946631.70 0.20 1195949.00

0490 3001500000-N SP  IMPACT ATTEN TYPE TL-2 4 EA 21000.00 84000.00 23455.00 93820.00 231000.00 924000.00

0491 3215000000-N SP  GRANCHOR TYPE Il 2 EA 1989.00 3978.00 1730.00 3460.00 1700.00 3400.00

0494 0576000000-E 310 **" CS PIPE CULV vk 48 LF 77.00 3696.00 160.00 7680.00 233.00 11184.00
(36", 0.079")

0495 0636000000-E 310 **"CS ELBOW **" THICK 2 EA 777.00 1554.00 850.00 1700.00 2400.00 4800.00
(36", 0.079")

0496 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 260 LF 292.00 75920.00 380.00 98800.00 335.00 87100.00
(24", 0.5")

0497 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 382 LF 336.00 128352.00 420.00 160440.00 400.00 152800.00
(30", 0.5")
CULVERT ITEMS

0406 8035000000-N 402 REMV EXIST STR itk Lump Sum 9328.54 3000.00 22000.00
(1019+28.18 -L-)

0407 8126000000-N 414 CULV EXCAV @ it Lump Sum 17969.77 50000.00 30000.00
(1019+28.18 -L-)

0408 8126000000-N 414 CULV EXCAV @ *wrrkirrk Lump Sum 24320.47 15000.00 57000.00
(887+89.20 -WBL-)

0409 8126000000-N 414 CULV EXCAV @ it Lump Sum 37973.14 19000.00 43000.00
(982+96.44 -WBL-)

0410 8126000000-N 414 CULV EXCAV @ kit Lump Sum 34110.04 29000.00 56000.00
(984+16.39 -WBL-)

0411  8133000000-E 414 FND CONDIT MAT, BOX CULV 130 TON 54.87 7133.10 200.00 26000.00 100.00 13000.00

0412  8196000000-E 420 CLASS A CONCRETE (CULV) 512.6 CY 987.73 506310.40 1000.00 512600.00 1400.00 717640.00

0413  8245000000-E 425 REINF STEEL (CULVERT) 82,223 LB 1.65 135667.95 1.25 102778.75 1.25 102778.75
WALL ITEMS

0414 8801000000-E SP  MSE RETAIN WALL NO ** 14,640 SF 89.72 1313500.80 71.00 1039440.00 75.00 1098000.00
(14)

0415 8801000000-E SP  MSE RETAIN WALL NO ** 3,340 SF 89.72 299664.80 73.00 243820.00 75.00 250500.00

(18)
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0416 8801000000-E SP  MSE RETAIN WALL NO ** 17,670 SF 89.72 1585352.40 71.00 1254570.00 75.00 1325250.00
(19)

0417 8801000000-E SP  MSE RETAIN WALL NO ** 13,880 SF 89.72 1245313.60 69.00 957720.00 75.00 1041000.00
(20)

0418 8801000000-E SP  MSE RETAIN WALL NO ** 23270 SF 89.72 2087784.40 71.00 1652170.00 75.00 1745250.00
(22)

0419 8801000000-E SP  MSE RETAIN WALL NO ** 3,060 SF 89.72 274543.20 71.00 217260.00 75.00 229500.00
(23)

0420 8801000000-E SP  MSE RETAIN WALL NO ** 7,360 SF 89.72 660339.20 69.00 507840.00 75.00 552000.00
(3)

0421 8801000000-E SP  MSE RETAIN WALL NO ** 5620 SF 89.72 504226.40 78.00 438360.00 75.00 421500.00
(4)

0422 8801000000-E SP  MSE RETAIN WALL NO ** 4,820 SF 89.72 432450.40 80.00 385600.00 75.00 361500.00
(5)

0423 8801000000-E SP  MSE RETAIN WALL NO ** 4,990 SF 89.72 447702.80 85.00 424150.00 75.00 374250.00
(6)

0424 8802010000-E SP  SOIL NAIL RETAINING WALLS 115,610 SF 145.92 16869811.20 99.00 11445390.00 60.00 6936600.00

0425 8802015100-N SP  SOIL NAIL VERIFICATION TESTS 32 EA 2351.00 75232.00 750.00 24000.00 500.00 16000.00

0426 8802015110-N SP  SOIL NAIL PROOF TESTS 282 EA 1178.20 332252.40 750.00 211500.00 350.00 98700.00

0427 8847000000-E SP  GENERIC RET WALL ITEM (SF) 53482 SF 9.84 526262.88 35.00 1871870.00 5.00 267410.00
ARCHITECTURAL SURFACE TREAT- MENT

0428 8847000000-E SP  GENERIC RET WALL ITEM (SF) 30,058 SF 38.91 1169556.78 42.00 1262436.00 33.00 991914.00
SOUND BARRIER WALL NO -NW6.1-

0492 8847000000-E SP  GENERIC RET WALL ITEM (SF) 214,260 SF 2.75 589215.00 38.00 8141880.00 8.00 1714080.00
ARCHTECTURAL CONCRETE SURFACETREATMENT

0493 8504000000-E 460 CONC BARR RAIL MOMENT SLAB 5260 LF 270.00 1420200.00 407.00 2140820.00 145.00 762700.00
STRUCTURE ITEMS

0429 1308000000-E 607 MILLN ASPHALT PVMT ek _ ik 603 SY 757 4564.71 5.50 3316.50 5.00 3015.00
(7-1/2" TO 1/4")

0430 8017000000-N SP  CM&R TEMP ACCESS *#eerrrrir Lump Sum 5404606.07 10000000.00 5000000.00
(1163+08.56 -L-)

0431 8035000000-N 402 REMV EXIST STR ek Lump Sum 199970.42 100000.00 500000.00
(1050+63.05 -L-)

0432 8035000000-N 402 REMV EXIST STR ek Lump Sum 1189013.34 800000.00 1500000.00
(1163+08.56 -L-)

0433 8035000000-N 402 REMV EXIST STR ek Lump Sum 791234.33 775000.00 750000.00
(514+86.3)

0434 8035000000-N 402 REMV EXIST STR ek Lump Sum 158895.42 85000.00 200000.00
(912+89.86 -EBL-)

0435 8035000000-N 402 REMV EXIST STR ek Lump Sum 158895.42 80000.00 200000.00
(913+34.69 -WBL-)

0436 8065000000-N SP  ASBESTOS ASSESSMENT Lump Sum 15132.90 25000.00 20000.00

0437 8084000000-N 410 FND EXCAV EB** STAweex Lump Sum 10809.21 34000.00 55000.00
(1, 514+86.3)

0438 8084000000-N 410 FND EXCAV EB** STAweex Lump Sum 10809.21 42000.00 55000.00

(2, 514+86.3)
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0439 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 16213.82 35000.00 55000.00
(1, 1050+65.05 -L-)

0440 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 2161.84 11000.00 55000.00
(1, 514+86.3)

0441 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 2161.84 51000.00 55000.00
(2, 514+86.3)

0442 8105500000-E 411 **-*" DRILLD PIER IN SOIL 156.6 LF 1243.06 194663.20 1750.00 274050.00 4000.00 626400.00
(5-0")

0443  8105600000-E 411 **-*" DRILLD PIER NO SOIL 300 LF 3783.22 1134966.00 2750.00 825000.00 4500.00 1350000.00
(5-0")

0444 8111000000-E 411 PERM STL CASING FOR ** PIER 200.6 LF 740.43 148530.26 305.00 61183.00 1000.00 200600.00
(5-0")

0445 8112730000-N 450 PDA TESTING 2 EA 2972.54 5945.08 6500.00 13000.00 2500.00 5000.00

0446 8115000000-N 411 CSL TESTING 4 EA 3534.61 14138.44 25000.00 100000.00 2500.00 10000.00

0447 8121000000-N 412 UNCL STR EXCAV STA itk Lump Sum 162138.18 100000.00 300000.00
(1050+63.05 -L-)

0448 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 43236.85 1600.00 25000.00
(1163+08.56 -L-)

0449  8147000000-E 420 REINF CONCRETE DECK SLAB 102,210 SF 39.99 4087377.90 38.00 3883980.00 28.00 2861880.00

0450 8161000000-E 420 GROOVING BRIDGE FLOORS 114,643 SF 0.58 66492.94 0.75 85982.25 1.00 114643.00

0451 8175000000-E 420 CLASS AA CONC (BRIDGE) 490 CY 540.46 264825.40 650.00 318500.00 1000.00 490000.00

0452 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1,863.3 CY 702.60 1309154.58 950.00 1770135.00 1200.00 2235960.00

0453  8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 205375.03 192000.00 100000.00
(1050+63.05 -L-)

0454  8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 243207.27 250000.00 100000.00
(1163+08.56 -L-)

0455  8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 45398.69 65000.00 100000.00
(514+86.3)

0456 8210000000-N 422 BRG APPR SLAB *tsiiiiitk Lump Sum 145924.36 150000.00 100000.00
(912+89.86 -EBL-)

0457  8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 145924.36 150000.00 100000.00
(913+34.69 -WBL-)

0458 8217000000-E 425 REINF STEEL (BRIDGE) 533,185 LB 1.24 661149.40 1.20 639822.00 1.25 666481.25

0459 8238000000-E 425 SPIRAL COL REINF STL BRG 32,327 LB 2.22 71765.94 2.00 64654.00 2.30 74352.10

0460 8262000000-E 430 45" PRESTR CONCRETE GIRDR 1,156.5 LF 378.32 437527.08 350.00 404775.00 245.00 283342.50

0461 8265000000-E 430 54" PRESTR CONCRETE GIRDR 2,986.5 LF 270.23 807041.90 330.00 985545.00 275.00 821287.50

0462 8280000000-E 440 STRUCTURAL STEEL Lump Sum 5648353.80 4647000.00 5540000.00

0463 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 178 EA 399.94 71189.32 1550.00 275900.00 1000.00 178000.00
(HP 12 X 53)

0464 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 54 EA 513.44 27725.76 4750.00 256500.00 1000.00 54000.00
(HP 14 X 73)

0465 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 52 EA 518.84 26979.68 2200.00 114400.00 1000.00 52000.00
(HP 14 X 89)

0466 8355000000-E 450 HP**X** PILES 2,912 LF 73.50 214032.00 80.00 232960.00 112.00 326144.00
(HP 14 X 89)

0467 8364000000-E 450 HP12X53 PILES 8,745 LF 54.05 472667.25 55.00 480975.00 95.00 830775.00
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0468 8384000000-E 450 HP14X73 PILES 1,350 LF 61.61 83173.50 75.00 101250.00 160.00 216000.00
0469 8503000000-E 460 CONCRETE BARRIER RAIL 1,715.33 LF 121.06 207657.85 100.00 171533.00 80.00 137226.40
0470 8510000000-E 460 CONCRETE MEDIAN BARRIER 734.58 LF 162.14 119104.80 150.00 110187.00 120.00 88149.60
0471 8531000000-E 462 4" SLOPE PROTECTION 1,337.9 SY 140.52 188001.71 120.00 160548.00 85.00 113721.50
0472 8573000000-E SP LATEX MOD CONC OVERLAY 110 CY 1783.52 196187.20 1850.00 203500.00 850.00 93500.00
0473 8580000000-E SP  PLACING LATEX MOD CONC 1,970 SY 170.79 336456.30 101.00 198970.00 100.00 197000.00
0474 8608000000-E 876 RIP RAPII(2-0") 2,243.4 TON 86.47 193986.80 20.00 44868.00 55.00 123387.00
0475 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 2,492.7 SY 5.40 13460.58 3.00 7478.10 5.00 12463.50
0476 8654000000-N SP  DISC BEARINGS Lump Sum 540460.61 600000.00 500000.00
0477 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 162138.18 100000.00 75000.00
0478 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 453986.91 400000.00 250000.00
0479 8713000000-N SP MODULAR EXP JOINT SEALS Lump Sum 205375.03 120000.00 150000.00
0480 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 179432.92 215000.00 120000.00
SOUND BARRIER WALL (BRIDGE MOUNTED)
0481 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 1,210 LF 578.29 699730.90 700.00 847000.00 235.00 284350.00
CALTRANS BARRIER RAIL
0482 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 170 CY 810.69 137817.30 650.00 110500.00 800.00 136000.00
HIGH STRENGTH CONCRETE
0483 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 2,225 CY 4939.81 10991077.25 4800.00 10680000.00 8581.00 19092725.00
PRECAST SEGMENTAL BRIDGE
0484 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 31 CY 2053.75 63666.25 350.00 10850.00 200.00 6200.00
STONE MASONRY FOR WINGWALL, PARAPET, AND
ABUTMENT
0485 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 147,300 LB 8.11 1194603.00 6.00 883800.00 10.00 1473000.00
POST-TENSIONING STEEL
0486 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3,316 SY 11.89 39427.24 8.55 28351.80 4.00 13264.00
DIAMOND GRINDING
0487 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3,340 SY 3.24 10821.60 9.00 30060.00 20.00 66800.00
SILANE DECK TREATMENT
0489 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 107500.00 31300.00 450000.00
APPLICATION OF BRIDGE COATING
CONTRACT TOTAL TOTAL 287739333.20 TOTAL 293065681.83 TOTAL 299995236.70
ROADWAY ITEMS SUB-TOTAL 216388846.40 SUB-TOTAL 216650003.43 SUB-TOTAL 231174996.60
CULVERT ITEMS SUB-TOTAL 772813.41 SUB-TOTAL 757378.75 SUB-TOTAL 1041418.75
WALL ITEMS SUB-TOTAL 29833408.26 SUB-TOTAL 32218826.00 SUB-TOTAL 18186154.00
STRUCTURE ITEMS SUB-TOTAL 40744265.13 SUB-TOTAL 43439473.65 SUB-TOTAL 49592667.35
BIDDERS IN ORDER CONTRACT TOTAL
FLUOR-UNITED JV 1 263010000.00

THE LANE-BLYTHE DEVELOPMENT JV

267399926.84



AUG 05, 2019 02:58 PM
36030.3.GVv4

TIP NO 1-4700

FED AID NO NHPP-026-1(199)6

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
I-26 FROM NC-280 (EXIT 40) TO I|-40.

BUNCOMBE, HENDERSON

2:00 PM
JUL 16 2019

7.490 MI

35/ 35

003
C204266

ARCHER-WRIGHT JV

VECELLIO & GROGAN INC DBA SHARPE BROTHERS
FLATIRON BRANCH CIVIL A JOINT VENTURE
JOHNSON BROS CORPORATION, A SOUTHLAND CO

o 0 b~ w

269244900.26
287739333.20
293065681.83
299995236.70



AUG 05, 2019 02:58 PM WAYNE, WILSON, HALIFAX, EDGECOMBE, NASH 2:00 PM 1/1 004
44850.3.26 JUL 16 2019 C204464

TIP NO W-5704Z 340.376 MI
FED AID NO HSIP-00SS(056)

PAVEMENT MARKINGS.

US-13, US-70 BUS, US-117, US-158, US-301, 9 NORTH CAROLINA ROUTES, AND 48 SECTIONS OF SECONDARY ROADS.

PERFORMANCE SEALING & OGLESBY CONSTRUCTION INC TRP CONSTRUCTION GROUP LLC

STRIPING INC
JACKSONVILLE, NC NORWALK, OH FORT WORTH, TX

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 93900.00 75000.00 210000.00
0002  4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 76200.00 95000.00 75000.00
0003  4685000000-E 1205 THERMO PVT MKG LINES 4"90 4,587,750 LF 0.3336 1530473.40 0.42 1926855.00 0.40 1835100.00
0004 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 2,128,625 LF 0.4908 1044729.15 0.60 1277175.00 0.57 1213316.25
0005  4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 20,287 LF 1.65 33473.55 2.45 49703.15 3.13 63498.31
0006 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 1,001 EA 129.00 129129.00 95.00 95095.00 140.00 140140.00
0007 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 2,694 EA 112.00 301728.00 105.00 282870.00 140.00 377160.00
0008 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 1,200 LF 3.74 4488.00 9.00 10800.00 8.00 9600.00

THERMOPLASTIC PAVEMENT MARKING LINES (16", 90

MILS)
0009 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 17,608 LF 5.45 95963.60 9.50 167276.00 12.50 220100.00

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90

MILS)

CONTRACT TOTAL TOTAL 3310084.70 TOTAL 3979774.15 TOTAL 4143914.56

ROADWAY ITEMS SUB-TOTAL 3310084.70 SUB-TOTAL 3979774.15 SUB-TOTAL 4143914.56

BIDDERS IN ORDER CONTRACT TOTAL

PERFORMANCE SEALING & STRIPING INC 1 3310084.70

OGLESBY CONSTRUCTION INC 2 3979774.15

TRP CONSTRUCTION GROUP LLC 3 4143914.56



AUG 05, 2019 02:58 PM
48207.3.1

TIP NO B-6012

FED AID NO BRZ-1341(004)

REPLACE FOUR (4) BRIDGES.

FOUR (4) BRIDGES IN MADISON COUNTY.

MADISON

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

SUMMERS TAYLOR INC

ELIZABETHTON, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560073

0004 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560222

0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560302

0006 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560311

0007 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0008 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560073

0009 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560222

0010 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560302

0011 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560311

0012 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560073

0013 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560222

0014 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560302

0015 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560311

0016 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #560073

0017 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #560222

0018 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #560302

0019 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #560311

CONTRACT TOTAL

Lump Sum
Lump Sum

2

2

10

15

17

16

12

13

10

16

70
30
55

50

EA

EA

EA

EA

EA

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

35000.00

35000.00

37500.00

97000.00

5000.00

5200.00

2400.00

2500.00

1.00

4400.00

2400.00

4600.00

1.00

3200.00

3355.00

3500.00

3200.00

TOTAL

412000.00
2328318.00

70000.00

70000.00

75000.00

194000.00

40000.00

52000.00

36000.00

42500.00

16.00

52800.00

31200.00

46000.00

16.00

224000.00

100650.00

192500.00

160000.00

4127000.00

60000.00

60000.00

60000.00

175000.00

6500.00

4000.00

2500.00

3000.00

750.00

4500.00

3000.00

3500.00

750.00

3000.00

3000.00

3000.00

3000.00

TOTAL

200000.00
2284000.00

120000.00

120000.00

120000.00

350000.00

52000.00

40000.00

37500.00

51000.00

12000.00

54000.00

39000.00

35000.00

12000.00

210000.00

90000.00

165000.00

150000.00

4141500.00



AUG 05, 2019 02:58 PM MADISON 2:00 PM 2/ 2 006
48207.3.1 JUL 16 2019 C204405

TIP NO B-6012 0.266 MI
FED AID NO BRZ-1341(004)

REPLACE FOUR (4) BRIDGES.

FOUR (4) BRIDGES IN MADISON COUNTY.

ROADWAY ITEMS SUB-TOTAL 4127000.00 SUB-TOTAL 4141500.00
BIDDERS IN ORDER CONTRACT TOTAL
R.E. BURNS & SONS CO., INC. 1 4127000.00

SUMMERS TAYLOR INC 2 4141500.00



